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DEPARTMENT OF TRANSPORTATION 

_________________________ 

 

NOTICE TO CONTRACTORS 
_________________________ 

 

CONTRACT NO. 02-380104 

02-Tri-5731-95.9 

 
Sealed proposals for the work shown on the plans entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION 
ON STATE HIGHWAY IN TRINITY COUNTY NEAR TRINITY CENTER AT THE TRINITY CENTER 

MAINTENANCE STATION 
 

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA  95814, until 
2 o'clock p.m. on November 20, 2002, at which time they will be publicly opened and read in Room 0100 at the same 
address. 

Proposal forms for this work are included in a separate book entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR 
CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY NEAR TRINITY CENTER AT THE TRINITY 

CENTER MAINTENANCE STATION 
 
General work description:  Construct bay covered storage bins and storage canopy. 
 
This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation. 
No prebid meeting is scheduled for this project. 
Bids are required for the entire work described herein. 
At the time this contract is awarded, the Contractor shall possess either a Class A license or Class B license or a 

combination of Class C licenses which constitutes a majority of the work. 
The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint 

venture license may be obtained by a combination of licenses after bid opening but before award in conformance with 
Business and Professions Code, Section 7029.1. 

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, 
Section 12990. 

Preference will be granted to bidders properly certified as a "Small Business" as determined by the Department of 
General Services, Office of Small Business and Disabled Veteran Business Enterprise Certification (OSDC), at the time of 
bid opening in conformance with the provisions in Section 2-1.05, "Small Business Preference," of the special provisions, 
and Section 1896 et seq, Title 2, California Code of Regulations.  A form for requesting a "Small Business" preference is 
included with the bid documents.  Applications for status as a "Small Business" must be submitted to the Department of 
General Services, Office of Small Business and Disabled Veteran Business Enterprise Certification, 707 Third Street, West 
Sacramento, CA  95605, Telephone Nos. (800) 559-5529 or (916) 375-4940. 

A reciprocal preference will be granted to "California company" bidders in conformance with Section 6107 of the Public 
Contract Code.  (See Divisions 2 and 3 of the special provisions.)  A form for indicating whether bidders are or are not a 
"California company" is included in the bid documents and is to be filled in and signed by all bidders. 

The District in which the work for this project is located has been incorporated into the Department's Northern Region.  
References in the Instruction to Bidders or the General Conditions or in the special provisions to the district shall be deemed 
to mean the Northern Region.  The office of the District Director for the Northern Region is located at Marysville. 
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Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of 
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento, 
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project 
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and 
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of 
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which 
the work is situated. 

Cross sections for this project are available at the office of the District Director of Transportation of the district in which 
the work is situated in paper or electronic copy format. 

The successful bidder shall furnish a payment bond and a performance bond. 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the 

work is to be done have been determined by the Director of the California Department of Industrial Relations.  These wages 
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of 
the District Director of Transportation for the district in which the work is situated, and available from the California 
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.  Future effective general prevailing wage 
rates which have been predetermined and are on file with the Department of Industrial Relations are referenced but not 
printed in the general prevailing wage rates. 

 
 
 

 DEPARTMENT OF TRANSPORTATION 
  
  
  
 Deputy Director Transportation Engineering 
  
Dated  October 21, 2002 
 
BH 
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INSTRUCTIONS TO BIDDERS 

SECTION  1 

PROPOSAL REQUIREMENTS AND CONDITIONS 

1-1.01  GENERAL 
�� The bidder shall carefully examine the instructions contained herein and shall be satisfied as to the conditions with which 
the bidder must comply prior to bid and to the conditions affecting the award of contract. 
�� These instructions form a part of the contract documents. 
�� Attention is directed to Section 1-1.01, “General,” of the General Conditions regarding the use of masculine gender 
pronouns in these Instructions to Bidders. 

1-1.02  CONTRACTOR’S LICENSING LAWS 
�� Attention is directed to the provisions of Chapter 9 of Division 3 of the Business and Professions Code concerning the 
licensing of contractors. 
�� All bidders and contractors shall be licensed in conformance with the  laws of this State and any bidder or contractor not 
so licensed is subject to the penalties imposed by those laws. 
�� Attention is also directed to the requirements in Public Contract Code Section 10164.  In all projects where Federal funds 
are involved, the Contractor shall be properly licensed at the time the contract is awarded. 

1-1.03  EXAMINATION OF PLANS, SPECIAL PROVISIONS AND SITE OF THE WORK 
�� The bidder shall examine carefully the site of the work contemplated, the plans and special provisions and these 
instructions to bidders and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and scope of work to be 
performed, the quantities of materials to be furnished, and as to the requirements of these instructions to bidders, plans, 
special provisions, and the contract. 
�� Where the Department has made investigations of site conditions, including subsurface conditions in areas where work is 
to be performed under the contract, bidders or Contractors may, upon written request, inspect the records of the Department 
as to those investigations subject to and upon the conditions hereinafter set forth. 
�� Where there has been prior construction by the Department or other public agencies within the project limits, records of 
the prior construction that are currently in the possession of the Department and which have been used by, or are known to, 
the designers and administrators of the project will be made available for inspection by bidders or Contractors, upon written 
request, subject to the conditions hereinafter set forth.  Those records may include, but are not limited to, as-built drawings, 
design calculations, foundation and site studies, project reports and other data assembled in connection with the investigation, 
design, construction and maintenance of those prior projects. 
�� Inspection of those records of investigations and project records may be made at the office of the district in which the 
work is situated, or in the case of records of investigations related to structure work, at the Transportation Laboratory, 
Sacramento, California.  The records of investigations and project records are not a part of the contract and are available 
solely for the convenience of the bidder or contractor.  It is expressly understood and agreed that the Department assumes no 
responsibility whatsoever in respect to the sufficiency or accuracy of the investigations thus made, the records thereof, or of 
project records, or of the interpretations set forth therein or made by the Department in its use thereof and there is no 
warranty or guaranty, either express or implied, that the conditions indicated by the investigations or records are 
representative of those existing in or throughout those areas, or any part thereof, or that unlooked-for developments may not 
occur, or that materials other than, or in proportions different from those indicated, may not be encountered. 
�� No information derived from the inspection of investigations or compilation thereof made by the Department or from the 
Engineer, or his assistants, will in any way relieve the bidder or contractor from any risk or from properly fulfilling the terms 
of the contract. 

1-1.04  PROPOSAL FORMS 
�� The Department will furnish to each bidder a standard proposal form, which, when filled out and executed may be 
submitted as that bidder’s bid.  Bids not presented on forms so furnished, and copies or facsimiles of the bidder’s completed 
and executed proposal forms submitted as a bid will be rejected. 
�� The proposal form is bound together with the contract in a book entitled “Proposal and Contract.”  The proposal shall set 
forth the bid price, in clearly legible figures, in the space provided, and shall be signed by the bidder, who shall fill out all 
blanks in the proposal form as therein required. 
�� The proposal shall be submitted as directed in the “Notice to Contractors” under sealed cover plainly marked as a 
proposal, and identifying the project to which the proposal relates and the date of the bid opening therefor.  Proposals which 
are not properly marked may be disregarded. 
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�� All proposal forms other than for “District Opening” projects shall be obtained from the Department of Transportation, 
Plans and Bid Documents, Room 0200, Transportation Building, 1120 N Street, California 95814, or as otherwise designated 
in the “Notice to Contractor.” 
�� Proposals for “District Opening” projects shall be made on forms obtained from the District Director of Transportation in 
whose district the work is to be performed, but in all other respects the provisions in this Section 1-1.04 shall apply. 

1-1.05  REQUIRED LISTING OF PROPOSED SUBCONTRACTORS 
�� Each proposal shall have listed therein the name and address of each subcontractor to whom the bidder proposes to 
subcontract portions of the work in an amount in excess of one-half of one percent of the total bid, in conformance with the 
Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.  The bidder’s 
attention is invited to other provisions of the Act related to the imposition of penalties for a failure to observe its provisions 
by using unauthorized subcontractors or by making unauthorized substitutions. 
�� A sheet for listing the subcontractors, as required herein, is included in the “Proposal and Contract” book. 

1-1.055  STATE EMPLOYEES AND DESIGN ENGINEERS MAY NOT BID ON CONSTRUCTION CONTRACTS 
�� No employee of the State shall be eligible to submit a proposal for, nor to subcontract for any portion of, nor to supply 
any materials for any contract administered by the Department. 
�� No engineering or architectural firm which has provided design services for a project shall be eligible to submit a 
proposal for the contract to construct the project nor to subcontract for any portion of the work. The ineligible firms include 
the prime contractor for design, subcontractors of portions of the design, and affiliates of either.  An affiliate is a firm which 
is subject to the control of the same persons, through joint ownership or otherwise. 

1-1.06  PREVIOUS DISQUALIFICATION, REMOVAL OR OTHER PREVENTION OF BIDDING 
�� Pursuant to Section 10162 of the Public Contract Code the bidder shall complete, under penalty of perjury, the 
questionnaire in the Proposal relating to previous disqualification, removal or other prevention of bidding of the bidder, or 
officers or employees of the bidder because of violation of law or a safety regulation. 
�� A bid may be rejected on the basis of a bidder, any officer of the bidder, or any employee of the bidder who has a 
proprietary interest in the bidder, having been disqualified, removed, or otherwise prevented from bidding on, or completing 
a Federal, State, or local project because of a violation of law or a safety regulation. 

1-1.07  PROPOSAL GUARANTY 
�� All bids shall be presented under sealed cover and accompanied by one of the following forms of bidder’s security: 
 

Cash, a cashier’s check, a certified check, or a bidder’s bond executed by an admitted surety insurer, made payable 
to the Director of Transportation. 

 
�� The security shall be in an amount equal to at least 10 percent of the amount bid.  A bid will not be considered unless one 
of the forms of bidder’s security is enclosed with it. 
�� The bidder’s bond shall conform to the bond form in the book entitled “Proposal and Contract” for the project and shall 
be properly filled out and executed.  The bidder’s bond form included in that book may be used.  Upon request, “Bidder’s 
Bond” forms may be obtained from the Department of Transportation. 

1-1.08  COMPLIANCE WITH ORDERS OF THE NATIONAL LABOR RELATIONS BOARD 
�� Pursuant to Public Contract Code Section 10232, the Contractor shall swear by a statement, under penalty of perjury, that 
no more than one final, unappealable finding of contempt of court by a Federal court has been issued against the Contractor 
within the immediately preceding 2-year period because of the Contractor’s failure to comply with an order of a Federal court 
which orders the Contractor to comply with an order of the National Labor Relations Board.  For purposes of Section 10232 a 
finding of contempt does not include any finding which has been vacated, dismissed, or otherwise removed by the court 
because the Contractor has complied with the order which was the basis for the finding.  The State may rescind any contract 
in which the Contractor falsely swears to the truth of the statement required by Section 10232. 
�� The statement required by Public Contract Code Section 10232 is on the page preceding the signature page of the 
Proposal. 

1-1.09  WITHDRAWAL OF PROPOSALS 
�� Any bid may be withdrawn at any time prior to the date and time fixed for the opening of bids only by written request for 
the withdrawal of the bid filed at the location at which the bid was received by the Department.  The request shall be 
executed by the bidder or the bidder’s duly authorized representative.  The withdrawal of a bid does not prejudice the right of 
the bidder to file a new bid.  Whether or not bids are opened exactly at the time fixed for opening bids, a bid will not be 
received after that time, nor may any bid be withdrawn after the time fixed for the opening of bids. 
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1-1.10  PUBLIC OPENING OF PROPOSALS 
�� Proposals will be opened and read publicly at the time and place indicated in the Notice to Contractors.  Bidders or their 
authorized agents are invited to be present. 

1-1.11  REJECTION OF PROPOSALS 
�� Proposals may be rejected if they have been transferred to another bidder, or if they show any alterations of form, 
additions not called for, conditional bids, incomplete bids, erasures, or irregularities of any kind. 
�� When proposals are signed by an agent, other than the officer or officers of a corporation authorized to sign contracts on 
its behalf or a member of a partnership, a “Power of Attorney” must be on file with the Department prior to opening bids or 
shall be submitted with the proposal; otherwise, the proposal may be rejected as irregular and unauthorized. 

1-1.12  COMPETITIVE BIDDING 
�� If more than one proposal be offered by any individual, firm, copartnership, corporation, association, or any combination 
thereof, under the same or different names, all of those proposals may be rejected.  A party who has quoted prices on 
materials or work to a bidder is not thereby disqualified from quoting prices to other bidders, or from submitting a bid 
directly for the materials or work. 
�� All bidders are put on notice that any collusive agreement to control or affect the awarding of this contract is in violation 
of the competitive bidding requirements of the State Contract Act and the Business and Professions Code and may render 
void any contract let under those circumstances. 

1-1.13  RELIEF OF BIDDERS 
�� Attention is directed to the provisions of Public Contract Code Sections 5100 to 5107, inclusive, concerning relief of 
bidders and in particular to the requirement therein, that if the bidder claims a mistake was made in the bid presented, the 
bidder shall give the Department written notice within 5 days after the opening of the bids of the alleged mistake, specifying 
in the notice in detail how the mistake occurred. 

1-1.14  INELIGIBILITY TO CONTRACT 
�� Public Contract Code Section 10285.1 provides as follows: 
 

Any State agency may suspend, for a period of up to three years from the date of conviction, any person from 
bidding upon, or being awarded, a public works or services contract with the agency under this part or from being a 
subcontractor at any tier upon the contract, if that person, or any partner, member, officer, director, responsible managing 
officer, or responsible managing employee thereof, has been convicted by a court of competent jurisdiction of any charge 
of fraud, bribery, collusion, conspiracy, or any other act in violation of any State or Federal antitrust law in connection 
with the bidding upon, award of, or performance of, any public works contract, as defined in Section 1101, with any 
public entity, as defined in Section 1100, including, for the purposes of this article, the Regents of the University of 
California or the Trustees of the California State University.  A State agency may determine the eligibility of any person 
to enter into a contract under this article by requiring the person to submit a statement under penalty of perjury declaring 
that neither the person nor any subcontractor to be engaged by the person has been convicted of any of the offenses 
referred to in this section within the preceding three years. 

 
�� A form for the statement required by Section 10285.1 is included in the Proposal. 
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SECTION 2 

AWARD AND EXECUTION OF CONTRACT 

2-1.01  AWARD OF CONTRACT 
�� The right is reserved to reject any and all proposals.  The award of the contract, if it be awarded, will be to the lowest 
responsible bidder whose proposal complies with all the requirements prescribed.  The award, if made, will be made within 
30 days after the opening of the proposals.  This period will be subject to extension for any further period as may be agreed 
upon in writing between the Department and the bidder concerned. 

2-1.02  RETURN OF PROPOSAL GUARANTIES 
�� The proposal guaranties accompanying the proposals of the first, second and third lowest responsible bidders will be 
retained until the contract has been finally executed, after which all those proposal guaranties, except bidders’ bonds and any 
guaranties which have been forfeited, will be returned to the respective bidders whose proposals they accompany.  The 
proposal guaranties, other than bidder’s bonds, submitted by all other unsuccessful bidders will be returned upon 
determination, by the Department, of the first, second and third lowest responsible bidders. 

2-1.03  CONTRACT BONDS 
�� The successful bidder shall furnish the 2 bonds required by the State Contract Act.  One bond shall secure the payment of 
the claims of laborers, mechanics or materialmen employed on the work under the contract and the other bond shall guarantee 
the faithful performance of the contract.  The bond forms will be furnished to the successful bidder by the Department. 
�� Except as otherwise provided in Section 3248 of the Civil Code and Section 30154 of the Streets and Highways Code, 
the payment bond shall be in a sum equal to the contract price and the performance bond shall be in a sum equal to at least 
one-half of the contract price. 
�� All alterations, extensions of time, extra and additional work, and other changes authorized by the General Conditions, 
the special provisions or any part of the contract may be made without securing the consent of the surety or sureties on the 
contract bonds. 

2-1.04  EXECUTION OF CONTRACT 
�� The contract shall be signed by the successful bidder and returned, together with the contract bonds, within 8 days, not 
including Saturdays, Sundays and legal holidays, after the bidder has received the contract for execution. 

2-1.05  FAILURE TO EXECUTE CONTRACT 
�� Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third lowest responsible bidder to 
execute the contract and file acceptable bonds as provided herein within 8 days, not including Saturdays, Sundays and legal 
holidays, after that bidder has received the contract for execution shall be just cause for the forfeiture of the bidder’s security.  
The successful bidder may file with the Department a written notice, signed by the bidder or the bidder’s authorized 
representative, specifying that the bidder will refuse to execute the contract if it is presented.  The filing of this notice shall 
have the same force and effect as the failure of the bidder to execute the contract and furnish acceptable bonds within the 
time hereinbefore prescribed. 
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GENERAL CONDITIONS 

SECTION 1 

DEFINITIONS AND TERMS 

1-1.01  GENERAL 
�� Unless the context otherwise requires, wherever in the specifications and other contract documents the following 
abbreviations and terms, or pronouns in place of them, appear in the contract documents, the intent and meaning shall be 
interpreted as provided in this Section 1. 
�� Working titles having a masculine gender, such as "workman" and "journeyman" and pronouns, such as "he" and 
"himself", are utilized in these General Conditions, the Instructions to Bidders and the special provisions for the sake of 
brevity, and are intended to refer to persons of either gender. 

1-1.02  ACCEPTANCE 
�� The formal written acceptance by the Director of Transportation of an entire contract which has been completed in all 
respects in conformance with the contract documents and any modifications thereof previously approved. 

1-1.03  ADDENDUM 
�� A document or written communication issued by the Department during the bidding period which modifies, supersedes, 
or supplements the original contract documents. 

1-1.04  BIDDER 
�� Any individual, firm, partnership, corporation, or combination thereof, submitting a proposal for the work contemplated, 
acting directly, or through a duly authorized representative. 

1-1.05  CONTRACT 
�� The written agreement covering the performance of the work and the furnishing of labor, materials, tools and equipment 
in the construction of the work.  The contract shall include the notice to contractors, Instructions to Bidders, proposal, plans, 
General Conditions, special provisions and contract bonds; also any and all supplemental agreements amending or extending 
the work contemplated and which may be required to complete the work in a substantial and acceptable manner.  
Supplementary agreements are written agreements covering alterations, amendments, or extensions to the contract and 
include contract change orders. 

1-1.06  CONTRACTOR 
�� The person or persons, firm, partnership, corporation, or combination thereof, private or municipal, who have entered 
into a contract with the Department of Transportation, as party or parties of the second part or their legal representatives. 

1-1.07  DAYS 
�� Unless otherwise designated, days as used in the contract documents will be understood to mean calendar days. 

1-1.08  DEPARTMENT 
�� The Department of Transportation of the State of California, as created by law. 

1-1.09  DIRECTOR 
�� The executive officer of the Department of Transportation, as created by law. 

1-1.10  ENGINEER 
�� The Chief Engineer, Department of Transportation, acting either directly or through properly authorized agents, the 
agents acting within the scope of the particular duties delegated to them. 

1-1.11  GENERAL NOTES 
�� The written instructions, provisions, conditions or other requirements appearing on the plans, and so identified thereon, 
which pertain to the performance of the work. 

1-1.12  LABORATORY 
�� The Division of Engineering Services - Materials Engineering and Testing Services and the Division of Engineering 
Services - Geotechnical Services of the Department of Transportation, or established laboratories of the various Districts of 
the Department, or other laboratories authorized by the Department to test materials and work involved in the contract.  When 
a reference is made in the specifications to the "Transportation Laboratory," the reference shall mean the Division of 
Engineering Services - Materials Engineering and Testing Services and the Division of Engineering Services - Geotechnical 
Services, located at 5900 Folsom Boulevard, Sacramento, CA 95819, Telephone (916) 227-7000. 

1-1.13  LEGAL HOLIDAYS 
�� Those days designated as State holidays in the Government Code. 
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1-1.14  LIQUIDATED DAMAGES 
�� The amount prescribed in the special provisions, pursuant to the authority of Public Contract Code Section 10226, to be 
paid to the State or to be deducted from any payments due or to become due the Contractor for each day's delay in 
completing the whole or any specified portion of the work beyond the time allowed in the special provisions. 

1-1.15  PLANS 
�� The official drawings including plans, elevations, sections, detail drawings, diagrams, plates, general notes, information 
and schedules thereon, or exact reproductions thereof, approved by the Engineer, which show the location, character, 
dimensions and details of the work to be performed.  The plans include any drawings or plates bound within the special 
provisions. 

1-1.16  PREMISES 
�� The area of State-owned property which surrounds the work site, limited by the property lines thereof.  In some cases the 
premises may coincide with the work site. 

1-1.17  PROPOSAL 
�� The offer of the bidder for the work when made out and submitted on the prescribed proposal form, properly signed and 
guaranteed. 

1-1.18  PROPOSAL FORM 
�� The approved form upon which the Department of Transportation requires formal bids be prepared and submitted for the 
work. 

1-1.19  PROPOSAL GUARANTY 
�� The cash, cashier's check, certified check, or bidder's bond accompanying the proposal submitted by the bidder, as a 
guaranty that the bidder will enter into a contract with the Department of Transportation for the performance of the work if 
the contract is awarded to the bidder. 

1-1.20  SPECIAL PROVISIONS 
�� The special provisions are specific clauses setting forth conditions or requirements of the work and supplementary to 
these General Conditions and the Instructions to Bidders.  The Department of Transportation publication entitled Labor 
Surcharge And Equipment Rental Rates is to be considered as a part of the special provisions. 

1-1.21  STATE 
�� The State of California. 

1-1.22  STATE CONTRACT ACT 
�� An act to regulate contracts for the erection, construction, alteration, repair or improvement of any state structure, 
building, road, or other State improvements of any kind, to be found in Chapter 1, Division 2 of the Public Contract Code. 

1-1.23  WORK 
�� The furnishing of all labor, and the furnishing and installing of all materials, articles, supplies and equipment as 
specified, designated, or required by the contract. 

1-1.24  WORKING DAY 
�� Every day except Saturdays, Sundays, legal holidays, and those days not charged as working days pursuant to Section 
6-1.07, "Time of Completion," of these General Conditions. 

1-1.25  WORK SITE 
�� The area of actual construction and the areas immediately adjacent thereto. 

1-1.26  ABBREVIATIONS 
AAMA  Architectural Aluminum Manufacturers' Association 
AAN American Association of Nurserymen 
AASHTO American Association of State Highway and Transportation Officials 
ACI American Concrete Institute 
AGA American Gas Association 
AISC  American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
AMCA  Air Movement and Control Association 
ANSI American National Standards Institute 
APA American Plywood Association 
APHA American Public Health Association 
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API American Petroleum Institute. 
AREA American Railway Engineering Association 
ARI American Refrigeration Institute 
ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers 
ASME American Society of Mechanical Engineers 
ASTM American Society for Testing and Materials 
AWG American Wire Gage 
AWPA  American Wood Preservers' Association 
AWS  American Welding Society 
AWWA  American Water Works Association 
CBC California Building Code 
CEC California Electrical Code 
CS Commercial Standards (US Department of Commerce) 
EIA Electronic Industries Association 
ESO Electrical Safety Orders 
FGMA  Flat Glass Marketing Association 
FM Factory Mutual 
FS Federal Specification 
IEEE  Institute of Electrical and Electronics Engineers 
ICBO International Conference of Building Officials 
NAAMM National Association of Architectural Metal Manufacturers 
NBFU National Board Fire Underwriters 
NEC National Electrical Code 
NEMA National Electrical Manufacturers' Association 
NFPA National Fire Protection Association 
PEI Porcelain Enamel Institute 
PS Product Standard (US Department of Commerce) 
RIS Redwood Inspection Service 
SCPI Structural Clay Products Institute 
SMACNA Sheet Metal and Air Conditioning Contractors' National Association 
TCA Tile Council of America 
TPI Truss Plate Institute 
UBC Uniform Building Code 
UL Underwriters' Laboratory 
UPC  Uniform Plumbing Code 
WCLB Grade Stamp for WCLIB 
WCLIB West Coast Lumber Inspection Bureau (Grade Stamped WCLB) 
WIC Woodwork Institute of California 
WWPA Western Wood Products' Association 
 
Units of Measurement 

�� Some of the symbols for units of measurement used in the specifications are defined as follows.  The symbols for other 
units of measurement used in the specifications are as defined in ASTM Designation:  E-380, or in the various specifications 
and test referenced in the specifications. 
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Symbols as used 
in the Specifications Definitions 
 

A amperes 
g gram 
kg kilogram 
ha hectare (10 000 m2) 
h hour 
J joule 
L liter 
m meter 
km kilometer 
mm millimeter 
µm micrometer 
nm nanometer 
m2 square meter 
m3 cubic meter 
N newton 
N·m newton meter 
Ω ohm 
Pa pascal 
kPa kilopascal 
MPa megapascal 
s second 
tonne metric ton (1000 kg) 
W watt 
V volt 
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SECTION 2 

CONTROL AND SCOPE OF THE WORK 

2-1.01  AUTHORITY OF ENGINEER 
�� The Engineer shall decide all questions which may arise as to the quality or acceptability of materials furnished and work 
performed and as to the manner of performance and rate of progress of the work; all questions which may arise as to the 
interpretation of the plans and special provisions; all questions as to the acceptable fulfillment of the contract on the part of 
the Contractor; and all questions as to compensation.  The Engineer's decision shall be final, and the Engineer shall have 
authority to enforce and make effective those  decisions and orders which the Contractor fails to carry out promptly. 

2-1.02  INTENT OF PLANS AND SPECIAL PROVISIONS 
�� The intent of the plans and special provisions is to prescribe the details for the construction and completion of the work 
which the Contractor undertakes to perform in conformance with the terms of the contract.  Where the plans or special 
provisions describe portions of the work in general terms, but not in complete detail, it is understood that only the best 
general practice is to prevail and that only materials and workmanship of the first quality are to be used.  Unless otherwise 
specified, the Contractor shall furnish all labor, materials, tools, equipment, and incidentals, and do all the work involved in 
executing the contract in a satisfactory and workmanlike manner. 

2-1.03  COORDINATION AND INTERPRETATION OF CONTRACT DOCUMENTS 
�� These General Conditions, the plans, special provisions, contract change orders, and all supplementary documents are 
essential parts of the contract, and a requirement occurring in one is as binding as though occurring in all.  They are intended 
to be complementary, and to describe and provide for a complete work. 
�� Plans shall govern over these General Conditions; the special provisions shall govern over both these General Conditions 
and the plans. 
�� Should it appear that the work to be done or any of the matters relative thereto are not sufficiently detailed or explained 
in these General Conditions, the special provisions, or the plans, the Contractor shall apply to the Engineer for further 
explanations as may be necessary and shall conform to them as part of the contract.  In the event of any doubt or question 
arising respecting the true meaning of these General Conditions, the special provisions or the plans, reference shall be made 
to the Engineer, whose decision thereon shall be final. 
�� In the event of any discrepancy, between any drawing and the figures written thereon, the figures shall be taken as 
correct.  Detail drawings shall prevail over general drawings and general notes shall prevail over drawings. 

2-1.04  SHOP DRAWINGS, DESCRIPTIVE DATA, SAMPLES, AND ALTERNATIVES 
�� It shall be the Contractor's responsibility to submit, so as to cause no delay in the work, all shop drawings, descriptive 
data, samples for the various trades as required by the special provisions, and offers of alternatives, if any.  The submittals 
shall be checked and coordinated by the Contractor with the work of other trades involved before they are submitted to the 
Engineer for examination. 
�� Submittals shall be delivered to the locations indicated in the special provisions. 
�� Work requiring the submittal of shop drawings, descriptive data or samples shall not begin prior to approval of that 
submittal by the Engineer.  Fifteen working days shall be allowed for approval or return for correction of each submittal or 
resubmittal.  Approval of submittals shall not operate to waive any of the requirements of the plans and specifications or 
relieve the Contractor of any obligation thereunder, and defective work, materials and equipment may be rejected 
notwithstanding the approval of that submittal.  Should the Engineer fail to complete his review within the time allowance 
and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the 
delay in review, an extension of time commensurate with the delay in completion of the work thus caused will be granted 
pursuant to the provisions in Section 6-1.08, "Liquidated Damages," of these General Conditions, and no additional 
compensation will be allowed for the delay. 
�� Submittals shall be made by a letter of transmittal which shall contain a list of all matter submitted and identification of 
all variations from the plans and special provisions contained in the submittal.  The letter and all items accompanying the 
same shall be fully identified as to project name and location, Contractor's name, district, county, and contract number, with 
ample cross references to the contract documents, to facilitate identification of items and their location in the work.  
Additional specific requirements shall be as follows: 

Shop Drawings 
�� The Contractor shall submit at least 5 copies of all shop drawings required by the special provisions.  Two copies will be 
returned to the Contractor either approved for use or returned for correction and resubmittal.  Shop drawings include any 
drawing which requires execution by a draftsman as distinguished from printed matter.  The size of shop drawings shall be 
559 mm x 864 mm or 279 mm x 432 mm in size. 
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Descriptive Data 
�� The Contractor shall submit 5 copies of each set of manufacturer's brochures or other data required by the special 
provisions.  The State will examine the submittals and return 2 copies either approved for use or returned for correction and 
resubmittal. 

Samples 
�� The Contractor shall submit samples of articles, materials or equipment as required by the special provisions.  The work 
shall be in conformance with the approved samples.  Samples shall be removed from State property when directed or may be 
incorporated in the work if approved by the Engineer.  Samples not removed by the Contractor will become the property of 
the State or, at the State's option, will be removed or disposed of by the State at the Contractor's expense. 

Alternatives 
�� For convenience in designation on the plans or in the special provisions, certain materials, articles, or equipment may be 
designated by a brand or a trade name or the name of the manufacturer together with catalog designation or other identifying 
information, hereinafter referred to generically as "designated by brand name".  An alternative material, article, or equipment 
which is of equal quality and of the required characteristics for the purpose intended may be proposed for use provided the 
Contractor complies with the following requirements: 

 
1 The Contractor shall submit his proposal for an alternative in writing.  The request shall be made in ample time to 

permit approval without delaying the work, but need not be made in less than 35 days after award of the contract. 
 
2 No proposal will be considered unless accompanied by complete information and descriptive data, necessary to 

determine the equality of the offered materials, articles, or equipment.  Samples shall be provided when requested by 
the Engineer.  The Contractor shall satisfy the Engineer as to the comparative quality, suitability, or performance of 
the offered materials, articles, or equipment.  In the event that the Engineer rejects the use of the alternative 
materials, articles, or equipment, then one of the particular products designated by brand name shall be furnished. 

 
�� Approval of submittals by the Engineer shall not relieve the Contractor from responsibility for the successful completion 
of the work, nor shall it relieve the Contractor from responsibility for errors in the submittals.  A failure by the Contractor to 
identify in the letter of transmittal, material deviations from the plans or specifications shall void the submittal and any action 
taken thereon by the Engineer.  When specifically requested by the Engineer, the Contractor shall resubmit the shop 
drawings, descriptive data and samples as may be required. 
�� If any mechanical, electrical, structural, or other changes are required for the proper installation and fit of alternative 
materials, articles, or equipment, or because of deviations from the contract plans and special provisions, the changes shall 
not be made without the approval of the Engineer and shall be made without additional cost to the State. 

2-1.045  DIFFERING SITE CONDITIONS 
�� During the progress of the work, if subsurface or latent physical conditions are encountered at the site differing 
materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract, are 
encountered at the site, the party discovering those conditions shall promptly notify the other party in writing of the specific 
differing conditions before they are disturbed and before the affected work is performed. 
�� Upon written notification, the Engineer will investigate the conditions, and if the Engineer determines that the conditions 
materially differ and cause an increase or decrease in the cost or time required for the performance of any work under the 
contract, an adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly.  
The Engineer will notify the Contractor of his determination whether or not an adjustment of the contract is warranted. 
�� No contract adjustment which results in a benefit to the Contractor will be allowed unless the Contractor has provided 
the required written notice. 
�� No contract adjustment will be allowed under the provisions specified in this section for any effects caused on 
unchanged work. 
�� Any contract adjustment warranted due to differing site conditions will be made in conformance with the provisions in 
Section 3-1.01, “Changes,” of these General Conditions, except as otherwise provided. 

2-1.05  PRESERVATION AND CLEANING 
�� The Contractor shall clean up the work at frequent intervals and at other times when directed by the Engineer.  While 
finish work is being accomplished, floors shall be kept clean, free of dust, construction debris and trash.  Upon completion of 
the work, the Contractor shall remove from the premises the Contractor's construction equipment and any waste materials not 
previously disposed of, leaving the premises thoroughly clean and ready for final inspection. 
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2-1.06  LIMITATIONS ON WORK SITE AND PREMISES 
�� The Contractor shall limit the Contractor's construction operations to the work site unless otherwise shown on the plans 
or specified.  The Contractor shall perform no operations of any nature over or on the premises except those operations as are 
authorized by the plans or special provisions, or as authorized by the Engineer. 

2-1.07  SUPERINTENDENCE 
�� The Contractor shall designate in writing before starting work, an authorized representative who shall have the authority 
to represent and act for the Contractor. 
�� When the Contractor is comprised of 2 or more persons, firms, partnerships, or corporations functioning on a joint 
venture basis, the Contractor shall designate in writing before starting work, the name of one authorized representative who 
shall have the authority to represent and act for the Contractor. 
�� The authorized representative shall be present at the site of the work at all times while work is actually in progress on the 
contract.  When work is not in progress and during periods when work is suspended, arrangements acceptable to the Engineer 
shall be made for any emergency work which may be required. 
�� Whenever the Contractor or the Contractor's authorized representative is not present on any particular part of the work 
where it may be desired to give direction, orders will be given by the Engineer, which shall be received and obeyed by the 
superintendent or foreman who may have charge of the particular work in reference to which the orders are given. 
�� Any order given by the Engineer, not otherwise required by the specifications to be in writing, will on request of the 
Contractor, be given or confirmed by the Engineer in writing. 

2-1.08  CHARACTER OF WORKMEN 
�� If any subcontractor or person employed by the Contractor shall appear to the Engineer to be incompetent or to act in a 
disorderly or improper manner, they shall be discharged immediately on the request of the Engineer, and that person shall not 
again be employed on the work. 

2-1.09  INSPECTION 
�� The Contractor shall at all times permit the Engineer and the Engineer's authorized agents to inspect the work or any part 
thereof.  The Contractor shall maintain proper facilities and provide safe access for inspection by the Engineer to all parts of 
the work, and to the shops where the work is in preparation.  Work shall not be covered up until authorized by the Engineer 
and the Contractor shall be solely responsible for notifying the Engineer where and when the work is in readiness for 
inspection and testing.  Should any work be covered without authorization, it shall, if so ordered, be uncovered at the 
Contractor's expense. 
�� Whenever the Contractor intends to perform work on Saturday, Sunday, or a legal holiday, the Contractor shall give 
notice to the Engineer of the Contractor's intention 48 hours prior to performing that work, or a longer period as may be 
specified so that the Engineer may make necessary arrangements. 

2-1.10  REMOVAL OF REJECTED AND UNAUTHORIZED WORK 
�� All work which has been rejected shall be remedied, or removed and replaced by the Contractor in a manner acceptable 
to the Engineer and no compensation will be allowed to the Contractor for the removal, replacement, or remedial work. 
�� Any work done beyond the lines shown on the plans or established by the Engineer, or any work done without written 
authority will be considered as unauthorized work and will not be paid for.  Upon order of the Engineer, unauthorized work 
shall be remedied, removed, or replaced at the Contractor's expense. 
�� Upon failure of the Contractor to comply promptly with any order of the Engineer made under this Section 2-1.10, the 
Department may cause rejected or unauthorized work to be remedied, removed, or replaced, and the costs thereof will be 
deducted from any moneys due or to become due the Contractor. 

2-1.11  COST REDUCTION INCENTIVE 
�� The Contractor may submit to the Engineer, in writing, proposals for modifying the plans, special provisions or other 
requirements of the contract for the sole purpose of reducing the total cost of construction.  The cost reduction proposal shall 
not impair, in any manner, the essential functions or characteristics of the project, including but not limited to service life, 
economy of operation, ease of maintenance, desired appearance, or design and safety standards. 
�� Prior to preparing a cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss the 
proposal in concept and to determine the merit of the cost reduction proposal.  Items of discussion will also include permit 
issues, impact on other projects, impact on the project schedule, peer reviews, and review times required by the Department 
and other agencies. 
�� Cost reduction proposals shall contain the following information: 

 
1. A description of both the existing contract requirements for performing the work and the proposed changes. 
2. An itemization of the contract requirements that must be changed if the proposal is adopted. 
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3. A detailed estimate of the cost of performing the work under the existing contract and under the proposed change.  
The estimates of cost shall be determined in the same manner as if the work were to be paid for as a change in the 
work as provided in Section 3, "Changes in the Work," of these General Conditions. 

4. A statement of the time within which the Engineer must make a decision thereon. 
5. The contract work affected by the proposed changes, including any quantity variation attributable thereto. 
 

�� The provisions of this Section 2-1.11 shall not be construed to require the Engineer to consider any cost reduction 
proposal which may be submitted hereunder; proposed changes in basic design will not be considered as an acceptable cost 
reduction proposal; and the Department will not be liable to the Contractor for failure to accept or act upon any cost reduction 
proposal submitted pursuant to this section nor for any delays to the work attributable to any cost reduction proposal.  If a 
cost reduction proposal is similar to a change in the plans or special provisions, under consideration by the Department for 
the project, at the time the proposal is submitted or if the proposal is based upon or similar to standard special provisions 
adopted by the Department after the advertisement for the contract, the Engineer will not accept the proposal, and the 
Department reserves the right to make the changes without compensation to the Contractor under the provisions of this 
section. 
�� The Contractor shall continue to perform the work in conformance with the requirements of the contract until an 
executed change order, incorporating the cost reduction proposal has been issued.  If an executed change order has not been 
issued by the date upon which the Contractor's cost reduction proposal specifies that a decision thereon should be made, or 
such other date as the Contractor may subsequently have specified in writing, the cost reduction proposal shall be deemed 
rejected. 
�� The Engineer shall be the sole judge of the acceptability of a cost reduction proposal and of the estimated net savings in 
construction costs from the adoption of all or any part of the proposal.  In determining the estimated net savings, the right is 
reserved to disregard the schedules of values if, in the judgment of the Engineer, the schedule does not represent a fair 
measure of the value of work to be performed or to be deleted. 
�� The Department reserves the right where it deems action is appropriate, to require the Contractor to share in the 
Department's costs of investigating a cost reduction proposal submitted by the Contractor as a condition of considering the 
proposal.  Where this condition is imposed, the Contractor shall indicate acceptance thereof in writing, and that acceptance 
shall constitute full authority for the Department to deduct amounts payable to the Department from any moneys due or that 
may become due to the Contractor under the contract. 
�� If the Contractor's cost reduction proposal is accepted in whole or in part the acceptance will be by a contract change 
order, which shall specifically state that it is executed pursuant to this Section 2-1.11.  The change order shall incorporate the 
changes in the plans and special provisions which are necessary to permit the cost reduction proposal or that part of it as has 
been accepted to be put into effect, and shall include any conditions upon which the Department's approval thereof is based if 
the approval of the Department is conditional.  The change order shall also set forth the estimated net savings in construction 
costs attributable to the cost reduction proposal effectuated by the change order, and shall further provide that the Contractor 
be paid 50 percent of that estimated net savings amount.  The Contractor's cost of preparing the cost reduction incentive 
proposal and the Department's costs of investigating a cost reduction incentive proposal, including any portion thereof paid 
by the Contractor, shall be excluded from consideration in determining the estimated net savings in construction costs. 
�� Acceptance of the cost reduction proposal and performance of the work thereunder shall not extend the time of 
completion of the contract unless specifically provided for in the contract change order authorizing the use of the cost 
reduction proposal. 
�� The amount specified to be paid to the Contractor in the change order which effectuates a cost reduction proposal shall 
constitute full compensation to the Contractor for the cost reduction proposal and the performance of the work thereof 
pursuant to the change order. 
�� The Department expressly reserves the right to adopt a cost reduction proposal for general use on contracts administered 
by the Department when it determines that the proposal is suitable for application to other contracts.  When an accepted cost 
reduction proposal is adopted for general use, only the Contractor who first submitted that proposal will be eligible for 
compensation pursuant to this section, and in that case, only as to those contracts awarded to that Contractor prior to 
submission of the accepted cost reduction proposal and as to which the cost reduction proposal is also submitted and 
accepted.  Cost reduction proposals identical or similar to previously submitted proposals will be eligible for consideration 
and compensation under the provisions of this Section 2-1.11 if the identical or similar previously submitted proposals were 
not adopted for general application to other contracts administered by the Department.  Subject to the provisions contained 
herein, the State or any other public agency shall have the right to use all or any part of any submitted cost reduction proposal 
without obligation or compensation of any kind to the Contractor. 
�� This Section 2-1.11 shall apply only to contracts awarded to the lowest bidder pursuant to competitive bidding. 
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SECTION 3 

CHANGES IN THE WORK 

3-1.01  CHANGES 
�� The Department reserves the right to order changes in the contract at any time prior to the acceptance of the work by the 
Director, and the Contractor shall comply with the ordered changes.  Changes or deviations from the contract shall not be 
made without authority in writing from the Engineer, and changes to the work without the Engineer's written approval will be 
considered unauthorized work and will not be paid for. 
�� On the basis set forth in this Section 3, the contract lump sum price will be adjusted for any ordered change which results 
in a change in the cost of the work. 
�� When ordered by the Engineer, the Contractor shall halt work in the area affected by a proposed change.  Whenever it 
appears to the Contractor that a change is necessary, the Contractor shall immediately notify the Engineer of the reasons for 
that change; however, work in the area affected shall not be discontinued unless ordered by the Engineer. 
�� For any approved change in the work, the Contractor shall be entitled to an adjustment in time equal to the number of 
working days which completion of the entire work is delayed due to the changed work, and the State will be entitled to an 
adjustment in time equal to the number of working days which completion of the entire work is advanced due to the changed 
work.  For ordinary changes, the Contractor's cost estimate for the changed work shall state the amount of extra time, if any, 
that the Contractor considers should be allowed for making the requested change.  Failure to request additional time when 
submitting the estimate, or failure to submit the estimate, shall constitute a waiver of the right to later claim any adjustment in 
time based upon changed work.  For ordinary changes which decrease the amount of work and for indeterminate type 
changes, an adjustment in time commensurate with the changed work will be determined by the Engineer.  Disagreement as 
to time adjustments shall not affect contract price adjustments, nor shall it be cause for not proceeding with the changed work 
when ordered by the Engineer.  The Contractor shall have the right, however, to further pursue a time adjustment in the event 
agreement is not reached. 

3-1.01A  Ordinary Changes 
�� The Engineer will notify the Contractor in writing of any proposed changes and describe the intended change.  Within 15 
days after receipt of a written request, the Contractor shall submit his proposed price to be added or deducted from the 
contract price due to the change.  The Contractor's proposed price to be added to or deducted from the contract price shall be 
supported by detailed estimates of cost prepared by the Contractor.  The Contractor shall also provide information to support 
any request for an adjustment in contract time which is directly attributable to the changed work.  The Contractor shall, upon 
request by the Engineer, permit inspection of his original contract estimate, subcontract agreements or purchase orders 
relating to the change. 
�� If agreement is reached on the adjustment in compensation as provided in Section 3-1.01C, "Agreed Cost for Changes," 
of these General Conditions, the Contractor shall proceed with the work at the agreed price. 
�� If the Contractor and the Engineer fail to agree as to the adjustment in compensation for the performance of the changed 
work, the Contractor, upon written order from the Engineer, shall proceed immediately with the changed work and the 
contract price will be adjusted in conformance with the provisions in Section 3-1.01D, "Failure to Agree to the Cost of 
Changes," of these General Conditions. 
�� If the Contractor fails to submit his cost estimate within the specified 15 day period, the specified period may be 
extended in writing by the Engineer.  If the Engineer does not so extend the specified period, or if the Contractor fails to 
submit his cost estimate within the extended time period, the Contractor shall commence the work immediately upon receipt 
of written order from the Engineer and the contract price will be adjusted in conformance with the provisions in Section 
3-1.01D, "Failure to Agree to the Cost of Changes," of these General Conditions. 

3-1.01B  Indeterminate Type Changes 
�� Changes in the work of a kind where the cost of the work cannot be determined until completed, may be authorized by 
the Engineer in writing.  The written order shall state that it is issued pursuant to this Section 3-1.01B.  Upon receipt of a 
written order from the Engineer, the Contractor shall proceed with the ordered work and the contract price will be adjusted in 
conformance with the provisions in Section 3-1.01D, "Failure to Agree to the Cost of Changes," of these General Conditions. 

3-1.01C  Agreed Cost For Changes 
�� If the Engineer and the Contractor agree as to the adjustment in compensation for the performance of changed work on 
the basis of the Contractor's proposed cost estimate of the work, the contract lump sum price will be adjusted accordingly.  
The adjustment in compensation shall be agreed to in writing and executed by both parties. 

3-1.01D  Failure To Agree To The Cost Of Changes 
�� When a proposed change order decreases the cost of the work and the Engineer and the Contractor fail to agree upon the 
decreased cost thereof, the Engineer's estimated decrease in cost will be deducted from the contract price.  The Contractor 
will be allowed 15 days after receipt of a contract change order approved by the Engineer, in which to file a written protest 
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setting forth in what respects the Contractor differs from the Engineer's estimate of decreased cost, otherwise the decision of 
the Engineer to deduct the Engineer's estimate of decreased cost shall be deemed to have been accepted by the Contractor as 
correct. 
�� In the event the Engineer and the Contractor fail to agree on the cost of a change order which increases the cost of the 
work, the Engineer will maintain a daily job record containing a detailed summary of all labor, materials and equipment 
required by the ordered change.  At the end of each day's work, the Contractor shall review the Engineer's daily job record 
comparing with the Contractor's own records, and after agreement is reached, the daily job record shall be signed by both the 
Engineer and the Contractor and shall become the basis for payment for the changed work.  Upon completion of the work 
under the change order, the Contractor shall submit an invoice listing only those items of labor, materials and equipment that 
were agreed to by both the Engineer and the Contractor to be in addition to the requirements of the contract, together with 
allowable markups. 
�� When there is a failure to agree as to cost, no payment for the changed work will be made to the Contractor until all work 
called for in the change order has been completed, except that progress payments may be made on those portions of the 
changed work which the Contractor and the Engineer agree as to cost. 

3-1.01E  Allowable Costs For Changes 
�� The only costs which will be allowed because of changed work and the manner in which these costs shall be computed 
are set forth in Sections 3-1.01E(1) through 3-1.01E(5) of these General Conditions.  Where the term "actual cost" is used in 
the aforesaid sections, it shall be deemed to mean "estimated cost" where the adjustment in compensation is of a necessity 
based upon estimated costs. 

3-1.01E(1)  Labor 
�� The Contractor will be paid an amount based on the actual cost for labor and supervision directly required for the 
performance of the changed work, including payments, assessment of benefits required by lawful labor union collective 
bargaining agreements; compensation insurance payments; contributions made to the State pursuant to the Unemployment 
Insurance Code, and for taxes paid to the Federal Government pursuant to the Social Security Act of August 14, 1935, as 
amended.  No labor cost will be recognized at a rate in excess of the wages prevailing in the locality at the time the work is 
performed, nor will the use of a labor classification which would increase the cost be permitted unless the Contractor 
establishes to the complete satisfaction of the Engineer the necessity for payment at a higher rate. 

3-1.01E(2)  Materials 
�� The Contractor will be paid an amount based on the actual cost of the materials directly required for the performance of 
the changed work.  The cost of materials may include the costs of procurement, transportation and delivery if necessarily 
incurred.  If a cash or trade discount by the actual supplier is available to the Contractor, it shall be credited to the State.  If 
the materials are obtained from a supply or source owned wholly or in part by the Contractor, payment therefor will not 
exceed the current wholesale price for the materials.  If, in the opinion of the Engineer, the cost of materials is excessive, or if 
the Contractor fails to furnish satisfactory evidence of the cost to the Engineer from the actual supplier, the cost of the 
materials shall be deemed to be the lowest current wholesale price at which similar materials are available in the quantities 
required.  The Department reserves the right to furnish the materials required by the change order as it deems advisable, and 
the Contractor shall have no claim for cost or markups on material furnished by the Department. 

3-1.01E(3)  Equipment 
�� The Contractor will be paid an amount based on the actual cost for the use of equipment directly required and approved 
by the Engineer in the performance of the changed work.  No payment will be made for time while equipment is inoperative 
due to breakdowns or on days when no work is performed.  In addition, the rental time shall include the time required to 
move the equipment to the work from the nearest available source of the required equipment, and to return it to the source.  If 
the equipment is not moved by its own power, then loading and transportation costs will be paid.  Moving time, loading and 
transportation costs will only be paid if the equipment is used exclusively on the changed work during the time between 
move in and move out.  Individual pieces of equipment having a replacement value of $500 or less shall be considered to be 
tools or small equipment, and no payment will be made therefor.  For equipment owned, furnished, or rented by the 
Contractor, no cost therefor shall be recognized in excess of the rental rates established by distributors or equipment rental 
agencies in the locality where the work is performed. 

3-1.01E(4)  Markups 
�� When a change order increases the cost of the work, the Contractor may add the following maximum markups to the 
actual costs of labor, materials, or equipment rental: 

 
33 percent for labor; 
15 percent for materials; and 
15 percent for equipment rental. 
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�� The above markups include full compensation for bonds, profit and overhead. 
�� When a change order decreases the cost of the work, the reduction in cost shall include a 5 percent markup on the 
estimated cost for furnishing the labor, materials and equipment which would have been used on the work had the change 
order not been issued. 
�� When a change order involves both added work and deleted work, the markup or markups to be used shall be as follows: 

 
The actual costs of labor, materials, and equipment rental for added and deleted work shall be calculated separately 

without adding markups.  If the difference between the calculated costs for labor results in an increased cost, a markup of 
33 percent shall be applied to the increased cost.  If the difference between the calculated costs of materials or equipment 
rental results in an increased cost, a markup of 15 percent shall be applied to the increased costs of materials or 
equipment rental, as the case may be.  If the difference between the calculated costs for labor, materials or equipment 
rental results in a decreased cost, a markup of 5 percent shall be applied to the decreased costs of labor, materials or 
equipment rental, as the case may be. 
 

�� When added or deleted work is performed by an authorized subcontractor, approved in conformance with the provisions 
in Section 1-1.05, "Required Listing of Proposed Subcontractors," of the Instructions to Bidders, an additional 5 percent will 
be added to the total cost of the work including all markups specified in this Section 3-1.01E(4).  The additional 5 percent 
markup shall reimburse the Contractor for additional administrative costs, and no other additional payment will be made by 
reason of performance of the work by a subcontractor. 

3-1.01E(5)  General Limitation 
�� In no event shall any actual cost for added work be recognized in excess of market values prevailing at the time of the 
change, unless the Contractor can establish to the satisfaction of the Engineer that the Contractor investigated all possible 
means of obtaining the added work at prevailing market values and that the excess cost could not be avoided by the 
Contractor.  The Engineer will determine the necessity for incurring the costs enumerated above, and as to whether they are 
directly required for the performance of the changed work.  Lump sum quotations may be accepted at the option of the 
Engineer.  When a change order deletes work from the contract, the computation of the cost thereof shall be the values which 
prevailed at the time bids for the work were opened. 
 
�� When work under this Section 3 is performed by forces other than the Contractor's organization, no additional payment 
will be made by the State by reason of the performance of the work by a subcontractor or other forces, except as provided 
elsewhere in this Section 3. 
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SECTION 4 

CONTROL OF MATERIALS 

4-1.01  MATERIALS 
�� The Contractor shall furnish all materials required to complete the work, except materials that are designated in the 
special provisions to be furnished by the State and materials furnished by the State in conformance with Section 3, "Changes 
in the Work," of these General Conditions. 
�� Unless otherwise specified in the special provisions, materials furnished by the Contractor for incorporation into the 
work shall be new.  When the quality or kind of materials, articles, or equipment is not specifically indicated, then the quality 
or kind thereof shall be similar to those which are indicated. 
�� Articles or materials to be incorporated in the work shall be stored in such a manner as to insure the preservation of their 
quality and fitness for the work, and to facilitate inspection. 
�� All materials which do not conform to the requirements of the plans and special provisions, as determined by the 
Engineer, will be rejected whether in place or not.  Rejected material shall be removed immediately from the site of the work, 
unless otherwise permitted by the Engineer.  No rejected material, the defects of which have been subsequently corrected, 
shall be used in the work, unless approval in writing has been given by the Engineer.  Upon failure of the Contractor to 
comply promptly with any order of the Engineer made under these provisions, the Engineer shall have authority to cause the 
removal and replacement of rejected material and to deduct the cost thereof from any moneys due or to become due the 
Contractor. 
�� Manufacturers' warranties, guaranties, instruction sheets and parts lists, which are furnished with certain materials 
incorporated in the work, shall be delivered to the Engineer before acceptance of the contract. 
�� Unless otherwise designated in the special provisions, materials furnished by the State will be delivered to the job site.  
Materials furnished by the State that are designated in the special provisions as available at locations other than the job site 
shall be hauled to the site of the work by the Contractor at his expense, including any necessary loading and unloading that 
may be involved. 
�� The Contractor will be held responsible for all materials furnished to him, and he shall pay all demurrage and storage 
charges.  State-furnished materials lost or damaged from any cause whatsoever shall be replaced by the Contractor.  The 
Contractor will be liable to the Department for the cost of replacing State-furnished material and those costs may be deducted 
from any moneys due or to become due the Contractor. 

4-1.02  PRODUCT AND REFERENCE STANDARDS 
�� When descriptive catalog designations, including manufacturer's name, product brand name, or model number are 
referred to in the contract documents, those designations shall be considered as being those found in industry publications in 
effect on the day the Notice to Contractors for the work is dated. 
�� When standards or test designations are referred to in the contract documents by specific date of issue, they shall be 
considered a part of the contract.  When those references do not bear a date of issue, the edition in effect on the day the 
Notice to Contractors for the work is dated shall be considered as part of the contract. 

4-1.03  SAMPLING AND TESTING OF MATERIALS 
�� Unless otherwise specified, all tests shall be performed in conformance with the methods used by the Department of 
Transportation and shall be made by the Engineer or his designated representative. 
�� The Department has developed methods for testing the quality of materials and work.  These methods are identified by 
number and are referred to as California Test.  Up to five copies of individual California Tests are available at the Division of 
New Technology, Materials and Research, located at 5900 Folsom Boulevard, (P.O. Box 19128), Sacramento, CA 95819, 
and will be furnished to interested persons upon request.  If a complete set of California Test Methods is desired, it can be 
purchased from the Department's Office of Business Management, Materiel Operations Branch, 1900 Royal Oaks Drive, 
Sacramento, CA 95815.  
�� Whenever a reference is made in the special provisions to a California Test by number, it shall mean the California Test 
in effect on the day the Notice to Contractors for the work is dated. 
�� Whenever the special provisions provide an option between 2 or more tests, the Engineer will determine the test method 
to be used. 
�� Whenever a specification, manual, or test designation provides for test reports (such as certified mill test reports) from 
the manufacturer, copies of those reports, identified as to the lot of material, shall be furnished to the Engineer.  The 
manufacturer's test reports shall supplement the inspection, sampling and testing provisions of this Section 4-1.03 and shall 
not constitute a waiver of the State's right to inspect.  When material which cannot be identified with specific test reports is 
proposed for use, the Engineer may, at his discretion, select random samples from the lot for testing.  Testing specimens from 
the random samples, including those required for retest, shall be prepared in conformance with the referenced specification 
and furnished by the Contractor at his expense.  The number of samples and test specimens shall be entirely at the discretion 
of the Engineer. 
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�� When requested by the Engineer, the Contractor shall furnish, without charge, samples of all materials entering into the 
work, and no material shall be used prior to approval by the Engineer, except as provided in Section 4-1.04, "Certificates of 
Compliance," of these General Conditions. 

4-1.035  TESTING BY CONTRACTOR 
�� The Contractor shall be responsible for controlling the quality of the material entering the work and of the work 
performed, and shall perform testing as necessary to ensure quality control.  The test methods used for quality control testing 
by the Contractor shall be as determined by the Contractor.  The results of those quality control tests shall be made available 
to the Engineer upon request.  Contractor performed quality control tests are for the Contractor’s use in controlling the work 
and will not be accepted for use as acceptance tests. 

4-1.04  CERTIFICATES OF COMPLIANCE 
�� A Certificate of Compliance shall be furnished prior to the use of any materials for which the special provisions require 
that a Certificate of Compliance be furnished.  In addition, the Engineer may permit the use of certain materials or assemblies 
prior to sampling and testing if accompanied by a Certificate of Compliance.  The certificate shall be signed by the 
manufacturer of the material or the manufacturer of assembled materials and shall state that the materials involved comply in 
all respects with the requirements of the special provisions.  A Certificate of Compliance shall be furnished with each lot of 
such materials delivered to the work and the lot so certified shall be clearly identified in the certificate. 
�� Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time.  The fact that material 
is used on the basis of a Certificate of Compliance shall not relieve the Contractor of responsibility for incorporating material 
in the work which conforms to the requirements of the plans and special provisions and any material not conforming to those 
requirements will be subject to rejection whether in place or not. 
�� The Department reserves the right to refuse to permit the use of material on the basis of a Certificate of Compliance. 
�� The form of the Certificate of Compliance and its disposition shall be as directed by the Engineer. 
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SECTION  5 

LEGAL RELATIONS AND RESPONSIBILITIES 

5-1.01  LAWS TO BE OBSERVED 
�� The Contractor shall keep informed of and observe, and comply with and cause all of his agents and employees to 
observe and comply with all prevailing Federal and State laws, and rules and regulations made pursuant to the Federal and 
State laws, and county and municipal ordinances, and regulations, which in any way affect the conduct of the work of the 
contract.  If any conflict arises between provisions of the contract and any laws above referred to, the Contractor shall notify 
the Engineer at once in writing.  The Contractor shall protect and indemnify the State or any of its officers, agents, and 
servants against any claim or liability arising from or based on the violation of any law, rule, or regulation, whether by the 
Contractor or the Contractor's agents or employees. 

5-1.01A  Hours of Labor 
�� Eight hours labor constitutes a legal day’s work.  The Contractor or any subcontractor under the Contractor shall forfeit, 
as a penalty to the State of California, $25 for each worker employed in the execution of the contract by the respective 
Contractor or subcontractor for each calendar day during which that worker is required or permitted to work more than 
8 hours in any one calendar day and 40 hours in any one calendar week in violation of the provisions of the Labor Code, and 
in particular, Section 1810 to Section 1815, thereof, inclusive, except that work performed by employees of Contractors in 
excess of 8 hours per day, and 40 hours during any one week, shall be permitted upon compensation for all hours worked in 
excess of 8 hours per day at not less than one and one-half times the basic rate of pay, as provided in Section 1815 thereof. 

5-1.01B  Labor Nondiscrimination 
�� Attention is directed to Section 1735 of the Labor Code, which reads as follows: 

 
"No discrimination shall be made in the employment of persons upon public works because of the race, religious 

creed, color, national origin, ancestry, physical handicap, medical condition, marital status, or sex of such persons, 
except as provided in Section 12940 of the Government Code and every contractor for public works violating this section 
is subject to all the penalties imposed for a violation of this chapter." 

 
�� Attention is directed to the following "Nondiscrimination Clause" that is required by Chapter 5 of Division 4 of Title 2, 
California Code of Regulations: 

 
NONDISCRIMINATION CLAUSE 

 
1. During the performance of this contract, contractor and its subcontractors shall not unlawfully discriminate against 

any employee or applicant for employment because of race, religion, color, national origin, ancestry, physical 
handicap, medical condition, marital status, age (over 40) or sex.  Contractors and subcontractors shall ensure that 
the evaluation and treatment of their employees and applicants for employment are free of such discrimination.  
Contractors and subcontractors shall comply with the provisions of the Fair Employment and Housing Act (Gov. 
Code, Section 12990 et seq.) and the applicable regulations promulgated thereunder (California Code of 
Regulations, Title 2, Section 7285.0 et seq.).  The applicable regulations of the Fair Employment and Housing 
Commission implementing Government Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the 
California Code of Regulations are incorporated into this contract by reference and made a part hereof as if set forth 
in full.  Contractor and its subcontractors shall give written notice of their obligations under this clause to labor 
organizations with which they have a collective bargaining or other agreement. 

2. This Contractor shall include the nondiscrimination and compliance provisions of this clause in all subcontracts to 
perform work under the contract. 

 
STANDARD CALIFORNIA NONDISCRIMINATION CONSTRUCTION 

CONTRACT SPECIFICATIONS (GOVERNMENT CODE, SECTION 12990) 
 
These specifications are applicable to all nonexempt State contracts and subcontracts, and to the "Standard California 

Nondiscrimination Construction Contract Specifications" set forth herein.  The specifications are applicable to all nonexempt 
State construction contracts and subcontracts of $5,000 or more. 

 
1. As used in the specifications: 
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a. "Administrator" means Administrator, Office of Compliance Programs, California Department of Fair 
Employment and Housing, or any person to whom the Administrator delegates authority; 

b. "Minority" includes: 
 

(i) Black (all persons having primary origins in any of the black racial groups of Africa, but not of Hispanic 
origin); 

(ii) Hispanic (all persons of primary culture or origin in Mexico, Puerto Rico, Cuba, Central or South America 
or other Spanish derived culture or origin regardless of race); 

(iii) Asian/Pacific Islander (all persons having primary origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent or the Pacific Islands); and 

(iv) American Indian/Alaskan Native (all persons having primary origins in any of the original peoples of North 
America and who maintain culture identification through tribal affiliation or community recognition). 

 
2. Whenever the contractor or any subcontractor subcontracts a portion of the work, it shall physically include in each 

subcontract of $5,000 or more the nondiscrimination clause in this contract directly or through incorporation by 
reference.  Any subcontract for work involving a construction trade shall also include the Standard California 
Construction Contract Specifications, either directly or through incorporation by reference. 

3. The contractor shall implement the specific nondiscrimination standards provided in paragraphs 6(a) through (e) of 
these specifications. 

4. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the contractor 
has a collective bargaining agreement, to refer either minorities or women shall excuse the contractor's obligations 
under these specifications, Government Code, Section 12990, or the regulations promulgated pursuant thereto. 

5. In order for the nonworking training hours of apprentices and trainees to be counted, such apprentices and trainees 
must be employed by the contractor during the training period, and the contractor must have made a commitment to 
employ the apprentices and trainees at the completion of their training, subject to the availability of employment 
opportunities.  Trainees must be trained pursuant to training programs approved by the U.S. Department of Labor or 
the California Department of Industrial Relations. 

6. The contractor shall take specific actions to implement its nondiscrimination program.  The evaluation of the 
contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its 
actions.  The contractor must be able to demonstrate fully its efforts under Steps a. through e. below: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and at all 

facilities at which the contractor's employees are assigned to work.  The contractor, where possible, will assign 
two or more women to each construction project.  The contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the contractor's obligations 
to maintain such a working environment, with specific attention to minority or female individuals working at 
such sites or in such facilities. 

b. Provide written notification within seven days to the director of DFEH when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or woman 
sent by the Contractor, or when the Contractor has other information that the union referral process has impeded 
the Contractor's efforts to meet its obligations. 

c. Disseminate the Contractor's equal employment opportunity policy by providing notice of the policy to unions 
and training, recruitment and outreach programs and requesting their cooperation in assisting the Contractor to 
meet its obligations; and by posting the company policy on bulletin boards accessible to all employees at each 
location where construction work is performed. 

d. Ensure all personnel making management and employment decisions regarding hiring, assignment, layoff, 
termination, conditions of work, training, rates of pay or other employment decisions, including all supervisory 
personnel, superintendents, general foremen, on-site foremen, etc., are aware of the Contractor's equal 
employment opportunity policy and obligations, and discharge their responsibilities accordingly. 

e. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have 
a discriminatory effect by continually monitoring all personnel and employment related activities to ensure that 
the equal employment opportunity policy and the Contractor's obligations under these specifications are being 
carried out. 

 
7. Contractors are encouraged to participate in voluntary associations which assist in fulfilling their equal employment 

opportunity obligations.  The efforts of a contractor association, joint contractor-union, contractor-community, or 
other similar group of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more of its obligations under these specifications provided that the contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and women in the 
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industry, ensures that the concrete benefits of the program are reflected in the Contractor's minority and female 
workforce participation, and can provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor.  The obligation to comply, however, is the Contractor's. 

8. The Contractor is required to provide equal employment opportunity for all minority groups, both male and female, 
and all women, both minority and non-minority.  Consequently, the Contractor may be in violation of the Fair 
Employment and Housing Act (Gov. Code, Section 12990 et seq.) if a particular group is employed in a 
substantially disparate manner. 

9. Establishment and implementation of a bona fide affirmative action plan pursuant to Section 8104 (b) of this 
Chapter shall create a rebuttal presumption that a contractor is in compliance with the requirements of Section 12990 
of the Government Code and its implementing regulations. 

10. The Contractor shall not use the nondiscrimination standards to discriminate against any person because of race, 
color, religion, sex, national origin, ancestry, physical handicap, medical condition, marital status or age over 40. 

11. The Contractor shall not enter into any subcontract with any person or firm decertified from state contracts pursuant 
to Government Code Section 12990. 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and the 
nondiscrimination clause, including suspension, termination and cancellation of existing subcontracts as may be 
imposed or ordered pursuant to Government Code Section 12990 and its implementing regulations by the awarding 
agency.  Any Contractor who fails to carry out such sanctions and penalties shall be in violation of these 
specifications and Government Code Section 12990. 

13. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the 
company equal employment opportunity policy is being carried out, to submit reports relating to the provisions 
hereof as may be required by OCP and to keep records.  Records shall at least include for each employee the name, 
address, telephone numbers, construction trade, union affiliation if any, employee identification number when 
assigned, social security number, race, sex, status, (e.g., mechanic, apprentice trainee, helper, or laborer), dates of 
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was 
performed.  Records shall be maintained in any easily understandable and retrievable form; however, to the degree 
that existing records satisfy this requirement, contractors shall not be required to maintain separate records. 

 
NOTE: Authority cited: Sections 12935(a) and 12990(d), Government Code.  Reference: Section 12990, Government 

Code. 

5-1.01C  Prevailing Wage 
�� The Contractor and any subcontractor under the Contractor shall comply with Labor Code Sections 1774 and 1775.  
Pursuant to Section 1775, the Contractor and any subcontractor under the Contractor shall forfeit to the State or political 
subdivision on whose behalf the contract is made or awarded a penalty of not more than fifty dollars ($50) for each calendar 
day, or portion thereof, for each worker paid less than the prevailing rates as determined by the Director of Industrial 
Relations for the work or craft in which the worker is employed for any public work done under the contract by the 
Contractor or by any subcontractor under the Contractor in violation of the provisions of the Labor Code and in particular, 
Labor Code Sections 1770 to 1780, inclusive.  The amount of this forfeiture shall be determined by the Labor Commissioner 
and shall be based on consideration of the  mistake, inadvertence, or neglect of the Contractor or subcontractor in failing to 
pay the correct rate of prevailing wages, or the previous record of the Contractor or subcontractor in meeting their respective 
prevailing wage obligations, or the willful failure by the Contractor or subcontractor to pay the correct rates of prevailing 
wages.  A mistake, inadvertence, or neglect in failing to pay the correct rate of prevailing wages is not excusable if the 
Contractor or subcontractor had knowledge of their obligations under the Labor Code.  In addition to the penalty and 
pursuant to Labor Code Section 1775, the difference between the prevailing wage rates and the amount paid to each worker 
for each calendar day or portion thereof for which each worker was paid less than the prevailing wage rate shall be paid to 
each worker by the Contractor or subcontractor.  If a worker employed by a subcontractor on a public works project is not 
paid the general prevailing per diem wages by the subcontractor, the prime contractor of the project is not liable for the 
penalties described above unless the prime contractor had knowledge of that failure of the subcontractor to pay the specified 
prevailing rate of wages to those workers or unless the prime contractor fails to comply with all of the following 
requirements: 

 
1. The contract executed between the contractor and the subcontractor for the performance of work on the public works 

project shall include a copy of the provisions of Sections 1771, 1775, 1776, 1777.5, 1813, and 1815 of the Labor 
Code. 

2. The contractor shall monitor the payment of the specified general prevailing rate of per diem wages by the 
subcontractor to the employees, by periodic review of the certified payroll records of the subcontractor. 
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3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the 
subcontractor's workers, the contractor shall diligently take corrective action to halt or rectify the failure, including, 
but not limited to, retaining sufficient funds due the subcontractor for work performed on the public works project. 

4. Prior to making final payment to the subcontractor for work performed on the public works project, the contractor 
shall obtain an affidavit signed under penalty of perjury from the subcontractor that the subcontractor has paid the 
specified general prevailing rate of per diem wages to the subcontractor's employees on the public works project and 
any amounts due pursuant to Section 1813 of the Labor Code. 

 
�� Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement shall notify the Contractor on 
a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement of a complaint of the 
failure of a subcontractor on that public works project to pay workers the general prevailing rate of per diem wages.  If the 
Division of Labor Standards Enforcement determines that employees of a subcontractor were not paid the general prevailing 
rate of per diem wages and if the Department did not retain sufficient money under the contract to pay those employees the 
balance of wages owed under the general prevailing rate of per diem wages, the contractor shall withhold an amount of 
moneys due the subcontractor sufficient to pay those employees the general prevailing rate of per diem wages if requested by 
the Division of Labor Standards Enforcement.  The Contractor shall pay any money retained from and owed to a 
subcontractor upon receipt of notification by the Division of Labor Standards Enforcement that the wage complaint has been 
resolved.  If notice of the resolution of the wage complaint has not been received by the Contractor within 180 days of the 
filing of a valid notice of completion or acceptance of the public works project, whichever occurs later, the Contractor shall 
pay all moneys retained from the subcontractor to the Department.  These moneys shall be retained by the Department 
pending the final decision of an enforcement action. 
�� Pursuant to the provisions of Section 1773 of the Labor Code, the Department has obtained the general prevailing rate of 
wages (which rate includes employer payments for health and welfare, pension, vacation, travel time, and subsistence pay as 
provided for in Section 1773.8 of the Labor Code, apprenticeship or other training programs authorized by Section 3093 of 
the Labor Code, and similar purposes) applicable to the work to be done, for straight time, overtime, Saturday, Sunday and 
holiday work.  The holiday wage rate listed shall be applicable to all holidays recognized in the collective bargaining 
agreement of the particular craft, classification or type of workmen concerned.  The general prevailing wage rates and any 
applicable changes to these wage rates are available at the Labor Compliance Office at the offices of the District Director of 
Transportation for the district in which the work is situated.  For work situated in District 9, the wage rates are available at 
the Labor Compliance Office at the offices of the District Director of Transportation for District 6, located at Fresno.  
General prevailing wage rates are also available from the California Department of Industrial Relations’ internet web site at: 
http://www.dir.ca.gov. 
�� The wage rates determined by the Director of Industrial Relations for the project refer to expiration dates.  Prevailing 
wage determinations with a single asterisk after the expiration date are in effect on the date of advertisement for bids and are 
good for the life of the contract.  Prevailing wage determinations with double asterisks after the expiration date indicate that 
the wage rate to be paid for work performed after this date has been determined.  If work is to extend past this date, the new 
rate shall be paid and incorporated in the contract.  The Contractor shall contact the Department of Industrial Relations as 
indicated in the wage rate determinations to obtain predetermined wage changes. 
�� Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be posted by the Contractor at a 
prominent place at the site of the work. 
�� Changes in general prevailing wage determinations which conform to Labor Code Section 1773.6 and Title 8 California 
Code of Regulations Section 16204 shall apply to the project when issued by the Director of Industrial Relations at least 10 
days prior to the date of the Notice to Contractors for the project. 
�� The State will not recognize any claim for additional compensation because of the payment by the Contractor of any 
wage rate in excess of the prevailing wage rate set forth in the contract.  The possibility of wage increases is one of the 
elements to be considered by the Contractor in determining the bid, and will not under any circumstances be considered as 
the basis of a claim against the State on the contract. 

5-1.01D  Travel And Subsistence Payments 
Attention is directed to the requirements in Section 1773.8 of the Labor Code.  The Contractor shall make travel and 

subsistence payments to each workman, needed to execute the work, in conformance with the requirements in Labor Code 
Section 1773.8. 

5-1.01E  Payroll Records 
��  Attention is directed to the provisions of Labor Code Section 1776, a portion of which is quoted below.  Regulations 
implementing Labor Code Section 1776 are located in Sections 16016 through 16019 and Sections 16207.10 through 
16207.19 of Title 8, California Code of Regulations. 
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"1776.  (a) Each contractor and subcontractor shall keep accurate payroll records, showing the name, address, social 
security number, work classification, straight time and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice, worker, or other employee employed by him or her in connection 
with the public work.  Each payroll record shall contain or be verified by a written declaration that it is made under 
penalty of perjury, stating both of the following: 

 
(1) The information contained in the payroll record is true and correct. 
(2) The employer has complied with the requirements of Sections 1771, 1811, and 1815 for any work performed by 

his or her employees on the public works project. 
 

"(b)  The payroll records enumerated under subdivision (a) shall be certified and shall be available for inspection at all 
reasonable hours at the principal office of the contractor on the following basis: 

 
(1) A certified copy of an employee's payroll record shall be made available for inspection or furnished to the 

employee or his or her authorized representative on request. 
(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made available for inspection or 

furnished upon request to a representative of the body awarding the contract, the Division of Labor Standards 
Enforcement, and the Division of Apprenticeship Standards of the Department of Industrial Relations. 

(3) A certified copy of all payroll records enumerated in subdivision (a) shall be made available upon request by the 
public for inspection or for copies thereof.  However, a request by the public shall be made through either the 
body awarding the contract, the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement.  If the requested payroll records have not been provided pursuant to paragraph (2), the requesting 
party shall, prior to being provided the records, reimburse the costs of preparation by the contractor, 
subcontractors, and the entity through which the request was made.  The public shall not be given access to the 
records at the principal office of the contractor. 

 
"(c)  The certified payroll records shall be on forms provided by the Division of Labor Standards Enforcement or shall 

contain the same information as the forms provided by the division. 
"(d)  A contractor or subcontractor shall file a certified copy of the records enumerated in subdivision (a) with the entity 

that requested the records within 10 days after receipt of a written request. 
"(e)  Any copy of records made available for inspection as copies and furnished upon request to the public or any public 

agency by the awarding body, the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement shall be marked or obliterated in a manner so as to prevent disclosure of an individual's name, address, 
and social security number.  The name and address of the contractor awarded the contract or the subcontractor 
performing the contract shall not be marked or obliterated. 

"(f)  The contractor shall inform the body awarding the contract of the location of the records enumerated under 
subdivision (a), including the street address, city and county, and shall, within five working days, provide a notice of 
a change of location and address. 

"(g)  The contractor or subcontractor shall have 10 days in which to comply subsequent to receipt of a written notice 
requesting the records enumerated in subdivision (a).  In the event that the contractor or subcontractor fails to 
comply within the 10-day period, he or she shall, as a penalty to the state or political subdivision on whose behalf 
the contract is made or awarded, forfeit twenty-five dollars ($25) for each calendar day, or portion thereof, for each 
worker, until strict compliance is effectuated.  Upon the request of the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then due.  A 
contractor is not subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to 
comply with this section." 

 
�� The penalties specified in subdivision (g) of Labor Code Section 1776 for noncompliance with the provisions of Section 
1776 may be deducted from any moneys due or which may become due to the Contractor. 
�� A copy of all payrolls shall be submitted weekly to the Engineer.  Payrolls shall contain the full name, address and social 
security number of each employee, the employee’s correct classification, rate of pay, daily and weekly number of hours 
worked, itemized deductions made and actual wages paid.  They shall also indicate apprentices and ratio of apprentices to 
journeymen.  The employee’s address and social security number need only appear on the first payroll on which that name 
appears.  The payroll shall be accompanied by a "Statement of Compliance" signed by the employer or the employer’s agent 
indicating that the payrolls are correct and complete and that the wage rates contained therein are not less than those required 
by the contract.  The "Statement of Compliance" shall be on forms furnished by the Department or on any form with identical 
wording.  The Contractor shall be responsible for the submission of copies of payrolls of all subcontractors. 
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�� If by the 15th of the month, the Contractor has not submitted satisfactory payrolls for all work performed during the 
monthly period ending on or before the 1st of that month, the Department will retain an amount equal to 10 percent of the 
estimated value of the work performed during the month from the next monthly estimate, except that this retention shall not 
exceed $10,000 nor be less than $1,000.  Retentions for failure to submit satisfactory payrolls shall be additional to all other 
retentions provided for in the contract.  The retention for failure to submit payrolls for any monthly period will be released 
for payment on the monthly estimate for partial payments next following the date that all the satisfactory payrolls for which 
the retention was made are submitted. 
�� The Contractor and each subcontractor shall preserve their payroll records for a period of 3 years from the date of 
completion of the contract. 

5-1.01F  Trench Safety 
�� Attention is directed to the provisions of Section 6705 of the Labor Code concerning trench excavation safety plans. 
�� The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  For all 
excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design and 
details of the protective systems to be provided for worker protection from the hazard of caving ground during excavation.  
The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  Excavation 
shall not begin until the detailed plan has been reviewed and approved by the Engineer. 
�� Detailed plans of protective systems for which the Construction Safety Orders require design by a registered professional 
engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of California, and 
shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability of the 
protective system, and any other design calculations used in the preparation of the plan. 
�� No plan shall allow the use of a protective system less effective than that required by the Construction Safety Orders. 
�� If the detailed plan includes designs of protective systems developed only from the allowable configurations and slopes, 
or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the Contractor 
intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated data, or 
designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 weeks before 
the Contractor intends to begin excavation. 
�� In addition to these provisions detailed plans of the protective systems for excavations on or affecting railroad property 
will be reviewed for adequacy of protection provided for railroad facilities, property, and traffic.  These plans for excavations 
on or affecting railroad property shall be submitted at least 9 weeks before the Contractor intends to begin excavation 
requiring the protective systems.  Approval by the Engineer of the detailed plans for the protective systems will be contingent 
upon the plans being satisfactory to the railroad company involved. 

5-1.01G  Apprentices 
�� Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California Code of 
Regulations Section 200 et seq. To ensure compliance and complete understanding of the law regarding apprentices, and 
specifically the required ratio thereunder, each contractor or subcontractor should, where some question exists, contact the 
Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 94102, or one of its branch offices prior 
to commencement of work on the public works contract.  Responsibility for compliance with this section lies with the prime 
Contractor. 
�� It is State policy to encourage the employment and training of apprentices on public works contracts as may be permitted 
under local apprenticeship standards. 

5-1.01H  Fair Labor Standards Act 
�� The attention of bidders is invited to the fact that the State of California, Department of Transportation, has been advised 
by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in construction work are required to 
meet the provisions of the Fair Labor Standards Act of 1938 and as amended (52 Stat. 1060). 

5-1.01I  Workers' Compensation 
�� Pursuant to the requirements in Section 1860 of the Labor Code, the Contractor will be required to secure the payment of 
workers' compensation to the Contractor's employees in conformance with the requirements in Section 3700 of the Labor 
Code. 
�� Prior to the commencement of work, the Contractor shall sign and file with the Engineer a certification in the following 
form: 

 
"I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against 

liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I 
will comply with the provisions of Section 3700 before commencing the performance of the work of this contract." 
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�� This certification is included in the contract, and signature and return of the contract as provided in Section 2-1.04, 
"Execution of Contract," of the Instructions to Bidders shall constitute signing and filing of the certificate. 

5-1.01J  Air Pollution Control 
�� The Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes which apply to any 
work performed pursuant to the contract, including any air pollution control rules, regulations, ordinances and statutes, 
specified in Section 11017 of the Government Code. 
�� Unless otherwise provided in the special provisions, material to be disposed of shall not be burned, either inside or 
outside the premises. 

5-1.01K  Use Of Pesticides 
�� The Contractor shall comply with all rules and regulations of the Department of Food and Agriculture, the Department of 
Health, the Department of Industrial Relations and all other agencies which govern the use of pesticides required in the 
performance of the work on the contract. 
�� Pesticides shall include but shall not be limited to herbicides, insecticides, fungicides, rodenticides, germicides, 
nematocides, bactericides, inhibitors, fumigants, defoliants, desiccants, soil sterilants, and repellents. 
�� Any substance or mixture of substances intended for preventing, repelling, mitigating, or destroying weeds, insects, 
diseases, rodents, or nematodes and any substance or mixture of substances intended for use as a plant regulator, defoliant or 
desiccant shall be considered a pesticide. 

5-1.01L  Sound Control Requirements 
�� The Contractor shall comply with all local sound control and noise level rules, regulations and ordinances which apply to 
any work performed pursuant to the contract. 
�� Each internal combustion engine, used for any purpose on the job or related to the job, shall be equipped with a muffler 
of a type recommended by the manufacturer.  No internal combustion engine shall be operated on the project without the 
muffler. 

5-1.01M  Environmental Clearances 
�� The Department will obtain all environmental clearances and authorizations necessary for the project as set forth in the 
plans and specifications.  The Contractor shall comply with the provisions, including giving notices during construction when 
required, of these authorizations.  In the event the obtaining of these authorizations delays completion of all or any portion of 
the work, an extension of time determined pursuant to the provisions in Section 6-1.08, "Liquidated Damages," of these 
General Conditions will be granted and the Contractor shall not be entitled to any additional compensation because of the 
delays. 

5-1.01N  Permits And Licenses 
�� The Contractor shall procure all permits and licenses, pay all charges and fees, and give all notices necessary and 
incident to the due and lawful prosecution of the work. 
�� The Environmental Quality Act (Public Resources Code, Sections 21000 to 21176, inclusive) may be applicable to 
permits, licenses and other authorizations which the Contractor must obtain from local agencies in connection with 
performing the work of the contract.  The Contractor shall comply with the provisions of those statutes in obtaining the 
permits, licenses and other authorizations and they shall be obtained in sufficient time to prevent delays to the work. 
�� In the event that the Department has obtained permits, licenses or other authorizations, applicable to the work, in 
conformance with the requirements in the Environmental Quality Act, the Contractor shall comply with the provisions of 
those permits, licenses and other authorizations. 

5-1.01O  Assignment Of Antitrust Actions 
�� The Contractor's attention is directed to the following requirements in Public Contract Code 7103.5 and Government 
Code Sections 4553 and 4554, which shall be applicable to the Contractor and the Contractor's subcontractors: 

 
"In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant to a public 

works contract, the contractor or subcontractor offers and agrees to assign to the awarding body all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions 
Code), arising from purchases of goods, services, or materials pursuant to the public works contract or the subcontract.  
This assignment shall be made and become effective at the time the awarding body tenders final payment to the 
contractor, without further acknowledgement by the parties." 

"If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary 
recovery for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for 
actual legal costs incurred and may, upon demand, recover from the public body any portion of the recovery, including 
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treble damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of 
the bid price, less the expenses incurred in obtaining that portion of the recovery. 

"Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause 
of action assigned under this part if the assignor has been or may have been injured by the violation of law for which the 
cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action 
for the cause of action." 

5-1.01P  Safety And Health Provisions 
�� The Contractor shall conform to all applicable occupational safety and health standards, rules, regulations and orders 
established by the State of California. 
�� Working areas utilized by the Contractor to perform work during the hours of darkness, shall be lighted to conform to the 
minimum illumination intensities established by California Division of Occupational Safety and Health Construction Safety 
Orders. 
�� All lighting fixtures shall be mounted and directed in a manner precluding glare to approaching traffic. 

5-1.01Q  Suits To Recover Penalties And Forfeitures 
�� Attention is directed to Sections 1730 to 1733, inclusive, of the Labor Code concerning suits to recover amounts 
withheld from payment for failure to comply with requirements of the Labor Code or contract provisions based on those 
laws. 
�� Those sections provide that a suit on the contract for alleged breach thereof in not making the payment is the exclusive 
remedy of the Contractor or the Contractor's assignees with reference to amounts withheld for those penalties or forfeitures; 
and that the suit must be commenced and actual notice thereof received by the awarding authority prior to 90 days after 
completion of the contract and the formal acceptance of the job. 
�� Submission of a claim under Section 7-1.07, "Final Payment and Claims," of these General Conditions for the amounts 
withheld from payment for those penalties and forfeitures is not a prerequisite for those suits and these claims will not be 
considered. 

5-1.01R  Water Pollution 
�� The Contractor shall exercise every reasonable precaution to protect streams, lakes, reservoirs, bays, and coastal waters 
from pollution with fuels, oils, bitumens, calcium chloride and other harmful materials and shall conduct and schedule 
operations so as to avoid or minimize muddying and silting of streams, lakes, reservoirs, bays and coastal waters.  Care shall 
be exercised to preserve roadside vegetation beyond the limits of construction. 
�� Water pollution control work is intended to provide prevention, control, and abatement of water pollution to streams, 
waterways, and other bodies of water, and shall consist of constructing those facilities which may be shown on the plans, 
specified herein or in the special provisions, or directed by the Engineer. 
�� In order to provide effective and continuous control of water pollution it may be necessary for the Contractor to perform 
the contract work in small or multiple units, on an out of phase schedule, and with modified construction procedures.  The 
Contractor shall provide temporary water pollution control measures, including but not limited to, dikes, basins, ditches, and 
applying straw and seed, which become necessary as a result of the Contractor’s operations.  The Contractor shall coordinate 
water pollution control work with all other work done on the contract. 
�� Before starting any work on the project, the Contractor shall submit, for acceptance by the Engineer, a program to 
control water pollution effectively during construction of the project.  The program shall show the schedule for the erosion 
control work included in the contract and for all water pollution control measures which the Contractor proposes to take in 
connection with construction of the project to minimize the effects of the operations upon adjacent streams and other bodies 
of water.  The Contractor shall not perform any clearing and grubbing or earthwork on the project, other than that specifically 
authorized in writing by the Engineer, until the program has been accepted. 
�� If the measures being taken by the Contractor are inadequate to control water pollution effectively, the Engineer may 
direct the Contractor to revise the operations and the water pollution control program.  The directions will be in writing and 
will specify the items of work for which the Contractor’s water pollution control measures are inadequate.  No further work 
shall be performed on those items until the water pollution control measures are adequate and, if also required, a revised 
water pollution control program has been accepted. 
�� The Engineer will notify the Contractor of the acceptance or rejection of any submitted or revised water pollution control 
program in not more than 5 working days. 
�� The State will not be liable to the Contractor for failure to accept all or any portion of an originally submitted or revised 
water pollution control program, nor for any delays to the work due to the Contractor’s failure to submit an acceptable water 
pollution control program. 
�� The Contractor may request the Engineer to waive the requirement for submission of a written program for control of 
water pollution when the nature of the Contractor’s operation is such that erosion is not likely to occur.  Waiver of this 
requirement will not relieve the Contractor from responsibility for compliance with the other provisions of this section.  
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Waiver of the requirement for a written program for control of water pollution will not preclude requiring submittal of a 
written program at a later time if the Engineer deems it necessary because of the effect of the Contractor’s operations. 
�� Unless otherwise approved by the Engineer in writing, the Contractor shall not expose a total area of erosible earth 
material, which may cause water pollution, exceeding 70 000 m2 for each separate location, operation, or spread of 
equipment before either temporary or permanent erosion control measures are accomplished. 
�� Where erosion which will cause water pollution is probable due to the nature of the material or the season of the year, the 
Contractor’s operations shall be so scheduled that permanent erosion control features will be installed concurrently with or 
immediately following grading operations. 
�� Nothing in the terms of the contract nor in the provisions in this Section  5-1.01R shall relieve the Contractor of the 
responsibility for compliance with Sections 5650 and 12015 of the Fish and Game Code, or other applicable statutes relating 
to prevention or abatement of water pollution. 
�� When borrow material is obtained from other than commercially operated sources, erosion of the borrow site during and 
after completion of the work shall not result in water pollution.  The material source shall be finished, where practicable, so 
that water will not collect or stand therein. 
�� The requirements of this section shall apply to all work performed under the contract and to all non-commercially 
operated borrow or disposal sites used for the project. 
�� The Contractor shall also conform to the following provisions: 

 
1. Where working areas encroach on live streams, barriers adequate to prevent the flow of muddy water into streams 

shall be constructed and maintained between working areas and streams, and during construction of the barriers, 
muddying of streams shall be held to a minimum. 

 
2. Removal of material from beneath a flowing stream shall not be commenced until adequate means, such as a bypass 

channel, are provided to carry the stream free from mud or silt around the removal operations. 
 
3. Should the Contractor’s operations require transportation of materials across live streams, the operations shall be 

conducted without muddying the stream.  Mechanized equipment shall not be operated in the stream channels of the 
live streams except as may be necessary to construct crossings or barriers and fills at channel changes. 

 
4. Water containing mud or silt from aggregate washing or other operations shall be treated by filtration, or retention in 

a settling pond, or ponds, adequate to prevent muddy water from entering live streams. 
 
5. Oily or greasy substances originating from the Contractor’s operations shall not be allowed to enter or be placed 

where they will later enter a live stream. 
 
6. Portland cement or fresh portland cement concrete shall not be allowed to enter flowing water of streams. 
 
7. When operations are completed, the flow of streams shall be returned as nearly as possible to a meandering thread 

without creating possible future bank erosion, and settling pond sites shall be graded so they will drain and will 
blend in with the surrounding terrain. 

 
8. Material derived from roadway work shall not be deposited in a live stream channel where it could be washed away 

by high stream flows. 
 
9. Where there is possible migration of anadromous fish in streams affected by construction on the project, the 

Contractor shall conduct work operations so as to allow free passage of the migratory fish. 
 

�� Compliance with the requirements of this section shall in no way relieve the Contractor from the responsibility to 
comply with the other provisions of the contract, in particular the responsibility for damage and for preservation of property. 

5-1.02  PROTECTION AND USE OF PROPERTY 
�� The Contractor shall be responsible for and provide and maintain all proper temporary walks, roads, guards, railings, 
lights, warning signs, and take precaution at all times to avoid injury or damage to any person or any property, and upon 
completion of the work, or at other times as directed, restore premises and adjacent property to a proper condition. 
�� The Contractor shall protect adjoining property and nearby buildings, including State buildings, State roads, and public 
streets or roads, from dust, dirt, debris, or other nuisance arising out of the Contractor's operations or storage practices, and, if 
ordered by the Engineer, the Contractor shall provide and install suitable safeguards, approved by the Engineer, to protect 
objects from damage.  If any objects are injured or damaged by reason of the Contractor's operations, they shall be replaced 
or restored at the Contractor's expense. The facilities shall be replaced or restored to a condition as good as when the 
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Contractor entered upon the work, or as good as required by the specifications accompanying the contract, if any of the 
objects are a part of the work being performed under the contract. 
�� If the Contractor damages any buildings, roads or other property which belong to the State, or any department or agency 
thereof, then the Engineer, at his option, may retain from the money due under the contract an amount sufficient to insure 
repair of the damage. 
�� The Engineer may make or cause to be made those temporary repairs that are necessary to restore to service any 
damaged highway facility.  The cost of the repairs shall be borne by the Contractor and may be deducted from any moneys 
due or to become due to the Contractor under the contract. 
�� The fact that any underground facility is not shown upon the plans shall not relieve the Contractor of the responsibility of 
protecting underground improvements or facilities.  It shall be the Contractor's responsibility, pursuant thereto, to ascertain 
the location of those underground improvements or facilities, which may be subject to damage by reason of the Contractor's 
operations. 

5-1.03  (BLANK) 

5-1.031  INDEMNIFICATION 
�� With the exception that this section shall in no event be construed to require indemnification by the Contractor to a 
greater extent than permitted by law, the Contractor shall defend, indemnify and save harmless the State, including its 
officers, directors, agents (excluding agents who are design professionals), and employees, and each of them (Indemnitees), 
from any and all claims, demands, causes of action, damages, costs, expenses, actual attorneys' fees, losses or liabilities, in 
law or in equity, of every kind and nature whatsoever (Claims), arising out of or in connection with the Contractor's 
performance of this contract for: 

 
A. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to persons, 

including, but not limited to, the public, any employees or agents of the Contractor, State, Department, or any other 
contractor and; 

B. Damage to property of anyone including loss of use thereof; 
 
caused or alleged to be caused in whole or in part by any negligent or otherwise legally actionable act or omission of the 
Contractor or anyone directly or indirectly employed by the Contractor or anyone for whose acts the Contractor may be 
liable. 

 
�� Except as otherwise provided by law, the indemnification provisions above shall apply regardless of the existence or 
degree of fault of Indemnitees.  The Contractor, however, shall not be obligated to indemnify Indemnitees for Claims arising 
from conduct delineated in Civil Code section 2782.  Further, the Contractor's indemnity obligation shall not extend to 
Claims to the extent they arise from any defective or substandard condition of the roadway which existed at or prior to the 
time the Contractor commenced work, unless this condition has been changed by the work or the scope of the work requires 
the Contractor to maintain existing Roadway facilities and the claim arises from the Contractor's failure to maintain.  The 
Contractor's indemnity obligation shall extend to Claims arising after the work is completed and accepted only if these 
Claims are directly related to alleged acts or omissions of the Contractor which occurred during the course of the work.  No 
inspection by the Department, its employees or agents shall be deemed a waiver by the Department of full compliance with 
the requirements of this section. 
�� The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's inability to evaluate 
liability or because the Contractor evaluates liability and determines that the Contractor is not liable to the claimant. The 
Contractor will respond within 30 days to the tender of any claim for defense and indemnity by the State, unless this time has 
been extended by the State. If the Contractor fails to accept or reject a tender of defense and indemnity within 30 days, in 
addition to any other remedy authorized by law, so much of the money due the Contractor under and by virtue of the contract 
as shall reasonably be considered necessary by the Department, may be retained by the State until disposition has been made 
of the claim or suit for damages, or until the Contractor accepts or rejects the tender of defense, whichever occurs first. 
�� With respect to third party claims against the Contractor, the Contractor waives any and all rights of any type to express 
or implied indemnity against the State, its directors, officers, employees, or agents (excluding agents who are design 
professionals). 

5-1.032  INSURANCE 
�� Insurance shall conform to the following requirements: 

5-1.032A  Casualty Insurance 
�� The Contractor shall, at the Contractor's expense, procure and maintain insurance on all of its operations with companies 
acceptable to the Department as follows.  All insurance shall be kept in full force and effect from the beginning of the work 
through final acceptance by the State.  In addition, the Contractor shall maintain completed operations coverage with a carrier 
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acceptable to the Department through the expiration of the patent deficiency in construction statute of repose set forth in 
Section 337.1 of the Code of Civil Procedure. 

5-1.032A(1)  Workers' Compensation and Employer's Liability Insurance 
�� Workers' Compensation insurance shall be provided as specified in Section 7-1.01A(6), "Workers' Compensation."  
Employer's Liability Insurance shall be provided in amounts not less than: 

 
(a) $1,000,000 for each accident for bodily injury by accident. 
(b) $1,000,000 policy limit for bodily injury by disease. 
(c) $1,000,000 for each employee for bodily injury by disease. 
 

�� If there is an exposure of injury to the Contractors' employees under the U.S. Longshoremen's and Harbor Workers' 
Compensation Act, the Jones Act or under laws, regulations or statutes applicable to maritime employees, coverage shall be 
included for such injuries or claims. 

5-1.032A(2)  Liability Insurance 
�� The Contractor shall carry General Liability and Umbrella or Excess Liability Insurance covering all operations by or on 
behalf of the Contractor providing insurance for bodily injury liability, and property damage liability for the limits of liability 
indicated below and including coverage for: 

 
(a) premises, operations and mobile equipment 
(b) products and completed operations 
(c) broad form property damage (including completed operations) 
(d) explosion, collapse and underground hazards 
(e) personal injury 
(f) contractual liability 

5-1.032A(3)  Liability Limits/Additional Insureds 
�� The limits of liability shall be at least: 

 
(a) $1,000,000 for each occurrence (combined single limit for bodily injury and property damage). 
(b) $2,000,000 aggregate for products-completed operations. 
(c) $2,000,000 general aggregate.  This general aggregate limit shall apply separately to the Contractor's work under 

this Agreement. 
(d) $5,000,000 umbrella or excess liability.  For projects over $25,000,000 only, an additional $10,000,000 umbrella or 

excess liability (for a total of $15,000,000).  Umbrella or excess policy shall include products liability completed 
operations coverage and may be subject to $5,000,000 or $15,000,000 aggregate limits.  Further, the umbrella or 
excess policy shall contain a clause stating that it takes effect (drops down) in the event the primary limits are 
impaired or exhausted. 

 
�� The State and the Department, including their officers, directors, agents (excluding agents who are design professionals), 
and State employees, shall be named as additional insureds under the General Liability and Umbrella Liability Policies with 
respect to liability arising out of or connected with work or operations performed by or on behalf of the Contractor under this 
contract.  Coverage for those additional insureds shall not extend to liability: 

 
(1)  arising from any defective or substandard condition of the Roadway which existed at or prior to the time the 

Contractor commenced work, unless that condition has been changed by the work or the scope of the work requires 
the Contractor to maintain existing Roadway facilities and the claim arises from the Contractor's failure to maintain; 
or 

(2) for claims occurring after the work is completed and accepted unless these claims are directly related to alleged acts 
or omissions of the Contractor which occurred during the course of the work; or 

(3) to the extent prohibited by Section 11580.04 of the Insurance Code. 
 

�� The policy shall stipulate that the insurance afforded the additional insureds shall apply as primary insurance.  Any other 
insurance or self insurance maintained by the Department or State will be excess only and shall not be called upon to 
contribute with this insurance.  Those additional insured coverage shall be provided by a policy provision or by an 
endorsement providing coverage at least as broad as Additional Insured (Form B) endorsement form CG 2010, as published 
by the Insurance Services Office (ISO). 
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5-1.032B  Automobile Liability Insurance 
�� The Contractor shall carry automobile liability insurance, including coverage for all owned, hired and non-owned 
automobiles.  The primary limits of liability shall be not less than $1,000,000 combined single limit each accident for bodily 
injury and property damage.  The umbrella or excess liability coverage required under Section 5-1.032A(3), "Liability 
Limits/Additional Insureds," shall also apply to automobile liability. 

5-1.032C  Policy Forms, Endorsements and Certificates 
�� The Contractor's General Liability Insurance shall be provided under Commercial General Liability policy form no. 
CG0001 as published by the Insurance Services Office (ISO) or under a policy form at least as broad as policy form 
no. CG0001. 
�� Evidence of insurance in a form acceptable to the Department, including the required "additional insured" endorsements, 
shall be furnished by the Contractor to the Department at or prior to the pre-construction conference.  The evidence of 
insurance shall provide that there will be no cancellation, lapse, or reduction of coverage without thirty (30) days' prior 
written notice to the Department.  Certificates of Insurance, as evidence of required insurance, for the General Liability, Auto 
Liability and Umbrella-Excess Liability policies shall set forth deductible amounts applicable to each policy and all 
exclusions which are added by endorsement to each policy.  The Department may expressly allow deductible clauses, which 
it does not consider excessive, overly broad, or harmful to the interests of the State.  Standard ISO form CG 0001 or similar 
exclusions will be allowed provided they are not inconsistent with the requirements of this section.  Allowance of any 
additional exclusions is at the discretion of the Department.  Regardless of the allowance of exclusions or deductions by the 
Department, the Contractor shall be responsible for any deductible amount and shall warrant that the coverage provided to the 
Department is consistent with the requirements of this section. 

5-1.032D  Enforcement 
�� The Department may take any steps as are necessary to assure Contractor's compliance with its obligations.  Should any 
insurance policy lapse or be canceled during the contract period the Contractor shall, within thirty (30) days prior to the 
effective expiration or cancellation date, furnish the Department with evidence of renewal or replacement of the policy.  
Failure to continuously maintain insurance coverage as herein provided is a material breach of contract.  In the event the 
Contractor fails to maintain any insurance coverage required, the Department may, but is not required to, maintain this 
coverage and charge the expense to the Contractor or terminate this Agreement.  The required insurance shall be subject to 
the approval of Department, but any acceptance of insurance certificates by the Department shall in no way limit or relieve 
the Contractor of  the Contractor's duties and responsibilities under the Contract to indemnify, defend and hold harmless the 
State, its officers, agents, and employees.  Insurance coverage in the minimum amounts set forth herein shall not be construed 
to relieve the Contractor for liability in excess of that coverage, nor shall it preclude the State from taking other actions as is 
available to it under any other provision of the contract or law.  Failure of the Department to enforce in a timely manner any 
of the provisions of this section shall not act as a waiver to enforcement of any of these provisions at a later date. 

5-1.032E  Self-Insurance 
�� Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual review and 
approval by the State of evidence of the Contractor's financial capacity to respond.  Additionally, self-insurance programs or 
retentions must provide the State with at least the same protection from liability and defense of suits as would be afforded by 
first-dollar insurance. 

5-1.032F  Miscellaneous 
�� Nothing contained in the Contract is intended to make the public or any member thereof a third party beneficiary of the 
Insurance or Indemnity provisions of these General Conditions, nor is any term, condition or other provision of the Contract 
intended to establish a standard of care owed to the public or any member thereof. 

5-1.04  OCCUPANCY BY THE DEPARTMENT PRIOR TO ACCEPTANCE 
�� The Department reserves the right to occupy all or any part of the project prior to completion of the entire contract, upon 
written order therefor.  In that event, the Contractor will be relieved of responsibility for any injury or damage to that part as 
results from the Department's occupancy and use by the Department.  If the Contractor carries insurance against damage to 
the premises or against liability to third persons covering the premises so used and occupied by the Department, and if the 
occupancy results in increased premiums for insurance, the Department will pay to the Contractor the added cost for 
insurance during the period of occupancy. 
�� This occupancy does not constitute acceptance by the Director either of the complete work or of any portion thereof, nor 
will it relieve the Contractor of full responsibility for correcting defective work or materials found at any time before the 
formal written acceptance of the entire contract by the Director or during the full guarantee period after project acceptance, as 
provided in Section 7-1.09, "Guarantee," of these General Conditions. 
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5-1.05 CONTRACTOR'S RESPONSIBILITY FOR THE WORK 
�� Except as otherwise provided herein, the Contractor shall have the charge and care of the work and shall bear the risk of 
injury or damage to any part of the work by the action of the elements or from any other cause whether arising from the 
execution or from the nonexecution of the work until the acceptance of the contract by the Director.  The Contractor shall 
rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by any cause before its 
completion and acceptance, and shall bear the expense thereof.  In case of suspension of work from any cause whatever, the 
Contractor shall be responsible for the work and shall also be responsible for all materials, and shall properly store them if 
necessary, and shall provide suitable drainage and erect temporary structures where necessary. 
�� The Contractor will be relieved of responsibility for any injury or damage to the work caused by the following: 

 
(1) An earthquake in excess of a magnitude of 3.5 on the Richter Scale or a tidal wave, when the effect of that event has 

been proclaimed a disaster or state of emergency by the Governor of the State of California or by the President of 
the United States, or was of such magnitude at the site of the work as to have been sufficient to have caused a 
proclamation of disaster or state of emergency, had it occurred in a populated area. 

 
(2) Occupancy and use by the Department or the public prior to the completion of the entire project. 
 
(3) Acts of the Federal Government or the public enemy. 

5-1.06  RESPONSIBILITY FOR UTILITIES 
�� The Contractor shall be responsible for the cost for any and all work, expense or special precautions caused or required 
by the existence or proximity of utilities encountered in performing the work, including without limitation thereon, repair of 
any or all damage and all hand or exploratory excavation required.  The Contractor is cautioned that the utilities may include 
communication cables or electrical cables which may be high voltage, and when working or excavating in the vicinity of any 
cables, or the ducts enclosing cables, the Contractor shall observe any special precautions required and the cost of these 
special precautions.  Suitable warning signs, barricades, and safety devices shall be erected as necessary or required. 
�� However, if during the course of the work the Contractor encounters utility installations which are not shown or 
indicated on the plans or in the special provisions, or which are found in a location substantially different from that shown, 
and the utilities are not reasonably apparent from visual examination, then the Contractor shall promptly notify the Engineer 
in writing.  Where necessary for the work of the contract, the Engineer shall issue a written order to the Contractor to make 
adjustment, rearrangement, repair, removal, alteration, or special handling of the utility, including repair of utility if damaged.  
The Contractor shall perform the work described in the written order, and compensation therefor will be made in 
conformance with the provisions in Section 3, "Changes in the Work," of these General Conditions, relating to changes in the 
work.  Except for the items of cost specified in Section 3, "Changes in the Work," of these General Conditions, the 
Contractor shall receive no compensation for any other cost, damage, delay, interference, or hindrance to him due to the 
presence of these utilities.  If the Contractor fails to give the notice specified above and thereafter acts without instructions 
from the Engineer, then the Contractor shall be liable for any or all damage to these utilities or other work of the contract 
which arises from the Contractor's operations subsequent to discovery thereof, and the Contractor shall repair and make good 
any damage at the Contractor's expense. 

5-1.07  PROPERTY RIGHTS IN MATERIALS 
�� Nothing in the contract shall be construed as vesting in the Contractor any right of property in the materials used after 
they have been attached or affixed to the work or soil or after partial payment has been made as provided in Section 7-1.05, 
"Partial Payment," of these General Conditions for material delivered on the ground or stored subject to or under the control 
of the State and unused.  These material shall become the property of the State of California upon being so attached or affixed 
or upon payment for materials delivered on the ground or stored subject to or under the control of the State and unused, as 
provided in Section 7-1.05, "Partial Payment," of these General Conditions. 

5-1.08  LEGAL ACTIONS AGAINST THE DEPARTMENT 
�� If, pursuant to court order, the Department temporarily suspends performance of all or any portion of the work, an 
extension of time determined pursuant to the provisions in Section 6-1.08, "Liquidated Damages," of these General 
Conditions will be granted, and the Contractor shall not be entitled to any additional compensation because of the suspension. 

5-1.09  NO PERSONAL LIABILITY 
�� Neither the Director, the Engineer, nor any other officer or authorized employee of the Department of Transportation 
shall be personally responsible for any liability arising under the contract. 

5-1.10  PATENTS 
�� The Contractor shall assume all costs arising from the use of patented materials, equipment, devices, or processes used 
on or incorporated in the work, and agrees to indemnify and save harmless the State of California, the Director, the Engineer, 
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and their duly authorized representatives, from all suits at law, or actions of every nature for, or on account of the use of any 
patented materials, equipment, devices, or processes. 

5-1.11  PAYMENT OF TAXES 
�� The contract price paid for the work shall include full compensation for all taxes which the Contractor is required to pay, 
whether imposed by Federal, State or local government, including, without being limited to, Federal excise tax.  No tax 
exemption certificate nor any document designed to exempt the Contractor from payment of any tax will be furnished to the 
Contractor by the Department, as to any tax on labor, services, materials, transportation, or any other items furnished 
pursuant to the contract. 

5-1.12  COOPERATION 
�� Should construction be under way by State forces or other forces or by other contractors within or adjacent to the limits 
of the work or should work of any other nature be under way by other forces within or adjacent to those limits, the Contractor 
shall cooperate with all the other contractors or other forces to the end that any delay, interference or hindrance to their work 
will be avoided.  The right is reserved to perform other or additional work at or near the site at any time, by the use of other 
forces.  
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SECTION 6 

PROSECUTION AND PROGRESS 

6-1.01  SUBLETTING AND SUBCONTRACTING 
�� The Contractor shall be responsible for all work performed under the contract.  All persons engaged in the work will be 
considered as employees of the Contractor.  The Contractor shall give personal attention to the fulfillment of the contract and 
shall keep the work under the Contractor's control.  When any subcontractor fails to prosecute a portion of the work in a 
manner satisfactory to the Engineer, the Contractor shall remove that subcontractor immediately upon written request of the 
Engineer, and the subcontractor shall not again be employed on the work.  Although the sections of the contract may be 
arranged according to various trades, or general grouping of the work, the Contractor is not obligated to sublet the work in 
the same manner.  The State will not arbitrate disputes among subcontractors or between the Contractor and one or more 
subcontractors concerning responsibility for performing any part of the work. 
�� Subcontracts shall include provisions that the contract between the State and the Contractor is part of the subcontract, 
and that all terms and provisions of the contract are incorporated in the subcontract.  Subcontracts shall also contain 
certification by the subcontractor that the subcontractor is experienced in and qualified to do, and knowledgeable about, the 
subcontracted work.  Copies of subcontracts shall be available to the Engineer upon written request, and shall be provided to 
the Engineer at the time any litigation against the State concerning the project is filed. 
�� Pursuant to the provisions of Section 6109 of the Public Contract Code, the Contractor shall not perform work on a 
public works project with a subcontractor who is ineligible to perform work on the public works project pursuant to Section 
1777.1 or 1777.7 of the Labor Code. 
�� The Contractor shall not substitute any person as subcontractor in place of a subcontractor listed on the Contractor's bid 
proposal without the written approval of the Engineer.  Substitutions must be in conformance with the provisions of the 
"Subletting and Subcontracting Fair Practices Act" beginning with Section 4100 of the Public Contract Code.  Violations of 
this Act by the Contractor may subject him to penalties which may include cancellation of contract, assessment of 10 percent 
of the subcontractor's bid, and disciplinary action by the Contractors' State License Board. 

6-1.02  ASSIGNMENT 
�� The performance of the contract may not be assigned, except upon the written consent of the Director.  Consent will not 
be given to any proposed assignment which would relieve the original Contractor or the Contractor's surety of their 
responsibilities under the contract nor will the Director consent to any assignment of a part of the work under the contract. 
�� The Contractor may assign moneys due or to become due the Contractor under the contract and the assignment will be 
recognized by the Department, if given proper notice thereof, to the extent permitted by law, but any assignment of moneys 
shall be subject to all proper set-offs in favor of the Department and to all deductions provided for in the contract and 
particularly all money withheld, whether assigned or not, shall be subject to being used by the Department for the completion 
of the work in the event that the Contractor should be in default therein. 

6-1.03  BEGINNING OF WORK 
�� The Contractor shall begin work within 15 calendar days after receiving notice that the contract has been approved by 
the Attorney General or the attorney appointed and authorized to represent the Department, and shall diligently prosecute the 
same to completion within the time limit provided in the special provisions. 
�� The Contractor shall notify the Engineer, in writing, of the Contractor's intent to begin work at least 72 hours before 
work is begun.  The notice shall be delivered to the Office of the District Director of Transportation in the district in which 
the work is situated and shall specify the date the Contractor intends to start.  If the project has more than one location of 
work, a separate notice shall be given for each location. 
�� Should the Contractor begin work in advance of receiving notice that the contract has been approved as above provided, 
any work performed by the Contractor in advance of the date of approval shall be considered as having been done by the 
Contractor at the Contractor's own risk and as a volunteer unless the contract is approved. 
�� The delivery to the State for execution and approval of the contract properly executed on behalf of the Contractor and 
surety and the minimum 72 hours advance written notice as required above shall constitute the Contractor's authority to enter 
upon the site of the work and to begin operations, subject to the Contractor's assumption of the risk of the disapproval of the 
contract, as above provided, and subject also to the following: 

 
(1) The Contractor shall, on commencing operations, take all precautions required for public safety and shall observe all 

the provisions in these General Conditions and the special provisions. 
(2) In the event of disapproval, the Contractor shall at the Contractor's expense do that work that is necessary to leave 

the site in a neat condition to the satisfaction of the Engineer. 
(3) All work done according to the contract prior to its approval, will, when the contract is approved, be considered 

authorized work and will be paid for as provided in the contract. 
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(4) The Contractor shall not be entitled to any additional compensation or an extension of time for any delay, hindrance 
or interference caused by or attributable to commencement of work prior to the date on which the contract was 
approved by the Attorney General or the attorney appointed and authorized to represent the Department, except to 
the extent the delay, hindrance or interference would have been compensable hereunder had work been commenced 
on the date of the approval and the progress thereof been the same as that actually made. 

6-1.04  PROGRESS SCHEDULE 
�� The Contractor shall submit to the Engineer a practicable progress schedule within 15 days of approval of the contract, 
and within 7 days of the Engineer's written request at any other time. 
�� The Contractor may furnish the schedule on a form of the Contractor's choice or, if requested, the Engineer will furnish a 
form for the Contractor's use.  If the Engineer furnishes a form, the Engineer will also furnish to the Contractor, on request, 
on or before the last day of each month a copy of the form showing the status of work actually completed during the 
preceding estimate period. 
�� The schedule shall show the order in which the Contractor proposes to carry out the work, the dates on which the 
Contractor will start the several salient features of the work, and the contemplated dates for completing those salient features. 
�� The progress schedules submitted shall be consistent in all respects with the time and order of work requirements of the 
contract. 
�� Subsequent to the time that submittal of a progress schedule is required in conformance with these General Conditions, 
no progress payment will be made for any work until a satisfactory schedule has been submitted to the Engineer. 

6-1.05  SCHEDULE OF VALUES 
�� The Contractor shall submit to the Engineer a schedule of values for each lump sum item.  The sum of the items listed in 
the schedule of values shall equal the contract lump sum prices.  Overhead and profit shall not be listed as separate items.  
The schedule of values shall be approved by the Engineer before any partial payment estimate is prepared. 

6-1.06  TEMPORARY SUSPENSION OF WORK 
�� The Engineer shall have the authority to suspend the work wholly or in part, for any time period as the Engineer deems 
necessary, due to unsuitable weather, or to such other conditions as are considered unfavorable for the suitable prosecution of 
the work, or for any time period as the Engineer deems necessary due to the failure on the part of the Contractor to carry out 
orders given, or to perform any provision of the contract. 
�� The Contractor shall immediately comply with the written order of the Engineer to suspend the work wholly or in part.  
The suspended work shall be resumed when conditions are favorable and methods are corrected, as ordered or approved in 
writing by the Engineer. 
�� If the Engineer orders a suspension of all of the work or a portion of the work which is the current controlling operation 
or operations, due to unsuitable weather or to such other conditions as are considered unfavorable to the suitable prosecution 
of the work, the days on which the suspension is in effect shall not be considered working days as defined in Section 6-1.07," 
Time of Completion," of these General Conditions.  If a portion of work at the time of the suspension is not a current 
controlling operation or operations, but subsequently does become the current controlling operation or operations, the 
determination of working days will be made on the basis of the then current controlling operation or operations. 
�� If a suspension of work is ordered by the Engineer, due to the failure on the part of the Contractor to carry out orders 
given or to perform any provision of the contract, the days on which the suspension order is in effect shall be considered 
working days if those days are working days within the meaning of the definition set forth in Section 6-1.07," Time of 
Completion," of these General Conditions. 
�� In the event of a suspension of work under any of the conditions set forth in this Section 6-1.06, the suspension of work 
shall not relieve the Contractor of the Contractor's legal responsibilities as set forth in these General Conditions. 
�� The Contractor shall have no claim for damage or compensation for any delay, interference or hindrance resulting from 
an ordered temporary suspension of the work. 
�� In addition to the requirements specified above, the following shall apply: 

 
If the performance of all or any portion of the work is suspended or delayed by the Engineer in writing for an 

unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) and the 
Contractor believes that additional compensation or contract time or additional compensation and contract time is due as 
a result of the suspension or delay, the Contractor shall submit to the Engineer in writing a request for adjustment within 
7 calendar days of receipt of the notice to resume work.  The request shall set forth the reasons and support for the 
adjustment. 

Upon receipt, the Engineer will evaluate the Contractor’s request.  If the Engineer agrees that the cost or time or cost 
and time required for the performance of the contract has increased as a result of the suspension and the suspension was 
caused by conditions beyond the control of and not the fault of the Contractor, the Contractor's suppliers, or 
subcontractors at any approved tier, and not caused by weather, the Engineer will make an adjustment (excluding profit) 
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and modify the contract in writing accordingly.  The Engineer will notify the Contractor of the Engineer's determination 
whether or not an adjustment of the contract is warranted. 

No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment within the 
time prescribed. 

No contract adjustment will be allowed under the provisions specified in this section to the extent that performance 
would have been suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under 
any term or condition of this contract. 

6-1.07  TIME OF COMPLETION 
�� The Contractor shall complete all or any designated portion of the work called for under the contract in all parts and 
requirements within the time set forth in the special provisions. 
�� A working day is defined as any day, except Saturdays, Sundays and legal holidays and days on which the Contractor is 
specifically required by the special provisions to suspend construction operations, and except days on which the Contractor is 
prevented by inclement weather or conditions resulting immediately therefrom adverse to the current controlling operation or 
operations, as determined by the Engineer, from proceeding with at least 75 percent of the normal labor and equipment force 
engaged on the controlling operation or operations for at least 60 percent of the total daily time being currently spent on the 
controlling operation or operations. 
�� Should the Contractor prepare to begin work at the regular starting time in the morning of any day on which inclement 
weather, or the conditions resulting from the weather, or the condition of the work, prevents the work from beginning at the 
usual starting time and the crew is dismissed as a result thereof and the Contractor does not proceed with at least 75 percent 
of the normal labor and equipment force engaged in the current controlling operation or operations for at least 60 percent of 
the total daily time being currently spent on the controlling operation or operations, the Contractor will not be charged for a 
working day whether or not conditions should change thereafter during that day and the major portion of the day could be 
considered to be suitable for those construction operations. 
�� The current controlling operation or operations is to be construed to include any feature of the work which, if delayed, 
will delay the time of completion of the contract. 
�� Determination that a day is a nonworking day by reason of inclement weather or conditions resulting immediately 
therefrom shall be made and agreed upon during that day by conference between the Engineer and the Contractor.  In the 
event of failure to agree, the Contractor will be allowed 15 days from the issuance of the weekly statement of working days 
in which to file a written protest setting forth in what respects the Contractor differs from the Engineer, otherwise the 
decision of the Engineer shall be deemed to have been accepted by the Contractor as correct.  The Engineer will furnish the 
Contractor a weekly statement showing the number of working days charged to the contract for the preceding week, the 
number of working days of time extensions being considered or approved, the number of working days originally specified 
for the completion of the contract and the number of working days remaining to complete the contract and the extended date 
for completion thereof, except when working days are not being charged in conformance with the provisions in Section 
6-1.06, "Temporary Suspension of Work," of these General Conditions. 

6-1.08  LIQUIDATED DAMAGES 
�� It is agreed by the parties to the contract that in case all the work called for under the contract in all parts and 
requirements is not finished or completed within the number of working days as set forth in the special provisions, damage 
will be sustained by the State of California, and that it is and will be impracticable and extremely difficult to ascertain and 
determine the actual damage which the State will sustain in the event of and by reason of the delay; and it is therefore agreed 
that the Contractor will pay to the State of California, the sum set forth in the special provisions per day for each and every 
calendar day's delay in finishing the work in excess of the number of working days prescribed; and the Contractor agrees to 
pay the liquidated damages herein provided for, and further agrees that the Department may deduct the amount thereof from 
any moneys due or that may become due the Contractor under the contract. 
�� It is further agreed that in case the work called for under the contract is not finished and completed in all parts and 
requirements within the number of working days specified, the Director shall have the right to increase the number of 
working days or not, as the Director may deem best to serve the interest of the State, and if the Director decides to increase 
the number of working days, the Director shall further have the right to charge to the Contractor, the Contractor's heirs, 
assigns or sureties and to deduct from the final payment for the work all or any part, as the Director may deem proper, of the 
actual cost of engineering, inspection, superintendence, and other overhead expenses which are directly chargeable to the 
contract, and which accrue during the period of the extension, except that cost of final surveys and preparation of final 
statement shall not be included in the charges. 
�� The Contractor will be granted an extension of time and will not be assessed with liquidated damages or the cost of 
engineering and inspection for any portion of the delay in completion of the work beyond the time named in the special 
provisions for the completion of the work caused by acts of God or of the public enemy, fire, floods, tsunamis, earthquakes, 
epidemics, quarantine restrictions, strikes, labor disputes, shortage of materials and freight embargoes, provided, that the 
Contractor shall notify the Engineer in writing of the causes of delay within 15 days from the beginning of that delay.  The 
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Engineer shall ascertain the facts and the extent of the delay, and the Engineer's findings thereon shall be final and 
conclusive. 
�� No extension of time will be granted for a delay caused by a shortage of materials unless the Contractor furnishes to the 
Engineer documentary proof that the Contractor has made every effort to obtain the materials from all known sources within 
reasonable reach of the work in a diligent and timely manner, and further proof in the form of supplementary progress 
schedules, as required in Section 6-1.04, "Progress Schedule," of these General Conditions that the inability to obtain the 
materials when originally planned, did in fact cause a delay in final completion of the entire work which could not be 
compensated for by revising the sequence of the Contractor's operations.  The term "shortage of materials," as used in this 
section, shall apply only to materials, articles, parts or equipment which are standard items and are to be incorporated in the 
work.  The term "shortage of materials," shall not apply to materials, parts, articles, or equipment which are processed, made, 
constructed, fabricated or manufactured to meet the specific requirements of the contract.  Only the physical shortage of 
material will be considered under these provisions as a cause for extension of time.  Delays in obtaining materials due to 
priority in filling orders will not constitute a shortage of materials. 
�� If the Contractor is delayed in completion of the work by reason of changes made under Section 3, "Changes in the 
Work," of these General Conditions or by any act of the Engineer or of the Department, not contemplated by the contract, an 
extension of time commensurate with the delay in completion of the work thus caused will be granted and the Contractor 
shall be relieved from any claim for liquidated damages, or engineering and inspection charges or other penalties for the 
period covered by that extension of time; provided that the Contractor shall notify the Engineer in writing of the causes of 
delay within 15 days from the beginning of the delay.  The Engineer shall ascertain the facts and the extent of the delay, and 
the Engineer's findings thereon shall be final and conclusive. 
�� Except as provided in Public Contract Code Section 7102, the Contractor shall have no claim for damage or 
compensation for any delay or hindrance whether or not contemplated by the contract. 
�� It is the intention of the above provisions that the Contractor shall not be relieved of liability for liquidated damages or 
engineering and inspection charges for any period of delay in completion of the work in excess of that expressly provided for 
in this Section 6-1.08. 

6-1.09  TERMINATION 

6-1.09A  Termination Of Contract - "Convenience Of State" 
�� The Department reserves the right to terminate the contract at any time if the Director determines that to do so would be 
in the best interest of the State. 
�� Termination of the contract and the total compensation payable to the Contractor in the event of termination shall be 
governed by the following: 

 
(1) The Engineer will issue the Contractor a written notice signed by the Director, specifying that the contract is to be 

terminated.  Upon receipt of that written notice and, except as otherwise directed in writing by the Engineer, the 
Contractor shall: 

 
(a) Stop all work under the contract except that specifically directed to be completed prior to acceptance. 
(b) Perform work the Engineer deems necessary to secure the project for termination. 
(c) Remove equipment from the site of the work. 
(d) Take the required action as is necessary to protect materials from damage. 
(e) Notify all subcontractors and suppliers that the contract is being terminated and that their contracts or orders are 

not to be further performed unless otherwise authorized in writing by the Engineer. 
(f) Provide the Engineer with an inventory list of all materials previously produced, purchased or ordered from 

suppliers for use in the work and not yet used in the work, including its storage location, and any other 
information as the Engineer may request. 

(g) Dispose of materials not yet used in the work as directed by the Engineer.  It shall be the Contractor's 
responsibility to provide the State with good title to all materials purchased by the State hereunder, including 
materials for which partial payment has been made as provided in Section 7-1.05, "Partial Payments," of these 
General Conditions and with bills of sale or other documents of title for the materials. 

(h) Subject to the prior written approval of the Engineer, settle all outstanding liabilities and all claims arising out 
of subcontracts or orders for materials terminated hereunder.  To the extent directed by the Engineer, the 
Contractor shall assign to the Department all the right, title and interest of the Contractor under subcontracts or 
orders for materials terminated hereunder. 

(i) Furnish the Engineer with the documentation required to be furnished by the Contractor under the provisions of 
the contract including, on projects as to which Federal funds are involved, all documentation required under the 
Federal requirements included in the contract. 

(j) Take other actions as the Engineer may direct. 
 



 

Contract No.  02-380104 
39 

(2) Acceptance of the contract as hereinafter specified shall not relieve the Contractor of responsibility for damage to 
materials except as follows: 

 
The Contractor's responsibility for damage to materials for which partial payment has been made as provided in 

Section 7-1.05, "Partial Payments," of these General Conditions and for materials furnished by the State for use in 
the work and unused shall terminate when the Engineer certifies that the materials have been stored in the manner 
and at the locations the Engineer has directed. 

The Contractor's responsibility for damage to materials purchased by the State subsequent to the issuance of the 
notice that the contract is to be terminated shall terminate when title and delivery of those materials has been taken 
by the State. 

When the Engineer determines that the Contractor has completed the work under the contract directed to be 
completed prior to termination and all other work as may have been ordered to secure the project for termination, the 
Engineer will recommend that the Director formally accept the contract, and immediately upon and after the 
acceptance by the Director, the Contractor will not be required to perform any further work thereon and shall be 
relieved of contractual responsibilities for injury to persons or damage to property which occurs after the formal 
acceptance of the project by the Director. 

 
(3) The total compensation to be paid to the Contractor shall be determined by the Engineer on the basis of the 

following: 
 

(a) The reasonable cost to the Contractor, without profit, for all work performed under the contract, including 
mobilization, demobilization and work done to secure the project for termination. 

 When in the opinion of the Engineer the cost of the work is excessively high due to costs incurred to remedy or 
replace defective or rejected work, the reasonable cost to be allowed will be the estimated reasonable cost of 
performing that work in compliance with the requirements of the plans and special provisions and the excessive 
actual cost shall be disallowed. 

(b) A reasonable allowance for profit on the cost of work performed as determined under Subsection (a), provided 
the Contractor establishes to the satisfaction of the Engineer that it is reasonably probable that the Contractor 
would have made a profit had the contract been completed and provided further, that the profit allowed shall in 
no event exceed 4 percent of the cost. 

(c) The reasonable cost to the Contractor of handling material returned to the vendor, delivered to the Department 
or otherwise disposed of as directed by the Engineer. 

(d) A reasonable allowance for the Contractor's administrative costs in determining the amount payable due to 
termination of the contract. 

 
All records of the Contractor and subcontractors, necessary to determine compensation in conformance with the 

provisions of this Section shall be open to inspection or audit by representatives of the Department at all times after 
issuance of the notice that the contract is to be terminated and for a period of 3 years, and these records shall be retained 
for that period. 

After acceptance of the work by the Director, the Engineer may make payments on the basis of interim estimates 
pending issuance of the Final Statement, when in the Engineer's opinion the amount thus paid, together with all amounts 
previously paid or allowed, will not result in total compensation in excess of that to which the Contractor will be entitled. 
All payments, including payment upon the Final Statement, shall be subject to deduction for prior payments and 
amounts, if any, to be kept or retained under the provisions of the contract. 
 

�� The provisions of this Section shall be included in all subcontracts. 

6-1.09B  Termination Of Control - "Default Of Contractor" 
�� Failure to supply an adequate working force, or material of proper quality, or failure to comply with Section 10262 of the 
State Contract Act, or in any other respect to prosecute the work with the diligence and force specified by the contract, is 
grounds for termination of the Contractor's control over the work and for taking over the work by the State.  The procedures 
for termination, completion of the work, and the rights and obligations of the parties are provided for in the State Contract 
Act (Public Contract Code Sections 10253-10260). 
�� If the Contractor's control of the work is terminated or the Contractor abandons the work and the contract work is 
completed in conformance with the provisions in Section 10255 of the State Contract Act, any dispute concerning the amount 
to be paid by the State to the Contractor or the Contractor's surety or to be paid to the State by the Contractor or the 
Contractor's surety, under the provisions in Section 10258 of the State Contract Act, shall be subject to arbitration in 
conformance with the provisions in Section 7-1.10, "Arbitration," of these General Conditions.  The surety shall be bound by 
the arbitration award and is entitled to participate in the arbitration proceedings. 
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SECTION  7 

ACCEPTANCE AND PAYMENT 

7-1.01  ACCEPTANCE 
�� The contract will be accepted in writing by the Director when the whole shall have been completed in all respects in 
conformance with the provisions of the contract to the full satisfaction of the Department. 

7-1.02  SCOPE OF PAYMENT 
�� The Contractor shall accept the compensation provided in the contract as full payment for furnishing all labor, materials, 
tools, equipment, and incidentals necessary to the completed work and for performing all work contemplated and embraced 
under the contract; also for loss or damage arising from the nature of the work, or from the action of the elements, or from 
any unforeseen difficulties which may be encountered during the prosecution of the work until the acceptance by the Director 
and for all risks of every description connected with the prosecution of the work, also for all expenses incurred in 
consequence of the suspension or discontinuance of the work as provided in the contract; and for completing the work 
according to the contract.  Neither the payment of any estimate nor of any retained percentage shall relieve the Contractor of 
any obligation to make good any defective work or material. 
�� No compensation will be made in any case for loss of anticipated profits. 

7-1.03  NOTICE OF POTENTIAL CLAIM 
�� The Contractor shall not be entitled to the payment of any additional compensation for any act, or failure to act, by the 
Engineer, including failure or refusal to issue a change order, or for the happening of any event, thing, occurrence, or other 
cause, unless the Contractor shall have given the Engineer due written notice of potential claim as hereinafter specified.  
Compliance with this Section 7-1.03 shall not be a prerequisite as to matters within the scope of the protest provisions in 
Section 3, "Changes in the Work," or Section 6-1.07, "Time of Completion," or the notice provisions in Section 2-1.045, 
"Differing Site Conditions," or Section 6-1.08, "Liquidated Damages," or Section 5-1.06, "Responsibility for Utilities," of 
these General Conditions. 
�� The written  notice of potential claim shall be submitted to the Engineer prior to the time that the Contractor performs the 
work giving rise to the potential claim for additional compensation, if based on an act or failure to act by the Engineer, or in 
all other cases within 15 days after the happening of the event, thing, occurrence, or other cause, giving rise to the potential 
claim. 
�� The written notice of potential claim shall be submitted on Form CEM-6201 furnished by the Department and shall be 
certified with reference to the California False Claims Act, Government Code Sections 12650 - 12655.  The notice shall set 
forth the reasons for which the Contractor believes additional compensation will or may be due and the nature of the costs 
involved.  Unless the amount of the potential claim has been stated in the written notice, the Contractor shall, within 15 days 
of submitting the notice, furnish an estimate of the cost of the affected work and impacts, if any, on project completion.  The 
estimate of costs may be changed or updated by the Contractor when conditions have changed.  When the affected work is 
completed, the Contractor shall submit substantiation of the Contractor's actual costs.  Failure to do so shall be sufficient 
cause for denial of any claim subsequently filed on the basis of that notice of potential claim. 
�� It is the intention of this Section 7-1.03 that differences between the parties arising under and by virtue of the contract be 
brought to the attention of the Engineer at the earliest possible time in order that those matters may be settled, if possible, or 
other appropriate action promptly taken.  The Contractor hereby agrees that the Contractor shall have no right to additional 
compensation for any claim that may be based on any act, failure to act, event, thing or occurrence for which no written 
notice of potential claim as herein required was filed. 
�� Should the Contractor, in connection with or subsequent to the assertion of a potential claim, request inspection and 
copying of documents or records in the possession of the Department that pertain to the potential claim, the Contractor's 
records of the project, as deemed by the Department to be pertinent to the potential claim, shall be made available to the 
Department for inspection and copying. 

7-1.04  STOP NOTICES 
�� The State of California, by and through the Department or other appropriate State office or officers, may at its option and 
at any time retain out of any amounts due the Contractor, sums sufficient to cover claims, filed pursuant to Section 3179 et 
seq of the Civil Code. 
�� Stop notice information may be obtained from the Departmental Disbursing Office at 1801 30th Street, East Building, 
Sacramento, California. 

7-1.05  PARTIAL PAYMENTS 
�� The Department, once in each month upon request of the Contractor for partial payments, shall cause an estimate in 
writing to be made by the Engineer.  The estimate shall include the total amount of work done and acceptable materials 
furnished to the time of the estimate, and the value thereof.  The acceptable materials shall include materials that are 
furnished and delivered to the work site and are not incorporated in the work. 
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�� The Department shall retain 10 percent of the estimated value of the work done and 10 percent of the value of materials 
so estimated to have been furnished and delivered and not incorporated in the work as aforesaid as part security for the 
fulfillment of the contract by the Contractor, except that at any time after 20 percent of the work has been completed, if the 
Engineer finds that satisfactory progress is being made, the Department may reduce the total amount being retained from 
payment pursuant to the above requirements to 5 percent of the total estimated value of the work and materials and may also 
reduce the amount retained from any of the remaining partial payments to 5 percent of the estimated value of the work and 
materials.  In addition, on any partial payment made after 95 percent of the work has been completed, the Department may 
reduce the amount withheld from payment pursuant to the requirements of this Section 7-1.05, to such lesser amount as the 
Department determines is adequate security for the fulfillment of the balance of the work and other requirements of the 
contract, but in no event will that amount be reduced to less than 125 percent of the estimated value of the work yet to be 
completed as determined by the Engineer.  The reduction will only be made upon the written request of the Contractor and 
shall be approved in writing by the surety on the Performance Bond and by the surety on the Payment Bond.  The approval of 
the surety shall be submitted to the Disbursing Officer of the Department; the signature of the person executing the approval 
for the surety shall be properly acknowledged and the power of attorney authorizing the person to give that consent must 
either accompany the document or be on file with the Department. 
�� The Department shall pay monthly to the Contractor, while carrying on the work, the balance not retained, as aforesaid, 
after deducting therefrom all previous payments and all sums to be kept or retained under the provisions of the contract.  No 
monthly estimate or payment shall be required to be made when, in the judgment of the Engineer, the work is not proceeding 
in conformance with the provisions of the contract. 
�� No monthly estimate or payment shall be construed to be an acceptance of any defective work or improper materials. 
�� Attention is directed to the prohibitions and penalties pertaining to unlicensed contractors as provided in Business and 
Professions Code Sections 7028.15(a) and 7031. 

7-1.06  PAYMENT OF WITHHELD FUNDS 
�� Attention is directed to Section 7-1.05, "Partial Payments," of these General Conditions and in particular to the retention 
provisions of Section 7-1.05, of these General Conditions. 
�� Upon the Contractor's request, pursuant to Public Contract Code Section 10263, the Department will make payment of 
funds withheld from progress payments to ensure performance of the contract if the Contractor deposits in escrow with the 
State Treasurer, or with a bank acceptable to the Department, securities equivalent to the amount withheld.  The Contractor 
shall be beneficial owner of any securities substituted for moneys withheld and shall receive any interest thereon.  Upon 
satisfactory completion of the contract, the securities shall be returned to the Contractor. 
�� Alternatively, upon the Contractor's request, the Department will make payment of retentions earned directly to the 
escrow agent.  The Contractor may direct the investment of the payments into securities and the Contractor shall receive the 
interest earned on the investments upon the same terms provided for securities deposited by the Contractor.  Upon 
satisfactory completion of the contract, the Contractor shall receive from the escrow agent all securities, interest, and 
payments received by the escrow agent from the Department, pursuant to the terms in Section 10263 of the Public Contract 
Code. 
�� Alternatively, and subject to the approval of the Department, the payment of retentions earned may be deposited directly 
with a person licensed under Division 6 (commencing with Section 17000) of the Financial Code as the escrow agent.  Upon 
written request of an escrow agent that has not been approved by the Department under subdivision (c) of Section 10263 of 
the Public Contract Code, the Department will provide written notice to that escrow agent within 10 business days of receipt 
of the request indicating the reason or reasons for not approving that escrow agent.  The payments will be deposited in a trust 
account with a Federally chartered bank or savings association within 24 hours of receipt by the escrow agent.  The 
Contractor shall not place any retentions with the escrow agent in excess of the coverage provided to that escrow agent 
pursuant to subdivision (b) of Section 17314 of the Financial Code.  In all respects not inconsistent with subdivision (c) of 
Section 10263 of the Public Contract Code, the remaining provisions of Section 10263 of the Public Contract Code shall 
apply to escrow agents acting pursuant to subdivision (c) of Section 10263 of the Public Contract Code. 
�� Securities eligible for investment shall include those listed in Section 16430 of the Government Code, bank or savings 
and loan certificates of deposit, interest-bearing demand deposit accounts, standby letters of credit, or any other security 
mutually agreed to by the Contractor and the Department. 
�� The escrow agreement used pursuant to this Section 7-1.06 shall be substantially similar to the "Escrow Agreement for 
Security Deposits In Lieu of Retention" in Section 10263 of the Public Contract Code, deemed as incorporated herein by 
reference. 
�� The Contractor shall obtain the written consent of the surety to the agreement. 

7-1.07  FINAL PAYMENT AND CLAIMS 
�� After acceptance of the work by the Director, the Department will make a final monthly payment pending approval of 
the final statement.  The final monthly payment will be the balance found to be due after deduction of all previous payments, 
all amounts to be kept or retained under the provisions of the contract, and such further amounts as the Engineer determined 
to be necessary pending approval of the final statement.  The Engineer will promptly submit to the Contractor a final 
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statement of the sum due the Contractor under the contract.  The statement shall take into account the contract price, as 
adjusted by any change order; amounts already paid; and sums to be withheld for incomplete work, liquidated damages, and 
for any other cause under the contract.  The Contractor shall submit written approval of the final statement or submit a 
written statement of all claims arising under or by virtue of the contract so that the Engineer receives the written approval or 
statement of claims no later than close of business of the thirtieth day after receiving the final statement of the sum due the 
Contractor.  If the thirtieth day falls on a Saturday, Sunday or legal holiday, then receipt of the written approval or statement 
of claims by the Engineer shall not be later than the close of business of the next business day.  The approval of that 
statement or the failure to file a claim within the specified 30 day period shall constitute a waiver by the Contractor of any 
additional right to compensation under or by reason of the contract and the payment so made by the State shall thereupon 
become a complete statement between the State and the Contractor. 
�� To constitute the filing of a claim, the Contractor shall set forth in writing the basis for the claim and the amount of 
money for which demand is made and shall submit the same to the Engineer.  No demand by the Contractor shall be 
recognized as a claim by the State unless it is filed in conformance with this paragraph. 
�� Claims filed by the Contractor shall be in sufficient detail to enable the Engineer to ascertain the basis and amount of 
those claims.  If additional information or details are required by the Engineer to determine the basis and amount of the 
claims, the Contractor shall furnish additional information or details so that the information or details are received by the 
Engineer no later than the fifteenth day after receipt of the written request from the Engineer.  If the fifteenth day falls on a 
Saturday, Sunday or legal holiday, then receipt of the information or details by the Engineer shall not be later than close of 
business of the next business day.  Failure to submit the information and details to the Engineer within the time specified will 
be sufficient cause for denying the claim. 
�� The Contractor shall keep full and complete records of the costs and additional time incurred for any work for which a 
claim for additional compensation is made.  The Engineer or any designated claim investigator or auditor shall have access to 
those records and any other records as may be required by the Engineer to determine the facts or contentions involved in the 
claims.  Failure to permit access to those records shall be sufficient cause for denying the claims. 
�� Claims submitted by the Contractor shall be accompanied by a notarized certificate containing the following language: 

 
Under the penalty of law for perjury or falsification and with specific reference to the California False Claims Act, 

Government Code Section 12650 et. seq., the undersigned, 
 

_______________________________________________, 
(name) 

_____________________________________________ of 
(title) 

_______________________________________________, 
(company) 

 
hereby certifies that the claim for the additional compensation and time, if any, made herein for the work on this contract 
is a true statement of the actual costs incurred and time sought, and is fully documented and supported under the contract 
between parties. 
 

Dated __________________________________________ 
 

/s/ _____________________________________________ 
 

Subscribed and sworn before me this ______________ day 
 

of ____________________________________________. 
 

_______________________________________________ 
Notary Public 

My Commission Expires __________________________ 
 

�� Failure to submit the notarized certificate will be sufficient cause for denying the claim. 
�� Any claim for overhead type expenses or costs, in addition to being certified as stated above, shall be supported by an 
audit report of an independent Certified Public Accountant.  Any claim for overhead shall also be subject to audit by the State 
at its discretion. 
�� Any costs or expenses incurred by the State in reviewing or auditing any claims that are not supported by the 
Contractor's cost accounting or other records shall be deemed to be damages incurred by the State within the meaning of the 
California False Claims Act. 
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�� The District Director of the District which administers the contract will make the final determination of any claims which 
remain in dispute after completion of claim review by the Engineer.  A board or person designated by the District Director 
will review those claims and make a written recommendation thereon to the District Director.  The Contractor may meet with 
the review board or person to make a presentation in support of those claims. 
�� Upon final determination of the claims, the Engineer will then make and issue the Engineer's final statement in writing 
and within 30 days thereafter the State will pay the entire sum, if any, found due thereon.  That final statement shall be 
conclusive and binding against both parties to the contract on all questions relating to the amount of work done and the 
compensation payable therefor, except as otherwise provided in Section 7-1.08, "Clerical Errors," of these General 
Conditions. 

7-1.08  CLERICAL ERRORS 
�� Notwithstanding the provisions in Section 7-1.07, "Final Payment And Claims," of these General Conditions, for a 
period of 3 years after acceptance of the work, all estimates and payments made pursuant to Section 7-1.07, including the 
final statement and payment, shall be subject to correction and adjustment for clerical errors in the calculations involved in 
the determination of quantities and payments.  The Contractor and the Department agree to pay to the other any sum due 
under the provisions of this Section 7-1.08, provided, however, if the total sum to be paid is less than $200, no payment shall 
be made. 

7-1.09  GUARANTEE 
�� The Contractor hereby unconditionally guarantees that the mechanical and electrical equipment and related components 
in the building work will be done in conformance with the requirements of the contract, and further guarantees the same to be 
and remain free of defects in workmanship and materials for a period of 6 months from the date of acceptance of the contract.  
The Contractor hereby agrees to repair or replace any and all mechanical and electrical equipment and related components in 
the building work that may prove to be not in conformance with the requirements of the contract or that may be defective in 
its workmanship or material within the guarantee period specified, without any expense whatsoever to the Department, 
ordinary wear and tear and unusual abuse or neglect excepted. 
�� A portion of the performance bond for the contract in a sum equal to one half the value of the mechanical and electrical 
equipment and related components in the building work, shall remain in full force and effect during the guarantee period.  
The value of those mechanical and electrical equipment and related components shall be the value determined in 
conformance with the requirements specified in Section 6-1.05, "Schedule of Values" of the General Conditions. 
�� The Contractor further agrees that, within 10 calendar days after being notified in writing by the Department of any 
mechanical and electrical equipment and related components in the building work not in conformance with the requirements 
of the contract or any defects in the mechanical and electrical equipment and related components in the building work, he 
shall commence and prosecute with due diligence all work necessary to fulfill the terms of this guarantee, and shall complete 
the work within a reasonable period of time, and, in the event the Contractor fails to comply, he does hereby authorize the 
Department to proceed to have such work done at the Contractor's expense and he shall honor and pay the cost and charges 
therefor upon demand.  The Department shall be entitled to all costs and expenses, including reasonable attorney's fees, 
necessarily incurred upon the Contractor's refusal to honor and pay the above costs and charges. 

7-1.10  ARBITRATION 
�� Sections 10240-10240.13, inclusive of the Public Contract Code provides for the resolution of contract claims by 
arbitration. 
�� Claims (demands for monetary compensation or damages) arising under or related to performance of the contract shall 
be resolved by arbitration unless the Department and the Contractor agree in writing, after the claim has arisen, to waive 
arbitration and to have the claim litigated in a court of competent jurisdiction.  Arbitration shall be pursuant to Public 
Contract Code Sections 10240-10240.13, inclusive, and applicable regulations (see Subchapter 3 [Sections 301-382, 
inclusive] of Chapter 2 of Title 1 of the California Code of Regulations).  The arbitration decision shall be decided under and 
in conformance with the law of this State, supported by substantial evidence and, in writing, contain the basis for the 
decision, findings of fact, and conclusions of law. 
�� Arbitration shall be initiated by a Complaint in Arbitration made in compliance with the requirements of those 
regulations.  A Complaint in Arbitration by the Contractor shall be made not later than 90 days after the date of service in 
person or by mail on the Contractor of the final written decision by the Department on the claim. 
��  
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STATE OF CALIFORNIA 

DEPARTMENT OF TRANSPORTATION 
_________________________ 

 
SPECIAL PROVISIONS 

 
Annexed to Contract No. 02-380104 

 
DIVISION 0  BIDDING AND CONTRACT REQUIREMENTS 

 
0.01  INSTRUCTIONS TO BIDDERS AND GENERAL CONDITIONS 

The work embraced herein shall conform to the provisions in the Instructions to Bidders and General Conditions for 
Building Construction of the Department of Transportation, dated January, 2002, a single publication attached hereto and 
referred to herein as "Instructions to Bidders" and "General Conditions", and the following special provisions. 

In case of conflict between the Instructions to Bidders or the General Conditions and these special provisions, the special 
provisions shall take precedence over and be used in lieu of the conflicting portions. 

 
0.02  PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder's attention is directed to the provisions in Section 1, "Proposal Requirements and Conditions," of the 
Instructions to Bidders, and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 1-1.05, "Required Listing of Proposed 
Subcontractors," of the Instructions to Bidders, each proposal shall have listed therein the name and address of each DVBE 
subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly subcontract portions of 
the work.  The list of subcontractors shall also set forth the portion of work that will be performed by each subcontractor 
listed.  A sheet for listing the subcontractors is included in the Proposal. 

The Bidder's Bond form mentioned in the last paragraph in Section 1-1.07, "Proposal Guaranty," of the Instructions to 
Bidders will be found following the signature page of the Proposal. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 

 
0.024  DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) 

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 
Disabled Veteran Business Enterprise (DVBE) in contracts. 

It is the policy of the Department that Disabled Veteran Business Enterprise (DVBE) shall have the maximum 
opportunity to participate in the performance of contracts financed solely with state funds.  The Contractor shall ensure that 
DVBEs have the maximum opportunity to participate in the performance of this contract and shall take all necessary and 
reasonable steps for this assurance.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the award and performance of subcontracts.  Failure to carry out the requirements of this paragraph shall constitute a breach 
of contract and may result in termination of this contract or other remedy the Department may deem appropriate. 

Bidder's attention is directed to the following: 
 
A. "Disabled Veteran Business Enterprise" (DVBE) means a business concern certified as a DVBE by the Office of 

Small Business and Disabled Veteran Business Enterprise Certification, Department of General Services. 
B. A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor, 

or vendor of material or supplies. 
C. Credit for DVBE prime contractors will be 100 percent. 
D. A DVBE joint venture partner must be responsible for a clearly defined portion of the work to be performed.  

Responsibility means actually performing, managing and supervising that portion of the work with its own forces.  
The DVBE joint venture partner must share in the ownership, control, management responsibilities, risks and profits 
of the joint venture.  The DVBE  joint venturer must submit the joint venture agreement with the Caltrans Bidder 
DVBE Information form required in Division 0.026, "Submission of DVBE Information," elsewhere in these special 
provisions. 
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E. A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and supervising the 
work. 

F. Credit for DVBE vendors of materials or supplies is limited to 60 percent of the amount to be paid to the vendor for 
the material unless the vendor manufactures or substantially alters the goods. 

G. Credit for trucking by DVBEs will be as follows: 
 

1. One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with his/her own 
trucks, tractors and employees. 

2. Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified roster." 
3. One hundred percent of the amount to be paid to DVBE trucking brokers who have signed agreements that all 

trucking will be performed by DVBE truckers if credit is toward the DVBE goal, a "certified roster" showing 
that all trucks are owned by DVBEs, and a signed statement on the "certified roster" that indicates that 100 
percent of revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

4. Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have signed 
agreements with DVBE truckers assuring that at least 20 percent of the trucking will be performed by DVBE 
truckers if credit is toward the DVBE goal, a "certified roster" showing that at least 20 percent of the number of 
trucks are owned by DVBE truckers, and a signed statement on the "certified roster" that indicates that at least 
20 percent of the revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

 
 The "certified roster" referred to herein shall conform to the requirements in Division 0.026, "Submission Of DVBE 

Information," elsewhere in these special provisions. 
H. DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of General 

Services, Office of Small Business and Disabled Veteran Business Enterprise Certification, 707 Third Street, West 
Sacramento, CA  95605, on the date bids for the project are opened before credit may be allowed toward the DVBE 
goal.  It is the Contractor's responsibility to verify that DVBEs are certified. 

I. Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may result in 
termination of the contract or other appropriate remedy for a breach of this contract. 

 
0.025  DVBE GOAL FOR THIS PROJECT 

The Department has established the following goal for Disabled Veteran Business Enterprise (DVBE) participation for 
this project: 

 
Disabled Veteran Business Enterprise (DVBE): 3 percent. 
 
It is the bidder's responsibility to make a sufficient portion of the work available to subcontractors and suppliers and to 

select those portions of the work or material needs consistent with the available DVBE subcontractors and suppliers, so as to 
assure meeting the goal for DVBE participation. 

The Office of Small Business and Disabled Veteran Business Enterprise Certification, Department of General Services, 
may be contacted at (800) 559-5529 or (916) 375-4940 or visit their internet web site at 
http://www.pd.dgs.ca.gov/smbus/default.htm for program information and certification status.  The Department's Business 
Enterprise Program may also be contacted through their internet web site at http://www.dot.ca.gov/hq/bep/ or at 
(866) 810-6346 or (916) 324-1700. 

 
0.026  SUBMISSION OF DVBE INFORMATION 

The required DVBE information shall be submitted on the "CALTRANS BIDDER - DVBE INFORMATION" form 
included in the Proposal.  If this information is not submitted with the bid, the DVBE information forms shall be removed 
from the documents prior to submitting the bid. 

It is the bidder's responsibility to make enough work available to DVBEs and to select those portions of the work or 
material needs consistent with the available DVBEs to meet the goal for DVBE participation or to provide information to 
establish that, prior to bidding, the bidder made adequate good faith efforts to do so. 

If the DVBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low 
bidder and the third low bidder shall submit the DVBE information to the Department of Transportation, 1120 N Street, 
Room 0200, MS #26, Sacramento, California 95814 so the information is received by the Department no later than 4:00 p.m. 
on the fourth day, not including Saturdays, Sundays and legal holidays, following bid opening.  DVBE information sent by 
U.S. Postal Service certified mail with return receipt and certificate of mailing and mailed on or before the third day, not 
including Saturdays, Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth 
day following bid opening.  Failure to submit the required DVBE information by the time specified will be grounds for 
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finding the bid or proposal nonresponsive.  Other bidders need not submit DVBE information unless requested to do so by 
the Department. 

The bidder's DVBE information shall establish that good faith efforts to meet the DVBE goal have been made.  To 
establish good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good 
faith efforts to meet the goal were made. 

Bidders are cautioned that even though their submittal indicates they will meet the stated DVBE goal, their submittal 
should also include their adequate good faith efforts information along with their DVBE goal information to protect their 
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met. 

The bidder's DVBE information shall include the names of DVBE firms that will participate, with a complete description 
of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation from the 
DVBE that it is participating in the contract.  A copy of the DVBE's quote will serve as written confirmation that the DVBE 
is participating in the contract.  When 100 percent of a portion of the work is not to be performed or furnished by a DVBE, a 
description of the exact portion of that work to be performed or furnished by that DVBE shall be included in the DVBE 
information, including the planned location of that work.  The work that a DVBE prime contractor has committed to 
performing with its own forces as well as the work that it has committed to be performed by DVBE subcontractors, suppliers 
and trucking companies will count toward the goal. 

If credit for trucking by a DVBE trucking broker is shown on the bidder's information as 100 percent of the revenue to 
be paid by the broker is to be paid to DVBE truckers, a "certified roster" of the broker's trucks to be used must be included.  
The "certified roster" must indicate that all the trucks are owned by certified DVBEs and must show the DVBE truck 
numbers, owner's name, Public Utilities Commission Cal-T numbers, and the DVBE certification numbers.  The roster must 
indicate that all revenue paid by the broker will be paid to DVBEs listed on the "certified roster". 

If credit for trucking by a trucking broker who is not a DVBE is shown in the bidder's information, a "certified roster" of 
the broker's trucks to be used must be included.  The "certified roster" must indicate that at least 20 percent of the broker's 
trucks are owned by certified DVBEs and must show the DVBE truck numbers, owner's name, Public Utilities Commission 
Cal-T numbers, and the DVBE certification number.  The roster must indicate that at least 20 percent of the revenue paid by 
the broker will be paid to DVBEs listed on the "certified roster". 

A bidder shall be deemed to have made good faith efforts upon submittal, within time limits specified by the 
Department, of documentary evidence that all of the following actions were taken: 

 
A. Contact was made with the Office of Small Business and Disabled Veteran Business Enterprise Certification, 

Department of General Services or their web site at http://www.pd.dgs.ca.gov/smbus/default.htm to identify 
Disabled Veteran Business Enterprises. 

B. Advertising was published in trade media and media focusing on Disabled Veteran Business Enterprises, unless time 
limits imposed by the Department do not permit that advertising. 

C. Invitations to bid were submitted to potential Disabled Veteran Business Enterprise contractors. 
D. Available Disabled Veteran Business Enterprises were considered. 
 

0.027  SMALL BUSINESS PREFERENCE 
Attention is directed to "Award and Execution of Contract" of these special provisions. 
Attention is also directed to the Small Business Procurement and Contract Act, Government Code Section 14835, et seq 

and Title 2, California Code of Regulations, Section 1896, et seq. 
Bidders who wish to be classified as a Small Business under the provisions of those laws and regulations, shall be 

certified as Small Business by the Department of General Services, Office of Small Business and Disabled Veteran Business 
Enterprise Certification, 707 Third Street, West Sacramento, CA  95605. 

To request Small Business Preference, bidders shall fill out and sign the Request for Small Business Preference form in 
the Proposal and shall attach a copy of their Office of Small Business and Disabled Veteran Business Enterprise Certification 
(OSDC) small business certification letter to the form.  The bidder's signature on the Request for Small Business Preference 
certifies, under penalty of perjury, that the bidder is certified as Small Business at the time of bid opening and further 
certifies, under penalty of perjury, that under the following conditions, at least 50 percent of the subcontractors to be utilized 
on the project are either certified Small Business or have applied for Small Business certification by bid opening date and are 
subsequently granted Small Business certification. 

The conditions requiring the aforementioned 50 percent level of subcontracting by Small Business subcontractors apply 
if: 

 
A. The lowest responsible bid for the project exceeds $100,000; and 
B. The project work to be performed requires a Class A or a Class B contractor's license; and 
C. Two or more subcontractors will be used. 
 



 

Contract No.  02-380104 
47 

If the above conditions apply and Small Business Preference is granted in the award of the contract, the 50 percent Small 
Business subcontractor utilization level shall be maintained throughout the life of the contract. 

 
0.028  CALIFORNIA COMPANY PREFERENCE 

Attention is directed to "Award and Execution of Contract" of these special provisions. 
In conformance with the requirements of Section 6107 of the Public Contract Code, a "California company" will be 

granted a reciprocal preference for bid comparison purposes as against a nonresident contractor from any state that gives or 
requires a preference to be given contractors from that state on its public entity construction contracts. 

A "California company" means a sole proprietorship, partnership, joint venture, corporation, or other business entity that 
was a licensed California contractor on the date when bids for the public contract were opened and meets one of the 
following: 

 
A. Has its principal place of business in California. 
B. Has its principal place of business in a state in which there is no local contractor preference on construction 

contracts. 
C. Has its principal place of business in a state in which there is a local contractor construction preference and the 

contractor has paid not less than $5000 in sales or use taxes to California for construction related activity for each of 
the five years immediately preceding the submission of the bid. 

 
To carry out the "California company" reciprocal preference requirements of Section 6107 of the Public Contract Code, 

all bidders shall fill out and sign the California Company Preference form in the Proposal.  The bidder's signature on the 
California Company Preference form certifies, under penalty of perjury, that the bidder is or is not a "California company" 
and if not, the amount of the preference applied by the state of the nonresident Contractor. 

A nonresident Contractor shall disclose any and all bid preferences provided to the nonresident Contractor by the state or 
country in which the nonresident Contractor has its principal place of business. 

Proposals without the California Company Preference form filled out and signed may be rejected. 
 

0.03  AWARD AND EXECUTION OF CONTRACT 
The bidder's attention is directed to the provisions in Section 2, "Award and Execution of Contract," of the Instructions 

to Bidders and these special provisions for the requirements and conditions concerning award and execution of contract. 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the 

requirements prescribed and who has met the goal for DVBE participation or has demonstrated, to the satisfaction of the 
Department, adequate good faith efforts to do so.  Meeting the goal for DVBE participation or demonstrating, to the 
satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract. 

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  The 
purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed and returned to 
the Department by the successful bidder with the executed contract and contract bonds.  For the purposes of the form, payee 
shall be deemed to mean the successful bidder.  The form is not to be completed for subcontractors or suppliers.  Failure to 
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 20 
percent of payments due the contractor and penalties of up to $20,000.  This retention of payments for failure to complete the 
"Payee Data Record" form is in addition to any other retention of payments due the Contractor. 

Attention is also directed to "Small Business Preference" of these special provisions.  Any bidder who is certified as a 
Small Business by the Department of General Services, Office of Small Business and Disabled Veteran Business Enterprise 
Certification, will be allowed a preference in the award of this contract, if it be awarded, under the following conditions: 

 
A. The apparent low bidder is not certified as a Small Business, or has not filled out and signed the Request for Small 

Business Preference included with the bid documents and attached a copy of their Office of Small Business and 
Disabled Veteran Business Enterprise Certification small business certification letter to the form; and 

B. The bidder filled out and signed the Request for Small Business Preference form included with the bid documents 
and attached a copy of their Office of Small Business and Disabled Veteran Business Enterprise Certification small 
business certification letter to the form. 

 
The small business preference will be a reduction in the bid submitted by the small business contractor, for bid 

comparison purposes, by an amount equal to 5 percent of the amount bid by the apparent low bidder, the amount not to 
exceed $50,000.  If this reduction results in the small business contractor becoming the low bidder, then the contract will be 
awarded to the small business contractor on the basis of the actual bid of the small business contractor notwithstanding the 
reduced bid price used for bid comparison purposes. 
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Attention is also directed to "California Company Preference" of these special provisions. 
The amount of the California company reciprocal preference shall be equal to the amount of the preference applied by 

the state of the nonresident contractor with the lowest responsive bid, except where the "California company" is eligible for a 
California Small Business Preference, in which case the preference applied shall be the greater of the two, but not both. 

If the bidder submitting the lowest responsive bid is not a "California company" and with the benefit of the reciprocal 
preference, a "California company's" responsive bid is equal to or less than the original lowest responsive bid, the "California 
company" will be awarded the contract at its submitted bid price except as provided below. 

Small business bidders shall have precedence over nonsmall business bidders in that the application of the "California 
company" preference for which nonsmall business bidders may be eligible shall not result in the denial of the award to a 
small business bidder. 

 
0.04  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 6-1.03, "Beginning of Work," Section 6-1.07, "Time of Completion," 
and Section 6-1.08, "Liquidated Damages," of the General Conditions and these special provisions. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

This work shall be diligently prosecuted to completion before the expiration of 35 WORKING DAYS beginning on the 
fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $2,100.00 per day, for each and every calendar day's delay 
in finishing the work in excess of the number of working days prescribed above. 

 
0.052  DIFFERING SITE CONDITIONS 

Attention is directed to Section 2-1.045, "Differing Site Conditions," of the General Conditions. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's 
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 7-1.03, "Notice of Potential Claim," of the General Conditions and as specified herein; otherwise the decision of the 
Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth in 
what respects the Contractor's position differs from the Engineer's determination and provide any additional information 
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be 
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the 
contract, a review of the "Materials Information,"  a review of the log of test borings and other records of geotechnical data to 
the extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above 
ground at the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential 
claim, shall be submitted to the Engineer in an expeditious manner. 

 
0.053  INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final statement, ordered changes in the work 
payments, and claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final statements shall begin to accrue interest 30 days 

after the Engineer prepares the payment estimate. 
B. Unpaid ordered changes in work bills shall begin to accrue interest 30 days after preparation of the first pay estimate 

following receipt of a properly submitted and undisputed bill for ordered changes in the work.  To be properly 
submitted, the bill must be submitted within 7 days of the performance of the ordered change in the work and in 
conformance with the provisions in Section 3, "Changes in the Work," and Section 7-1.05, "Partial Payments," of 
the General Conditions.  An undisputed ordered change in the work bill not submitted within 7 days of performance 
of the ordered change in the work will begin to accrue interest 30 days after the preparation of the second pay 
estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and ordered 
change in the work payments shall be 10 percent per annum. 



 

Contract No.  02-380104 
49 

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent 
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in 
sufficient detail to enable the Engineer to ascertain the basis and amount of that claim, protest or dispute. 

 
The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 
 

0.054  FINAL PAYMENT AND CLAIMS 
Attention is directed to Section 7-1.07, "Final Payment and Claims," of the General Conditions. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the District that 

administers the contract will submit a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail 
within 135 days of acceptance of the contract.  The claim position letter will delineate the District's position on the 
Contractor's claims.  If the Contractor disagrees with the claim position letter, the Contractor shall submit a written 
notification of its disagreement to be received by the District not later than 15 days after the Contractor's receipt of the claim 
position letter.  The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 
submitted to the office designated in the claim position letter.  The Contractor's failure to provide a timely, written 
notification of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in 
the claim position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the District claim position letter, the board of review 
designated by the District Director to review claims that remain in dispute will meet with the Contractor within 45 days after 
receipt by the District of the notification of disagreement.  Attendance by the Contractor at the board of review meeting shall 
be mandatory. 

If the District fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract 
and the Contractor has claims that remain in dispute, the Contractor may request a meeting with the board of review 
designated by the District Director to review claims that remain in dispute.  The Contractor's request for a meeting shall 
identify the claims that remain in dispute.  If the Contractor files a request for a meeting, the board of review will meet with 
the Contractor within 45 days after the District receives the request for the meeting.  Attendance by the Contractor at the 
District Director's board of review meeting shall be mandatory. 

Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file 
a timely notification of disagreement with the District claim position letter, or to attend the District Director's board of review 
meeting shall constitute a failure to pursue diligently and exhaust the administrative procedures in the contract and shall be a 
bar to arbitration in conformance with the requirements in Section 10240.2 of the California Public Contract Code. 

 
0.055  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.  The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If performance of the Contractor's current controlling operation is delayed in the area, and the delay could not be avoided 
by the judicious handling of forces, equipment, and plant, an extension of time determined in conformance with the 
provisions in Section 6-1.08, "Liquidated Damages," of the General Conditions will be granted.  Compensation for the delay 
will be made only for the Contractor's actual losses due to idle time of equipment, necessary payments for idle time of 
workers, and cost of extra moving of equipment, in conformance with the provisions in Section 3-1.01E, "Allowable Costs 
for Changes," of the General Conditions, except that no markups will be added. 

 
0.067  YEAR 2000 COMPLIANCE 

This contract is subject to Year 2000 Compliance for automated devices in the State of California. 
Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or 

create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is 
recognized and processed as a leap year.  The product must also operate accurately in the manner in which it was intended for 
date operation without requiring manual intervention. 

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with the 
provisions in Section 4-1.04, "Certificates of Compliance," of the General Conditions for all automated devices furnished for 
the project. 
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0.07  SUBCONTRACTOR AND DVBE RECORDS 

The Contractor shall maintain records of all subcontracts entered into with certified DVBE subcontractors and records of 
materials purchased from certified DVBE suppliers.  The records shall show the name and business address of each DVBE 
subcontractor or vendor and the total dollar amount actually paid each DVBE subcontractor or vendor. 

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (S) and certified 
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer. 

 
0.075  PERFORMANCE OF DVBE SUBCONTRACTORS AND SUPPLIERS 

The DVBEs listed by the Contractor in response to the provisions in Division 0.026, "Submission of DVBE 
Information," and Division 3, "Award and Execution of Contract," of these special provisions, which are determined by the 
Department to be certified DVBEs, shall perform the work and supply the materials for which they are listed, unless the 
Contractor has received prior written authorization to perform the work with other forces or to obtain the materials from other 
sources. 

Authorization to utilize other forces or sources of materials may be requested for the following reasons: 
 
A. The listed DVBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract, 

when the written contract, based upon the general terms, conditions, plans and specifications for the project, or on 
the terms of the subcontractor's or supplier's written bid, is presented by the Contractor. 

B. The listed DVBE becomes bankrupt or insolvent. 
C. The listed DVBE fails or refuses to perform the subcontract or furnish the listed materials. 
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DVBE subcontractor 

fails or refuses to meet the bond requirements of the Contractor. 
E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance 

with the plans and specifications or the subcontractor is substantially delaying or disrupting the progress of the 
work. 

F. The listed DVBE subcontractor is not licensed pursuant to the Contractor's License Law. 
G. It would be in the best interest of the State. 
 
The Contractor shall not be entitled to payment for the work or material unless it is performed or supplied by the listed 

DVBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer. 
 

0.077  SUBCONTRACTING 
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, Section 2, 

"Proposal Requirements and Conditions," Section 2-1.04, "Submission of DVBE Information," and Section 3, "Award and 
Execution of Contract," of these special provisions and these special provisions. 

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 
of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 

 
 http://www.dir.ca.gov/DLSE/Debar.html. 
 
The third paragraph of Section 8-1.01 of the Standard Specifications shall not apply to this contract. 
The DVBE information furnished under  of these special provisions is in addition to the subcontractor information 

required to be furnished in Section 8-1.01, "Subcontracting," and Section 2-1.054, "Required Listing of Proposed 
Subcontractors," of the Standard Specifications. 

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 
Disabled Veteran Business Enterprise (DVBE) participation in highway contracts that are State funded.  As a part of this 
requirement: 

 
A. No substitution of a DVBE subcontractor shall be made at any time without the written consent of the Department, 

and 
B. If a DVBE subcontractor is unable to perform successfully and is to be replaced, the Contractor shall make good 

faith efforts to replace the original DVBE subcontractor with another DVBE subcontractor. 
 
The provisions in Section 2-1.02, "Disabled Veteran Business Enterprise (DVBE)," of these special provisions that 

DVBEs shall be certified on the date bids are opened does not apply to DVBE substitutions after award of the contract. 
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0.082  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of 

the Business and Professions Code concerning prompt payment to subcontractors. 
 

0.10  GUARANTEE 
Section 7-1.09, "Guarantee," of the General Conditions is amended to read: 
 
7-1.09   GUARANTEE.—The Contractor hereby unconditionally guarantees that the work will be done in conformance 

with the requirements of the contract, and further guarantees the work of the contract to be and remain free of defects in 
workmanship and materials for a period of one year from the date of acceptance of the contract, unless a longer guarantee 
period is required by the special provisions.  The Contractor hereby agrees to repair or replace any and all work, together with 
any other adjacent work which may be displaced in so doing, that may prove to be not in conformance with the requirements 
of the contract or that may be defective in its workmanship or material within the guarantee period specified, without any 
expense whatsoever to the Department, ordinary wear and tear and unusual abuse or neglect excepted. 

Contract bonds shall remain in full force and effect during the guarantee period. 
The Contractor further agrees, that within 10 calendar days after being notified in writing by the Department of any work 

not in conformance with the requirements of the contract or any defects in the work, the Contractor shall commence and 
prosecute with due diligence all work necessary to fulfill the terms of this guarantee, and shall complete the work within a 
reasonable period of time, and, in the event the Contractor fails to comply, the Contractor does hereby authorize the 
Department to proceed to have the work done at the Contractor's expense and the Contractor shall honor and pay the cost and 
charges therefor upon demand.  The Department shall be entitled to all costs and expenses, including reasonable attorney's 
fees, necessarily incurred upon the Contractor's refusal to honor and pay the above costs and charges. 

 
DIVISION 1.  GENERAL REQUIREMENTS 

 
1.01 SCOPE 

The building work described herein and as shown on the plans shall conform to the requirements of the General 
Conditions and these special provisions. 

The building work to be done consists, in general, of (1) Constructing a pre-engineered canopy and pad for the new 
covered parking structure; (2) Constructing a two new metal canopy storage structures complete with concrete pad and 
storage bins; (3) associated electrical and mechanical work and such other items or details, not mentioned above, that are 
required by the plans, General Conditions, or these special provisions shall be performed, placed, constructed or installed. 

 
1.02 AREAS FOR CONTRACTOR'S USE 

 Area is available within the contract limits for the exclusive use of the Contractor.  The Contractor shall arrange with the 
Engineer for areas to store equipment and materials within the work area. 

 
1.03 COOPERATION 

Attention is directed to Sections 5-1.06, "Responsibility for Utilities," and 5-1.12, "Cooperation," of the General 
Conditions and these special provisions. 

Work by State forces will be in progress within the contract limits during the working period for this contract. 
The Contractor shall plan his work to minimize interference with State forces.  Interruptions to any services for the 

purpose of making or breaking a connection shall be made only after consultation with and for such time periods as directed 
by the Engineer. 

 
1.04 MEASUREMENT AND PAYMENT 

The contract lump sum price paid for building work shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all the work involved in constructing the building work, complete in place, as 
shown on the plans, as specified in the General Conditions and these special provisions, and as directed by the Engineer 

Full compensation for any incidental materials and labor, not shown on the plans or specified, which are necessary to 
complete the building work shall be considered as included in the contract lump sum price paid for building work and no 
additional compensation will be allowed therefor. 
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1.05 SUBMITTALS 
Shop drawings, material lists, descriptive data, samples and other submittals specified in these special provisions shall be 

submitted for approval in accordance with the provisions in Section 2-1.04, "Shop Drawings, Descriptive Data, Samples, and 
Alternatives," of the General Conditions and these special provisions 

Unless otherwise permitted in writing by the Engineer and except submittals for "Alternatives" in conformance with the 
provisions of said Section 2-1.04 of the General Conditions, all submittals required by these special provisions shall be 
submitted within 35 days after the contract has been approved. 

Attention is directed to the provisions in Section 2-1.01, "Authority of Engineer," of the General Conditions.  The 
Engineer may request submittals for materials or products where submittals have not been specified in these special 
provisions, or may request that additional information be included in specified submittals, as necessary to determine the 
quality or acceptability of such materials or products. 

Submittals shall be delivered to the locations indicated in these special provisions.  If a specific location is not indicated, 
the submittal shall be delivered to the Division of Structure Design, Documents Unit, Fourth Floor, Mail Station 9-4/4I, 
1801 30th Street, Sacramento, California 95816, telephone (916) 227-8252, or the submittals shall be mailed to the Division 
of Structure Design, Documents Unit, Mail Station 9-4/4I, P. O. Box 942874, Sacramento, California 94274-0001. 

 
1.06 SCHEDULE OF VALUES 

The Contractor shall prepare and submit to the Engineer for approval 2 copies of a Schedule of Values within 15 
working days of approval of the contract.  The Engineer shall be allowed 15 working days for approval or return for 
correction of each submittal or resubmittal.  Should the Engineer fail to complete the review within the time specified and if, 
in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in 
review, an extension of time commensurate with the delay in completion of the work thus caused will be granted as provided 
in Section 6-1.08, "Liquidated Damages," of the General Conditions. 

The Schedule of Values shall cover each lump sum item for building work and shall be accurately divided into sections 
representing the cost of each separate building or structure.  Any site work that is not part of a separate building or structure 
shall be included under a specific section as General Work and not included in the building or structure cost.  Indirect costs 
and general condition items are to be listed as a separate line item of work.  The sections representing each building or 
structure must be identified as to the building or structure they represent and be broken down to show the corresponding 
value of each craft, trade or other significant portion of the work.  A sub-total for each section shall be provided. 

The Schedule of Values shall be approved by the Engineer before any partial payment estimate is prepared. 
The sum of the items listed in the Schedule of Values shall equal the contract lump sum price for building work.  

Overhead and profit shall not be listed as separate items, but shall be appropriately distributed across all line items of cost. 
 

1.07 OBSTRUCTIONS 
Attention is directed to Sections 5-1.02, "Protection and Use of Property," 5-1.03, "Responsibility for Damage," and 

5-1.06, "Responsibility for Utilities," of the General Conditions and these special provisions. 
The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 

installations at least 5 working days prior to performing any excavation or other work close to any underground pipeline, 
conduit, duct, wire or other structure.  Regional notification centers include but are not limited to the following: 

 
Underground Service Alert 
Northern California (USA) 
Telephone:  1(800)642-2444 
 
Underground Service Alert 
Southern California (USA) 
Telephone:  1(800)422-4133 
 
South Shore Utility 
Coordinating Council (DIGS) 
Telephone:  1(800)541-3447 
 
Western Utilities 
Underground Alert, Inc. 
Telephone:  1(800)424-3447 
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1.08 PRESERVATION OF PROPERTY 
Attention is directed to Sections 5-1.02, "Protection and Use of Property," 5-1.03, "Responsibility for Damage," 5-1.05, 

"Contractor's Responsibility for the Work," and 5-1.06, "Responsibility for Utilities," of the General Conditions. 
Operations shall be conducted in such a manner that existing facilities, surfacing, installations, and utilities which are to 

remain in place will not be damaged.  Temporary surfacing, facilities, utilities and installations shall also be protected until 
they are no longer required.  The Contractor, at his expense shall furnish and install piling, sheet piling, cribbing, bulkheads, 
shores, or whatever means may be necessary to adequately support material carrying such facilities, or to support the 
facilities themselves and shall maintain such support until they are no longer needed. 

 
1.09 WATER POLLUTION CONTROL 

Water pollution control work shall conform to the requirements in Section 5-1.101R, "Water Pollution," of the General 
Conditions, and these special provisions. 

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) 
and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices 
(BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project, hereafter referred 
to respectively as the "Preparation Manual" and the "Construction Site BMP Manual" and collectively as the "Manuals."  
Copies of the Manuals may be obtained from the Department of Transportation, Material Operations Branch, Publication 
Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California  95815, Telephone:  (916) 445-3520.  Copies of the 
Manuals may also be obtained from the Department's Internet Web Site at:  
http://www.dot.ca.gov/hq/construc/stormwater.html. 

Copies of the Manual are also available for review at the District Office located at 1657 Riverside Drive, Redding, CA 
96001. 

The Contractor shall know and fully comply with the applicable provisions of the Manuals and Federal, State, and local 
regulations that govern the Contractor's operations and storm water discharges from both the project site and areas of 
disturbance outside the project limits during construction. 

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the 
contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or property owner 
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the 
project limits. 

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure 
to comply with the requirements set forth in this section "Water Pollution Control" including, but not limited to, compliance 
with the applicable provisions of the Manuals and Federal, State, and local regulations.  For the purposes of this paragraph, 
costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the State or the 
Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act. 

In addition to the remedies authorized by law, an amount of the money due the Contractor under the contract, as 
determined by the Department, may be retained by the State of California until disposition has been made of the costs and 
liabilities. 

The retention of money due the Contractor shall be subject to the following: 
 
A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial 

payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from 
payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not 
exceed the amount being withheld from partial payments pursuant to Section 7-1.05, "Partial Payments," of the 
General Conditions. 

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and 
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest 
on the amount retained at the legal rate of interest for the period of the retention. 

 
Conformance with the requirements of this section "Water Pollution Control," shall not relieve the Contractor from the 

Contractor's responsibilities, as provided in Section 5-1.02, "Protection and Use of Property," and Section 5-1.03, 
"Responsibility for Damage," of the General Conditions. 

 
WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND UPDATES.-As part of the 

water pollution control work, a Water Pollution Control Program, hereafter referred to as the "WPCP," is required for this 
contract.  The WPCP shall conform to the requirements in Section 5-1.101R, "Water Pollution," of the General Conditions, 
the requirements in the Manuals, and these special provisions. 
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No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the WPCP 
has been approved by the Engineer. 

Within 15 days after the approval of the contract, the Contractor shall submit 3 copies of the WPCP to the Engineer.  The 
Engineer will have 7 days to review the WPCP.  If revisions are required, as determined by the Engineer, the Contractor shall 
revise and resubmit the WPCP within 5 days of receipt of the Engineer's comments.  The Engineer will have 5 days to review 
the revisions.  Upon the Engineer's approval of the WPCP, 3 additional copies of the WPCP incorporating the required 
changes shall be submitted to the Engineer.  Minor changes or clarifications to the initial submittal may be made and attached 
as amendments to the WPCP.  In order to allow construction activities to proceed, the Engineer may conditionally approve 
the WPCP while minor revisions or amendments are being completed. 

The WPCP shall identify pollution sources that may adversely affect the quality of storm water discharges associated 
with the project and shall identify water pollution control measures, hereafter referred to as control measures, to be 
constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water discharges from 
the construction site during construction under this contract. 

The WPCP shall incorporate control measures in the following categories: 
 
A. Soil stabilization; 
B. Sediment control; 
C. Tracking control; 
D. Wind erosion control; 
E. Non-storm water control; and 
F. Waste management and material pollution control. 
 
Specific objectives and minimum requirements for each category of control measures are contained in the Manuals. 
The Contractor shall consider the objectives and minimum requirements presented in the Manuals for each of the above 

categories.  When minimum requirements are listed for any category, the Contractor shall incorporate into the WPCP and 
implement on the project, one or more of the listed minimum controls required in order to meet the pollution control 
objectives for the category.  In addition, the Contractor shall consider other control measures presented in the Manuals and 
shall incorporate into the WPCP and implement on the project the control measures necessary to meet the objectives of the 
WPCP.  The Contractor shall document the selection process in conformance with the procedure specified in the Manuals. 

The WPCP shall include, but not be limited to, the following items as described in the Preparation Manual: 
 
A. Project description and Contractor's certification; 
B. Project information; 
C. Pollution sources, control measures, and water pollution control drawings; and 
D. Amendments, if any. 
 
The Contractor shall amend the WPCP, graphically and in narrative form, whenever there is a change in construction 

activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters, 
municipal storm drain systems or when deemed necessary by the Engineer.  The WPCP shall be amended if the WPCP has 
not achieved the objective of reducing pollutants in storm water discharges.  Amendments shall show additional control 
measures or revised operations, including those in areas not shown in the initially approved WPCP, which are required on the 
project to control water pollution effectively.  Amendments to the WPCP shall be submitted for review and approval by the 
Engineer in the same manner specified for the initially approved WPCP.  Amendments shall be dated and attached to the on-
site WPCP document. 

The Contractor shall keep a copy of the WPCP, together with updates, revisions and amendments at the project site. 
 
WPCP IMPLEMENTATION.-Upon approval of the WPCP, the Contractor shall be responsible throughout the 

duration of the project for installing, constructing, inspecting and maintaining the control measures included in the WPCP 
and any amendments thereto and for removing and disposing of temporary control measures.  Unless otherwise directed by 
the Engineer or specified in these special provisions, the Contractor's responsibility for WPCP implementation shall continue 
throughout any temporary suspension of work ordered in accordance with Section 6-1.06, "Temporary Suspension of Work," 
of the General Conditions.  Requirements for installation, construction, inspection, maintenance, removal and disposal of 
control measures are specified in the Manual and these special provisions. 

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided 
throughout the winter season, defined as between October 15 and April 15. 

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas of the project site 
shall be completed, except as provided for below, no later than 20 days prior to the beginning of the winter season or upon 
start of applicable construction activities for projects which begin either during or within 20 days of the winter season. 
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Throughout the rainy season, the active, soil-disturbed area of the project site shall be not more than 1.9 hectares.  The 
Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit.  The Contractor shall 
demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect 
soil-disturbed areas on the project site before the onset of precipitation.  A quantity of soil stabilization and sediment control 
materials shall be maintained on site equal to 100 percent of that sufficient to protect unprotected, soil-disturbed areas on the 
project site.  A detailed plan for the mobilization of sufficient labor and equipment shall be maintained to fully deploy control 
measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of precipitation. A current 
inventory of control measure materials and the detailed mobilization plan shall be included as part of the WPCP. 

Throughout the rainy season, soil-disturbed areas on the project site shall be considered to be nonactive whenever soil 
disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas 
that will become nonactive either during the rainy season or within 20 days thereof shall be fully protected with soil 
stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or 
prior to the onset of precipitation, whichever is first to occur. 

Throughout the rainy season, active soil-disturbed areas of the project site shall be fully protected at the end of each day 
with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work 
day.  The weather forecast shall be monitored by the Contractor on a daily basis.  The National Weather Service forecast shall 
be used. An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If 
precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required, 
and functioning control measures shall be deployed prior to the onset of the precipitation. 

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the 
WPCP for tracking control, wind erosion control, non-storm water control, and waste management and material pollution 
control. 

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to 
conform to the provisions in this section "Water Pollution Control" as determined by the Engineer. 

 
MAINTENANCE.--To ensure the proper implementation and functioning of control measures, the Contractor shall 

regularly inspect and maintain the construction site for the control measures identified in the WPCP.  The Contractor shall 
identify corrective actions and time needed to address any deficient measures or reinitiate any measures that have been 
discontinued. 

The construction site inspection checklist provided in the Preparation Manual shall be used to ensure that the necessary 
measures are being properly implemented, and to ensure that the control measures are functioning adequately.  One copy of 
each site inspection record shall be submitted to the Engineer. 

During the rainy season, inspections of the construction site shall be conducted by the Contractor to identify deficient 
measures, as follows: 

 
A. Prior to a forecast storm; 
B. After all precipitation which causes runoff capable of carrying sediment from the construction site; 
C. At 24-hour intervals during extended precipitation events; and 
D. Routinely, at a minimum of once every 2 weeks. 
 
If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control 

measure, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if requested 
by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation events.  
The correction of deficiencies shall be at no additional cost to the State. 

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during 
estimate periods in which the Contractor fails to conform to the requirements of this section, "Water Pollution Control" as 
determined by the Engineer. 

Retentions for failure to conform to the requirements of this section, "Water Pollution Control" shall be in addition to the 
other retentions provided for in the contract.  The amounts retained for failure of the Contractor to conform to the 
requirements of this section will be released for payment on the next monthly estimate for partial payment following the date 
that a WPCP has been implemented and maintained, and water pollution is adequately controlled, as determined by the 
Engineer. 

 
1.10 TEMPORARY UTILITIES 

The Contractor may obtain electrical power and water from existing State outlets within the contract limits free of charge 
for contract operations where such utilities exist, provided that such utility services are in service and are not required by the 
State for other purposes and subject to the provisions in "Cooperation" of these special provisions. 
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The Contractor, at his own expense, shall obtain any additional electrical power and water or other utilities required for 
his operations and shall make and maintain the necessary service connections. 

The Contractor shall provide and pay for telephone service he may require.  State telephone facilities shall not be used. 
The Contractor shall provide adequate temporary lighting to perform the work and allow the Engineer to inspect the 

project as each portion is completed. 
 

1.11 SANITARY FACILITIES 
State sanitary facilities will not be available for use by the Contractor's employees, during normal State working hours.  

Tools shall not be cleaned nor shall cleaning liquids be disposed of in State sanitary facilities or sewers. 
Contractor shall provide temporary toilet facilities for Contractor personnel.  Facilities shall include the periodic 

flushing, waste removal and cleaning of such facilities.  Units shall be maintained in a clean and sanitary condition, including 
a supply of toilet tissue, toilet seat covers, paper towels and paper cups.  Waste material shall be disposed of off site in a 
lawful manner.  Temporary toilet units shall be single occupant units of the chemical, aerated recirculation or combustion 
type, properly vented and fully enclosed with a glass fiber reinforced polyester shell or similar nonabsorbent material. 

 
1.12 REFERENCES 

Attention is directed to Section 1-1.26, "Abbreviations," of the General Conditions 
When reference is made to the Uniform Building Code (UBC) on the plans or in the special provisions, it shall be the 

1997 Uniform Building Code as amended by the 1998 Title 24 California Building Standards Code. 
 

1.13 PROJECT RECORD DRAWINGS 
The Contractor shall prepare and maintain one set of project record drawings, using an unaltered set of original project 

plans, to clearly show all as-constructed information for the project.  As a minimum, the information to be shown shall 
include 1) any plan clarifications or change orders, 2) locations of any underground utilities, or 3) the location, size, type, and 
manufacturer of all major products or components selected by the Contractor for use in the work. 

All markings shall be placed on the project record drawings using red ink or red pencil.  Original figures shall not be 
eradicated nor written over and superseded material shall be neatly lined out.  Additional drawings shall be submitted if the 
required information cannot be clearly shown on the original set of project plans.  The additional drawings shall be not less 
than 279 mm x 432 mm in size and shall have the contract number on each sheet.  The Contractor shall sign and date each 
sheet of the project record drawings to verify that all as-constructed information shown on the drawings is correct. 

The Contractor shall periodically review the set of project record drawings with the Engineer during the progress of the 
work to assure that all changes and other required information are being recorded. 

Before completion of the work, the Contractor shall request a review of the project record drawings to determine the 
completeness and adequacy of them.  If the project record drawings are unacceptable, the Contractor shall inspect, measure, 
and survey the project as necessary to record the required additional information. 

The set of completed project record drawings shall be delivered to the Engineer prior to acceptance of the contract. 
 

1.14 FIELD ENGINEERING 
This section specifies administrative and procedural requirements for field engineering services to be performed by the 

Contractor. 
 
Lines and grades.--Such stakes or marks will be set by the Engineer as he determines to be necessary to establish the 

lines and grades required for the completion of the work shown on the plans and as specified in these special provisions.  In 
general, these will consist of the primary vertical and horizontal control points. 

Stakes and marks set by the Engineer shall be carefully preserved by the Contractor.  In case such stakes and marks are 
destroyed or damaged they will be replaced at the Engineer’s earliest convenience.  The Contractor will be charged for the 
cost of necessary replacement or restoration of such stakes and marks which in the judgment of the Engineer were carelessly 
or willfully destroyed or damaged by the Contractor’s operations.  This charge will be deducted from any moneys due or to 
become due the Contractor. 

All other stakes or marks required to establish the lines and grades required for the completion of the work shall be the 
responsibility of the Contractor. 

 
Existing utilities and equipment.--The existence and location of underground and other utilities and construction 

indicated as existing are not guaranteed.  Before beginning sitework, the Contractor shall investigate and verify the existence 
and location of underground utilities and other construction. 
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Surveys for layout and performance.--The Contractor shall perform all surveys for layout and performance, reduce 
field notes, and make all necessary calculations and drawings necessary to carry out the work. 

The Contractor shall locate and layout site improvements, and other work requiring field engineering services, including 
stakes for grading, fill and topsoil placement, and utility slopes by instrumentation and similar appropriate means. 

Batter boards shall be located and laid out for structures, building foundations, column grids and locations, floor levels 
and, control lines and levels required for mechanical  and electrical work. 

 
Survey accuracy and tolerances.--The tolerances generally applicable in setting survey stakes for foundations, slabs, 

and underground work shall not exceed the following: 
 

Survey Stakes or Markers 
 

Tolerance 

Rough grading or excavation 30 mm 
Structures or building construction 3 mm 

 
Such tolerance shall not supersede stricter tolerances required by the plans or special provisions, and shall not otherwise 

relieve the Contractor of responsibility for measurements in compliance therein. 
 

1.15 SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS 
Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.  

When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State, 
materials and products in the inch-pound (imperial) system which are of equal quality and of the required properties and 
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the 
following requirements: 

 
Materials and products shown on the plans or in the special provisions as being equivalent may be substituted 

for the metric materials and products specified or detailed on the plans. 
Before other non-metric materials and products will be considered for use the Contractor shall furnish, at the 

Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are 
equal to or better than the materials and products specified or detailed on the plans.  The burden of proof as to the 
quality and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish all information 
necessary as required to the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the 
substituted materials and products and the Engineer's decision shall be final. 

When the Contractor elects to substitute non-metric materials and products, including materials and products 
shown on the plans or in the special provisions as being equivalent, a list of substitutions to be made shall be 
submitted for approval. 

 
The following substitutions of materials and products will be allowed: 
 

SUBSTITUTION TABLE FOR SIZES OF HIGH 
STRENGTH STEEL FASTENERS, 

ASTM Designation:  A 325M 
 
METRIC SIZE SHOWN 

ON THE PLANS 
mm x thread pitch 

IMPERIAL SIZE TO BE 
SUBSTITUTED 

inch 
M16 x 2 5/8 

M20 x 2.5 3/4 
M22 x 2.5 7/8 
M24 x 3 1 
M27 x 3 1-1/8 

M30 x 3.5 1-1/4 
M36 x 4 1-1/2 
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SUBSTITUTION TABLE FOR REINFORCEMENT 
 

METRIC BAR 
DESIGNATION 

NUMBER AS SHOWN 
ON THE PLANS 

IMPERIAL BAR 
DESIGNATION 

NUMBER TO BE 
SUBSTITUTED 

10 3 
13 4 
16 5 
19 6 
22 7 
25 8 
29 9 
32 10 
36 11 
43 14 
57 18 

 
SUBSTITUTION TABLE FOR WELDED  PLAIN 

WIRE REINFORCEMENT, ASTM DESIGNATION:  
A 185 

 
 US CUSTOMARY 

UNITS SIZE TO BE 
SUBSTITUTED 

inch2 x 100 
MW9 W1.4 

MW10 W1.6 
MW13 W2.0 
MW15 W2.3 
MW19 W2.9 
MW20 W3.1 
MW22 W3.5 
MW25 W3.9, except W3.5 in 

piles only 
MW26 W4.0 
MW30 W4.7 
MW32 W5.0 
MW35 W5.4 
MW40 W6.2 
MW45 W6.5 
MW50 W7.8 
MW55 W8.5, except W8.0 in 

piles only 
MW60 W9.3 
MW70 W10.9, except W11.0 in 

piles only 
MW80 W12.4 
MW90 W14.0 

MW100 W15.5 
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CONVERSION TABLE FOR SIZES OF: 

(1) STEEL FASTENERS FOR GENERAL 
APPLICATIONS, ASTM Designation:  A 307 or 

AASHTO Designation:  M 314, Grade 36 or 55, and 
(2) HIGH STRENGTH STEEL FASTENERS, 

ASTM Designation:  A 325 or A 449 
DIAMETER 

METRIC SIZE SHOWN 
ON THE PLANS 

mm 

EQUIVALENT 
IMPERIAL SIZE 

inch 
6, or 6.35 1/4 
8 or 7.94 5/16 

10, or 9.52 3/8 
11, or 11.11 7/16 
13 or 12.70 1/2 
14, or 14.29 9/16 
16, or 15.88 5/8 
19,or 19.05 3/4 
22, or 22.22 7/8 

24, 25, or 25.40 1 
29, or 28.58 1-1/8 
32, or 31.75 1-1/4 
35, or 34.93 1-3/8 
38 or 38.10 1-1/2 
44, or 44.45 1-3/4 
51, or 50.80 2 
57, or 57.15 2-1/4 
64, or 63.50 2-1/2 
70 or 69.85 2-3/4 
76, or 76.20 3 
83, or 82.55 3-1/4 
89 or 88.90 3-1/2 
95, or 95.25 3-3/4 

102, or 101.60 4 
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CONVERSION TABLE FOR NOMINAL 
THICKNESS OF SHEET METAL 

 
UNCOATED HOT AND 

COLD ROLLED SHEETS
HOT-DIPPED ZINC 

COATED 
(GALVANIZED) 

SHEETS 
METRIC 
THICK-
NESS 

SHOWN 
ON THE 
PLANS 

mm 

EQUIVA-
LENT US 
STAND-

ARD 
GAGE 

 
 

inch 

METRIC 
THICK-
NESS 

SHOWN 
ON THE 
PLANS 

mm 

EQUIVA-
LENT 

GALVAN-
IZED 

SHEET 
GAGE 

inch 

7.94 0.3125   
6.07 0.2391   
5.69 0.2242   
5.31 0.2092   
4.94 0.1943   
4.55 0.1793   
4.18 0.1644 4.270 0.1681 
3.80 0.1495 3.891 0.1532 
3.42 0.1345 3.510 0.1382 
3.04 0.1196 3.132 0.1233 
2.66 0.1046 2.753 0.1084 
2.28 0.0897 2.372 0.0934 
1.90 0.0747 1.994 0.0785 
1.71 0.0673 1.803 0.0710 
1.52 0.0598 1.613 0.0635 
1.37 0.0538 1.461 0.0575 
1.21 0.0478 1.311 0.0516 
1.06 0.0418 1.158 0.0456 
0.91 0.0359 1.006 or 

1.016 
0.0396 

0.84 0.0329 0.930 0.0366 
0.76 0.0299 0.853 0.0336 
0.68 0.0269 0.777 0.0306 
0.61 0.0239 0.701 0.0276 
0.53 0.0209 0.627 0.0247 
0.45 0.0179 0.551 0.0217 
0.42 0.0164 0.513 0.0202 
0.38 0.0149 0.475 0.0187 
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CONVERSION TABLE FOR WIRE 
 

METRIC 
THICKNESS 
SHOWN ON 
THE PLANS 

 
mm 

EQUIVALENT 
USA STEEL 

WIRE 
THICKNESS 

 
inch 

 
 

GAGE NO. 

6.20 0.244 3 
5.72 0.225 4 
5.26 0.207 5 
4.88 0.192 6 
4.50 0.177 7 
4.11 0.162 8 
3.76 0.148 9 
3.43 0.135 10 
3.05 0.120 11 
2.69 0.106 12 
2.34 0.092 13 
2.03 0.080 14 
1.83 0.072 15 
1.57 0.062 16 
1.37 0.054 17 
1.22 0.048 18 
1.04 0.041 19 
0.89 0.035 20 

 
CONVERSION TABLE FOR COMMON NAILS 

 
 

NAIL SIZE 
METRIC 

mm 
ENGLISH 

inch 
 Length Diameter Length Diameter 

8d 63.5 3.33 2 1/2 0.131 
10d 76.2 3.76 3 0.148 
16d 88.9 4.11 3 1/2 0.162 

 
CONVERSION TABLE FOR LUMBER  

 
METRIC NOMINAL 
SURFACE DRY SIZE 

 
mm 

EQUIVALENT 
NOMINAL SURFACE 

DRY U S SIZE 
inch 

51 2 
102 4 
152 6 
203 8 
254 10 
305 12 
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CONVERSION TABLE FOR PLYWOOD  
 

METRIC 
mm 

ENGLISH 
inch 

6.4 1/4 
7.9 5/16 
9.5 3/8 

11.1 7/16 
11.9 15/32 
12.7 1/2 
15.1 19/32 
15.9 5/8 
18.3 23/32 
19.1 3/4 
22.2 7/8 
25.4 1 
28.6 1 1/8 

 
CONVERSION TABLE FOR INSULATION 

R-VALUE 
 

METRIC  
(K m2/W) 

ENGLISH 
(HR FT2 F/BTU) 

0.5 3 
0.7 4 
1.4 8 
1.9 11 
2.3 13 
2.5 14 
3.3 19 
5.3 30 

 
CONVERSION TABLE FOR VAPOR 

TRANSMISSION RATING 
 

METRIC  
(Perm-m) 

ENGLISH 
(perm-inch) 

0.29 0.02 
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CONVERSION TABLE FOR LOW PRESSURE 
 

METRIC  
(Pa) 

ENGLISH 
(Inches of Water Column) 

30 0.125 
60 0.25 
90 0.375 

120 0.50 
150 0.60 
155 0.625 
175 0.70 
185 0.75 
200 0.80 
250 1.00 
310 1.25 

 
CONVERSION TABLE FOR PRESSURE 

 
METRIC  

(kPa) 
ENGLISH 

(psi) 
10 1.5 

210 30 
280 40 
350 50 
690 100 
860 125 

1040 150 
1100 160 
1210 175 
1380 200 
1730 250 
2070 300 
2170 315 
2410 350 
2590 375 
2760 400 
4830 700 
5170 750 
5520 800 

13800 2000 
17200 2500 
20700 3000 
27600 4000 
34500 5000 

137900 20000 
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CONVERSION TABLE FOR MIL THICKNESS 
 

METRIC  
(mm) 

ENGLISH 
(inch/1000) 

0.10 4 
0.13 5 
0.15 6 
0.50 20 
0.75 30 
1.00 40 

 
CONVERSION TABLE FOR HVAC DUCTING. 

 
METRIC  

(mm) 
ENGLISH 

(inch) 
100 4 
125 5 
150 6 
175 7 
200 8 
225 9 
250 10 
300 12 
360 14 
410 16 
460 18 
510 20 
560 22 
610 24 
660 26 
710 28 
760 30 

 
CONVERSION TABLE FOR MECHANICAL PIPING

 
METRIC  

(GSP, PVC, BSP, 
DUCTILE IRON) 

METRIC 
(mm) 

ENGLISH 
(inch) 

NPS 1/2 15 1/2 
NPS 3/4 20 3/4 
NPS 1 25 1 
NPS 1 1/4 32 1 1/4 
NPS 1 1/2 40 1 1/2 
NPS 2 50 2 
NPS 2 1/2 65 2 1/2 
NPS 3 75 3 
NPS 4 100 4 
NPS 6 150 6 
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CONVERSION TABLE FOR LUBRICATION 
PIPING TUBING WALL THICKNESS 

 
METRIC  

(mm) 
ENGLISH 

(inch) 
2.1 0.083 
0.9 0.035 

 
CONVERSION TABLE FOR HOSE/TUBING 

SIZES O. D. 
 

METRIC  
(mm) 

ENGLISH 
(inch) 

6 1/4 
10 3/8 
13 1/2 
16 5/8 
19 3/4 
22 7/8 
25 1 

 
CONVERSION TABLE FOR DRUM SIZES 

 
METRIC ENGLISH 

L kg gallons pounds 
    

205 180 55 400 
60 55 16 120 
19 16 5 35 
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CONVERSION TABLE FOR POWER 
 

METRIC  
(kW) 

ENGLISH 
(HP) 

0.037 1/20 
0.075 1/10 
0.18 1/4 
0.25 1/3 
0.37 1/2 
0.55 3/4 
0.75 1 
1.1 1 1/2 
1.5 2 
2.2 3 
3.7 5 
5.5 7 1/2 
7.5 10 
11 15 
15 20 

18.5 25 
22 30 
30 40 
37 50 
45 60 
55 75 
75 100 
90 120 

110 150 
 

CONVERSION TABLE FOR IMPELLER BALANCE 
 
SYNCHRONOUS 

RPM 
METRIC 
(g mm/kg) 

ENGLISH 
(ounce-

inch/pound) 
720 94 0.059 
900 73 0.046 

1200 54 0.034 
1800 41 0.026 
3600 17 0.011 

 
CONVERSION TABLE FOR ELECTRICAL 

CONDUIT 
 
METRIC SIZE SHOWN 

ON THE PLANS 
mm 

EQUIVALENT 
IMPERIAL SIZE 

inch 
16 1/2 
21 3/4 
27 1 
35 1 1/4 
41 1 1/2 
53 2 

103 4 
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DIVISION 2.  SITEWORK 
 

2.01 REMOVING PORTIONS OF EXISTING FACILITIES 
 
PART 1.- GENERAL 
 
Scope.--This work shall consist of removing portions of the existing facilities, including removal of existing work to 

gain access to or for new work, in accordance with the details shown on the plans and these special provisions. 
 
PART 2.- PRODUCTS (Not applicable) 
 
PART 3.- EXECUTION 
 
PREPARATION.-- 
 
General.--The limits of removal shall be located and identified.  Items to be removed and the interface of items to be 

removed and items to remain intact shall be identified and marked. 
Prior to removing concrete , a saw cut approximately 25 mm deep shall be made along the limits of removal on all faces 

that will be visible in the completed work. 
 
REMOVAL.-- 
 
General.--Removal shall be to the limits shown on the plans.  Removal shall be done carefully to minimize damage to 

the portions to remain.  Remaining portions that are damaged by the Contractor's operation shall be restored to original 
condition at the Contractor's expense. 

Assemblies to be salvaged which require dismantling for removal shall be matchmarked before dismantling. 
Existing apparatuses, devices, or accessories which would be functionally impaired by new construction or remodeling 

shall be moved, brought out to new surfaces, or provided with new access covers, as necessary to restore apparatuses, 
devices, or accessories to their original usefulness. 

Piping and conduits to be abandoned shall be capped or plugged. 
Surfaces that are exposed to view at the limits of removal work shall be patched, bumps shall be removed and 

depressions filled, and the surface shall be finished to match the existing surrounding surfaces.  Depressions in concrete less 
than 25 mm deep shall be deepened to 25 mm minimum depth before filling with cement mortar. 

Anchor bolts and reinforcement shall be removed at least 25 mm below the surrounding surfaces, and the resulting hole 
shall be patched with cement mortar. 

Existing reinforcement that is to be incorporated into the new work shall be protected from damage and thoroughly 
cleaned before being embedded in new concrete. 

 
DISPOSAL.-- 
 
General.--Materials that are to be removed, shall become the property of the Contractor and shall be disposed of away 

from the premises.  Such disposal shall conform to the laws, rules, and regulations of all agencies having jurisdiction at the 
disposal site. 

 
SALVAGE.-- 
 
General.--Materials or equipment shown on the plans to be salvaged shall remain the property of the State and shall be 

removed, cleaned and stockpiled at a location at the project site designated by the Engineer. 
 



 

Contract No.  02-380104 
68 

2.02 CLEARING AND GRUBBING 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of removing all objectionable material from the building site in accordance with the 

details shown on the plans and these special provisions. 
Clearing and grubbing shall be performed in advance of any other grading or construction operations. 
 
SITE CONDITIONS.-- 
 
Traffic.--Clearing and grubbing shall be conducted to ensure minimum interference with roads, street, walks or other 

occupied areas. 
 
Protection of existing landscaping and trees.--Existing landscaping and trees which are to remain in place shall be 

protected from injury or damage.  Existing trees shall be protected with a temporary fence around the drip line. 
 
PART 2.- PRODUCTS (Not applicable.) 
 
PART 3.- EXECUTION 
 
SITE CLEARING.-- 
 
General.--Remove trees, shrubs, grass and other vegetation, concrete and masonry, improvements, or obstructions 

interfering with the new construction. 
Trees to be removed shall be grubbed to a depth of not less than 0.6 meter below finished grade. 
 
REMOVAL OF WASTE MATERIAL.-- 
 
Hauling.--When hauling is done over highways or city streets, and when directed by the Engineer, the loads shall be 

trimmed and all material removed from shelf areas of the vehicles. 
 
Disposal.--Trees, shrubs, grass, weeds and other vegetation, debris, and any obstructions above or below the ground 

surface that interfere with the building work, shall be removed and disposed of off the premises. 
 

2.03 ROUGH GRADING 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of rough grading the sites in accordance with the details shown on the plans and these 

special provisions. 
Rough grading shall consist of excavation or removal of above grade material regardless of character and subsurface 

condition; filling of all holes, swales, embankments, and low points to the elevation shown on the plans or specified; and the 
preparation of basement material for the placing of other material thereon and the establishment of the grading plane. 

Earthwork for building construction shall conform to the requirements specified under "Earthwork for Building Work" in 
this Division 2 of these special provisions. 
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PART 2.- PRODUCTS 
 
Fill material.-- 
 Material from the excavation that is suitable for the required compaction may be used for filling holes, swales and 

low points.  Fill material shall be free of organic material.  Rocks and lumps shall be well distributed with sufficient 
earth or other fine matrix material to produce a dense, compacted fill that is suitable for the construction and load 
support intended. 

 
 The Contractor shall furnish suitable borrow material to offset any material deficiencies developed from grading 

work.  Borrow material shall be capable of attaining a minimum bearing capacity of 120 kilopascals at 95% relative 
compaction. 

 
PART 3.- EXECUTION 
 
EXCAVATION.-- 
 
General.--Care shall be exercised to avoid disturbing material below and beyond the limits of excavation. When 

excavation is carried beyond the limits shown on the plans or specified, such excavation shall be replaced in kind and 
compacted at the Contractor's expense. 

Limits of the excavation shall allow for adequate working space for installing materials and as required for safety of 
personnel.  Such working space excavation shall be replaced in kind and compacted at the Contractor's expense. 

Excess and waste materials from the excavation shall become the property of the Contractor and be disposed of away 
from the premises.  Such disposal shall conform to the laws, rules, and regulations of all agencies having jurisdiction at the 
disposal site. 

 
FILL.-- 
 
Subgrade preparation.--Preparation of subgrade material for placing other material thereon shall include fine grading, 

compaction, reworking as necessary, and preparation of cut, or fill upon which base materials, surfacing, or slabs are to be 
placed.  The upper 200 mm of the subgrade shall have the same compaction as the fill to be placed over it. 

 
Placing.--When footings are to be constructed in fill, the fill shall be constructed to the grading plane required for the 

building construction prior to excavating for the footings.  Fill shall be placed and compacted in layers.  The loose thickness 
of each layer before compaction shall not exceed 150 mm. 

 
Water shall be added to the fill material as needed for compaction. 
 
COMPACTION.-- 
 
General--Relative compaction shall be determined in accordance with California Test 216 or 231. 22 
 
Relative compaction (95 percent).--In fill relative compaction of not less than 95 percent shall be obtained for a 

minimum depth of 400 mm below finished grade for the width of the paved areas plus 0.9 meter on each side thereof. 
 

The prism of fill directly underneath the building foundation and sloping downward at 1:1 shall be compacted to 95 
percent. 

 
FIELD QUALITY CONTROL.-- 
 
Testing and inspection.--The State will conduct compaction tests during the earthwork operations. 
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2.04 EARTHWORK FOR BUILDING WORK 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of performing earthwork for building work in accordance with the details shown on the 

plans and these special provisions. 
Earthwork for building work shall consist of structure excavation and structure backfill.  Structure excavation shall 

include excavation for footings, foundations, walls, slabs,  and trenches.  Structure backfill shall include backfilling under 
slabs; backfilling under and around footings; backfilling for walls, backfilling for pipes and conduits; backfilling holes 
resulting from removal of existing facilities.  In addition to structure excavation and structure backfill, earthwork for building 
work shall include any other earthwork, not mentioned, but necessary to complete the building work. 

 
Attention is directed to the requirements of “Field Engineering” in Division 1, “General Requirements,” of these special 

provisions. 
 
Related work.--Leach lines shall be excavated and backfilled in accordance with the requirements specified under 

“Septic Sewage Disposal System” elsewhere in this Section 12-2. 
 
QUALITY ASSURANCE.-- 
 
Samples.--Samples of sand, or crushed stone, weighing not less than 11 kg, shall be submitted to the Engineer at the 

jobsite for approval. 
 
SITE CONDITIONS.-- 
 
Existing underground piping and conduit.--The location of existing underground piping and conduit is based on the 

best records available.  Before beginning work, the Contractor shall accurately locate the piping and conduit involved in the 
work.  If the location of the existing piping or conduit deviates from the location shown on the plans by more than 1.5 meters, 
or, if no elevations are indicated and the piping or conduit is more than 0.9 meter below grade, the cost of the additional 
excavation, backfill, piping or conduit, and removal and replacement of concrete, if any, will be paid for as an ordered change 
in accordance with the requirements specified in Section 3, "Changes in the Work," of the General Conditions. 

 
Existing surfaced or planted areas.--Existing surfaced or planted areas that are removed, broken or damaged by the 

Contractor's operations shall be restored to their original condition except as otherwise shown on the plans or specified 
herein.   

Restoration materials shall be equal to or better than the original materials.  Surfacing shall be replaced to match the 
material thickness, grades, and finish of the adjacent surrounding surfaces. 

 
PART 2.- PRODUCTS 
 
BACKFILL MATERIALS.-- 
 
Structure backfill.-- 
 Structure and trench backfill shall be free of organic and other deleterious material and shall be suitable for the 

required compaction.  Gravel without sand matrix shall not be used except as free draining granular material beneath 
slabs and footings. 

 
Sand.-- 
 Sand shall be clean, washed sand, free from clay or organic material graded such that 100 percent passes the 6 mm 

sieve, 90 percent to 100 percent passes the 4.75 mm sieve and not more than 5 percent passes the 75 µm sieve size. 
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Crushed stone.-- 

 Crushed stone shall be clean, washed, dry density of not less than 1522 kg/m3, crushed stone or crushed gravel with 
an angular particle size not less than 3 mm or more than 13 mm. 

 

Sieve or  Percentage 
Screen Size Passing 

  
13 mm 100 
9.5 mm 85-100 

4.75 mm 10-30 
2.36 mm 0-3 

  
 
 Crushed stone shall conform to the following requirements: 
 

Test California 
Test No. 

Test 
Requirement

s 
Durability 

Index 
229 35 Min. 

 
PART 3.- EXECUTION 
 
PREPARATION & RESTORATION.-- 
 
Sawcutting.--Prior to excavation or trenching, existing surfacing shall be removed to saw cut lines, or to existing wood 

dividers or expansion joints, if any.  The saw cut shall be to a neat line and have a depth not less than 25 mm. 
 
Restoration.-Surfacing shall be replaced to match the thickness, grades and finish of the adjacent surrounding surfaces. 
 
STRUCTURE EXCAVATION.-- 
 
General.--Unless otherwise noted, all excavation for building work shall be classified as structure excavation. 
 
Footing excavation.--The bottom of excavations shall not be disturbed.  The contractor shall excavate by hand to the 

final grade.  The bottom of concrete footings shall be poured against undisturbed material.  Unless otherwise noted, 
compaction of the bottom of footing excavation is not required unless the material is disturbed.  The footing depths shown on 
the plans shall be changed to suit field conditions when directed by the Engineer.  Solid rock at or near required depths shall 
not be disturbed.  Unsuitable material shall be excavated down to firm bearing as directed by the Engineer.  Work and 
materials required because of excavation in excess of the depths shown on the plans, when such excavation has been ordered 
by the Engineer, will be paid for as an ordered change in accordance with the requirements in Section 3, "Changes in the 
Work," of the General Conditions. 

Excavate to the elevations and dimensions within a tolerance of �12 mm.  Limits of the excavation shall allow for 
adequate working space for installing materials and as required for safety of personnel.  Such working space excavation shall 
be replaced in kind and compacted at the Contractor's expense. 

Overdepth excavation for footings shall be backfilled with concrete or such other material recommended by the 
Contractor and approved by the Engineer.  Relative compaction shall be not less than 95 percent. 

At locations and to the limits shown on the plans, material below the bottom of the foundation or footing shall be 
removed and replaced with select backfill in accordance with the placing and compacting requirements for backfill. 

 
Excavation for pipes and conduits.--Pipes or conduits in the same trench shall have a minimum clear distance between 

pipes or conduits of 150 mm.  Pipes or conduits shall have not less than 0.75 meter of cover from top of pipes or conduits to 
finished grade unless otherwise shown on the plans or specified. 

Trenching shall be of sufficient depth to permit placing a minimum depth of 100 mm of compacted sand under all pipes 
and conduits. 
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Excavation adjacent to trees shall be performed by hand methods where necessary to avoid injury to trees and roots.  
Roots 50 mm in diameter and larger shall be protected with heavy burlap.  Roots smaller than 50 mm in diameter adjacent to 
trees shall be hand trimmed.  Cuts through roots 13 mm in diameter and larger shall be sealed with tree trimmers' asphaltic 
emulsion.  If trenches remain open more than 24 hours, the side of the trench adjacent to the tree shall be shaded with burlap 
and kept damp.  Materials shall not be stockpiled within the drip line of trees. 

 
Dewatering.--Excavations shall be kept clear of standing water.  Water shall be removed by pumping if necessary.  

Water removed from excavation shall be carried away from the building site and disposed of in a manner that will not harm 
State or adjacent property. 

 
STRUCTURE BACKFILLING.-- 
 
General.--Unless otherwise noted, all backfill for building work shall be classified as structure backfill.  Backfill shall be 

placed and compacted in horizontal layers, not more than 150 mm thick prior to compaction, and to the lines and grades 
shown on the plans or to original ground.   

 
Structure backfill.--After structures are in place and forms are removed, wood and other debris shall be removed from 

excavations before placing structure backfill. 
 
Backfilling pipes and conduits.--Backfill placed under pipe and conduits shall be compacted sand, 100 mm minimum 

depth.  Backfill material placed to a level 150 mm above tops of pipes and conduits shall be sand or fine earth and particles 
shall not exceed 13 mm in greatest dimension.  For wrapped, coated, or plastic pipe or conduits, sand shall be used for 
backfill.  Backfill material placed higher than 150 mm above tops of pipes or conduits shall consist of material free of stones 
or lumps exceeding 100 mm in greatest dimension except: 

 
(a)  The top 300 mm of backfill under  paving shall consist of aggregate base material. 
Unless otherwise shown on the plans, pipe under pavement, with less than 0.75 m of cover over the top of pipe, shall be 

backfilled with concrete to a level 100 mm above the top of pipe.  Concrete for backfill shall be commercial quality concrete 
containing not less than 350 kg/m3 of cement. 

 
COMPACTION.-- 
 
General.--Relative compaction shall be determined in accordance with California Test 216 or 231.   
Unless otherwise noted below, all backfill shall be compacted to a minimum relative compaction of 90 percent.   
Unless approved in writing by the Engineer, compaction by jetting or ponding will not be permitted. 
 
Compact original ground.--Original ground surface under fill with surfacing of concrete and asphalt concrete shall be 

compacted to a relative compaction of not less than 95 percent for a minimum depth of 150 mm. 
 
Subgrade preparation.--Preparation of subgrade material for placing aggregate base, surfacing, or slabs thereon shall 

include fine grading, compaction, reworking as necessary.  The upper 150 mm of the subgrade shall have the same 
compaction as the fill to be placed over it.   

The prism of backfill directly underneath the building foundation and sloping downward at 1:1 shall be compacted to 
95 percent.  

 
Trench backfill.--Trench backfill placed beneath slabs or paved areas shall be compacted to a relative compaction of not 

less than 95 percent. 
 
DISPOSAL.-- 
 
Surplus material.--Surplus material from the excavation shall be disposed of away from the premises. 
 
FIELD QUALITY CONTROL.-- 
 
Inspection.--When the excavation is substantially completed to grade, the Contractor shall notify the Engineer.  No 

concrete shall be placed until the foundation has been approved by the Engineer. 
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Testing.--The State will conduct compaction tests during the backfilling and compacting operations. 
 

2.05 MULCH (EROSION CONTROL) 
 
PART 1.- GENERAL 
 
Scope.--This work shall consist of applying materials to embankment and excavation slopes and other areas disturbed by 

construction activities.  Erosion control (mulch) shall be applied as a last item of work, or when the slope work on which the 
erosion control is to placed is finished. During the winter season as specified in "Water Pollution Control," of these special 
provisions, the erosion control shall be applied immediately. 

 
PART 2.- PRODUCTS 
 
Materials.-- 
Mulch shall be woody material.  Woody materials shall consist of chipped, shredded or ground green materials such as 

shrubs, tree trimmings or clean processed wood products. 
Mulch materials produced from pine trees grown in Alameda, Monterey, Santa Clara, Santa Cruz, San Luis Obispo or 

San Mateo Counties shall not be used. 
Deleterious materials such as rocks, glass, plastics, metals, clods, weeds, weed seeds, coarse objects, sticks larger than 

the specified particle size, salts, paint, petroleum products, pesticides or other chemical residues that would be harmful to 
plant or animal life shall not exceed 0.1-percent of the mulch volume.  Chipping shall include shredding, grinding or other 
methods used to reduce mulch materials to the specified size. 

Wood chips shall have a particle size between 12 mm and 80 mm in length and not less than 9 mm in thickness.  At least 
85%, by volume, of wood chips shall conform to the sizes specified. 

Shredded bark shall be a mixture of shredded bark and wood and shall have a particle size between 3 mm and 40 mm in 
thickness and 25 mm to 210 mm in length.  At least 75%, by volume, of shredded bark shall conform to the sizes specified. 

 
PART 3.- EXECUTION 
 
Application.--Mulch shall be applied to a minimum thickness of 100 mm. 
 

2.06 AGGREGATE BASE 
 
PART 1.-GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing, spreading and compacting aggregate base in the utility trenches in 

accordance with the details shown on the plans and these special provisions. 
 
PART 2.-PRODUCTS 
 
Aggregate base.-- 
 Aggregate base shall be commercial quality aggregates consisting of broken stone; crushed gravel; natural, clean, 

rough-surfaced gravel and sand; or a combination thereof. 
 
 Aggregate base shall conform to the following grading as determined by California Test 202: 
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Sieve or  Percentage 
Screen Size Passing 

  
25 mm 100 
19 mm 90 - 100 

4.75 mm 35 - 60 
600 µm 10 - 30 
75 µm 2 - 9 

 
 Aggregate base shall also conform to the following quality requirements: 
 

 California Test 
Tests Test No. Requirement

s 
   
Durability Index 229 35 Min. 
Resistance (R-Value) 301 78 Min. 
Sand Equivalent 217 22 Min. 

 
PART 3.-EXECUTION 
 
SPREADING AND COMPACTING.-- 
 
Spreading.--Aggregate base shall be placed and compacted to the lines and grades shown on the plans. 
Spreading and compacting shall be performed by methods that will produce a uniform base, free from pockets of coarse 

or fine material.   
 
Compaction.--Relative compaction of each layer of compacted base material shall be not less than 95 percent, as 

determined by California Test 216 or 231. 
 

2.07 FREE DRAINING GRANULAR MATERIAL 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and placing free draining granular material beneath slabs in accordance 

with the details shown on the plans and these special provisions. 
 
PART 2.- PRODUCTS 
 
Free draining granular material.-- 
 Free draining granular material shall be clean, hard, durable, free-draining rock.  The material gradation shall be 

such that all passes the 25 mm screen, and not more than 10 percent passes the 4.75 mm sieve as determined by 
California Test 202.  Granular material shall be free from organic material, clay balls or other deleterious 
substances. 
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PART 3.- EXECUTION.-- 
 
SPREADING AND CONSOLIDATING.-- 
 
General.--Free draining granular material shall be placed, spread and consolidated by tamping or vibrating. 
 

2.08 ASPHALT CONCRETE 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing, spreading, placing and compacting asphalt concrete for asphalt concrete 

surfacing , applying asphaltic emulsion paint binder and fog seal coat, in accordance with the details shown on the plans and 
these special provisions. 

Asphalt concrete shall be commercial quality, produced at a central mixing plant, 13 mm maximum, medium grade, as 
specified herein. 

Areas to be surfaced with asphalt concrete shall be as shown on the plans.  Areas to be surfaced with asphalt concrete 
shall include those locations where existing bituminous surfacing has been removed to facilitate the required work for 
trenches in existing asphalt and around new slabs. 

 
QUALITY ASSURANCE.-- 
 
Certificates of Compliance.--Certificates of Compliance shall be furnished for asphalt concrete and asphaltic emulsion 

in accordance with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General Conditions. 
 
PART 2.- PRODUCTS 
 
MATERIALS.-- 
 
Asphalts.-- 
 Asphalt binder for asphalt concrete shall be steam-refined paving asphalt Grade AR-8000 (asphalt graded by 

viscosity), conforming to the requirements in AASHTO Designation:  M 226. 
 Asphalt emulsion for paint binder and fog seal coat shall be asphaltic emulsion Grade SS1h conforming to the 

requirements in AASHTO Designation:  M 140. 
 
Aggregates.-- 
 Aggregate for asphalt concrete shall be commercial quality asphalt concrete aggregate, and shall have a Sand 

Equivalent value of 30 minimum, when determined by California Test 217. 
 
 The combined aggregate gradings for the respective asphalt concrete mixture shall conform to the following 

gradations when determined by California Test 202: 
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13 mm Maximum Grading 

 
 

Sieve Sizes Percentage Passing 
  

19 mm 100 
13 mm 95 - 100 

4.75 mm 55 - 72 
600 µm 18 - 33 
75 µm 4 - 8 

 
MIXING.-- 
 
General.--Asphalt binder to be mixed with the aggregate shall be between 5 percent and 8 percent by weight of the dry 

aggregate as determined by the Engineer. 
 
PART 3.- EXECUTION 
 
PREPARATION.-- 
 
Subgrade.--Immediately prior to placing asphalt concrete thereon, the surface of the grading plane shall not vary more 

than 0.015 meter above or below the grade established by the Engineer. 
At the time of placing the asphalt concrete material thereon, the moisture content of the subgrade shall not be more than 

3 percent above or below the optimum moisture content of the subgrade material as determined by California Test 216. 
 
Paint binder.--Paint binder shall be furnished and applied to all existing surfacing upon which asphalt concrete is to be 

placed, vertical surfaces against which additional asphalt concrete material is to be placed and other surfaces designated by 
the Engineer. 

 
SPREADING AND COMPACTING.-- 
 
Spreading.--The mixture shall be spread at a temperature of not less than 121°C.  Spreading shall be performed by 

methods that will produce an asphalt concrete surfacing of uniform smoothness and texture.  Asphalt concrete shall be placed 
only when the atmospheric temperature is above 10°C. 

Asphalt concrete for surfacing more than 1.5 meters in width shall be spread in one operation with an approved spreader 
and be ready for compaction without further shaping. 

 
Compacting.--Asphalt concrete shall be placed in two equal lifts in compacted thickness to match the thickness as 

shown on the plans.  The first coverage of initial or breakdown compaction shall be performed when the temperature of the 
mixture is not less than 121°C, and all breakdown compaction shall be completed before the temperature of the mixture drops 
below 93°C. 

Asphalt concrete shall be thoroughly compacted with a self-propelled tandem roller, weighing not less than 7260 kg.  At 
locations where asphalt concrete is to be placed and which are  inaccessible to rolling equipment, compaction shall be 
obtained by hand rollers, vibrating plates, impactors or other methods approved by the Engineer. 

 
FOG SEAL.-- 
 
General.--A fog seal coat of asphaltic emulsion shall be applied to all new, completed, asphalt concrete.  The fog seal 

coat shall be applied in one application at a rate between 0.22 liter and 0.45 liter of bituminous binder per square meter of 
surface covered.  The exact rate of application will be determined by the Engineer. 

The spraying equipment used for the application of the fog seal coat shall be suitable for the intended use and shall be 
capable of producing a uniform application of emulsion material in the amounts specified herein.  Application shall be at the 
pressures and temperatures recommended by the spray equipment manufacturer.  Hand spray equipment shall be approved by 
the Engineer. 
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2.09 GUARD POSTS 

 
PART 1.- GENERAL 
 
Scope.--This work shall consist of constructing guard posts in accordance with the details shown on the plans and these 

special provisions. 
 
PART 2.- PRODUCTS 
 
Steel posts.-- 
 Steel posts for guard posts shall be standard weight, galvanized steel pipe conforming to the details shown on the 

plans. 
 
Concrete.-- 
 Concrete for guard posts shall be commercial quality concrete, proportioned to provide a workable mix suitable for 

the intended use, with not less than 300 kilograms of cement per cubic meter. 
 
PART 3.- EXECUTION 
 
Installation.--The length and diameter of the guard posts shall conform to the details shown on the plans. 
Guard posts shall be placed in holes excavated to the depth and cross section shown on the plans, and shall be installed 

plumb. 
Guard posts shall be backfilled with concrete as shown on the plans. 
 
Painting.--Guard posts shall be prepared and painted in accordance with the requirements specified under "Painting" in 

Division 9, "Finishes," of these special provisions. 
 

2.10 ROCK SLOPE PROTECTION 
 
PART 1.- GENERAL 
 
Scope.--This work shall consist of constructing revetment type rock courses on the slopes in accordance with the details 

shown on the plans and these special provisions. 
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PART 2.- PRODUCTS 
 
MATERIALS 
 
Rock.--Rock for rock slope protection shall conform to the following gradation requirements: 
 

Method B Placement 
Percentage Larger Than* 

Class Rock Mass 
 Backing No. 3 

11-kg 0-5 
2.2-kg 25-75 
0.4-kg 90-100 

*The amount of material smaller than the smallest rock mass listed in the above table shall not exceed the 
percentage limit listed above determined on a mass basis.  Compliance with the percentage limit shown above for all 
other rock masses of the individual pieces shall be determined by the ratio of the number of individual pieces larger 
than the specified rock mass compared to the total number of individual pieces larger than the specified rock mass 
compared to the total number of individual pieces larger than the smallest rock mass listed in the above tables for 
that class. 

 
The material shall also conform to the following quality requirements: 
 

Test California Test Requirement 
Apparent Specific Gravity 206 2.5 min. 
Absorption 206 4.2% max.* 
Durability Index 229 52 min.* 

 *Based on the formula listed below, absorption may exceed 4.2 percent if DAR is greater than 10.  Durability Index 
may be less than 52 if DAR is greater than 24. 

 
CourseDurabilityIndex / %Absorption +1 = Durability Absorption Ration (DAR) 
 
Rocks shall be of such shape as to form a stable protection structure of the required section.  Rounded boulders or 

cobbles shall not be used on prepared ground surfaces having slopes steeper than 1:2 (vertical:horizontal).  Angular shapes 
may be used on any planned slope.  Flat or needle shapes will not be accepted unless the thickness of the individual pieces is 
greater than 0.33 times the length. 

 
PART 3.- EXECUTION 
 
Installation.--A footing trench shall be excavated along the toe of the slope.  
Rocks shall be so placed as to provide a minimum of voids, and the larger rocks shall be placed in the toe course and on 

the outside surface of the slope protection.  The rock may be placed by dumping and may be spread in layers by bulldozers or 
other suitable equipment. 

Local surface irregularities of the slope protection shall not vary from the planned slopes by more than 0.3-m measured 
at right angles to the slope. 
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DIVISION 3.  CONCRETE AND REINFORCEMENT 
 

3.01 CAST-IN-PLACE CONCRETE 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of constructing cast-in-place concrete facilities in accordance with the details shown on 

the plans and these special provisions. 
 
Related work.--Compressive strength concrete shall conform to the requirements in “Compressive Strength Concrete,” 

elsewhere in this Division 3. 
 
SUBMITTALS.-- 
 
Product data.--Manufacturer's descriptive data for admixtures, expansion joint material, and vapor barrier shall be 

submitted for approval. 
Descriptive data shall be delivered to the Engineer at the jobsite. 
 
QUALITY ASSURANCE.-- 
 
Certificates of Compliance.--Certificates of Compliance shall be furnished for cement, reinforcement, admixtures,and 

epoxy products in accordance with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General 
Conditions. 

A Certificate of Compliance shall be furnished for each shipment of epoxy-coated reinforcing bars certifying that 
fabrication and handling of the coated bars conform to the requirements of ASTM Designation:  A 775/A775M.  Said 
Certificate of Compliance shall include all certifications specified in ASTM Designation:  A 775/A 775M and a statement 
that the coating material has been prequalified by acceptance testing performed by the National Bureau of Standards or by the 
Valley Forge Laboratories, Inc., Devon, Pennsylvania. 

 
Samples.--Prior to coating, the Contractor shall furnish to the Engineer a representative 0.11 kg sample from each batch 

of epoxy coating material used.  The sample shall be packaged in an airtight container identified with the manufacturer's 
name and batch number. 

After coating, two 800 mm long samples of epoxy-coated reinforcing steel from each size and from each load shipped to 
the jobsite shall be submitted to the Engineer.  The samples shall be representative of the material furnished.  The samples, as 
well as any additional random samples taken by the Engineer, may be tested for specification compliance.  Such additional 
sampling, and all tests performed by the Engineer, may be performed at any location deemed appropriate by the Engineer.  
Failure of any sample to meet the requirements of the specification will be cause for rejection of all reinforcing bars 
represented by the sample. 

 
PART 2.- PRODUCTS 
 
CONCRETE MIXES.-- 
 
Concrete (structural work).-- 

Commercial quality concrete shall be proportioned to provide a workable mix suitable for the intended use; shall 
have not less than 350 kg/m3 of cement; 0 to 50 mm penetration, inclusive, as determined by California Test 533. 

 
The air content of the freshly mixed concrete shall be 6 ± 1 1/2 percent, as determined by California Test 504. 

 



 

Contract No.  02-380104 
80 

CONCRETE MATERIALS.-- 
 
Cement.-- 

Cement shall conform to ASTM Designation:  C 150, Types II, or III portland cement; or Type IP (MS) Modified 
cement.  Type IP (MS) Modified shall conform to ASTM Designation:  C 595 and shall be comprised of an intimate 
mixture of Type II Modified cement and not more than 20 percent of a pozzolanic material. 

 
Aggregates.-- 

Aggregates shall be free from deleterious coatings, clay balls and other extraneous materials. 
 
Admixtures.-- 

Admixtures used in portland cement concrete shall be included on the Department's current list of approved 
admixtures, and shall conform to ASTM Designation:  C 494, Types A, B, D, F or G for chemical admixtures; 
ASTM Designation:  C 260 for air-entraining admixtures; and ASTM Designation:  C 618 for mineral admixtures, 
except loss on ignition shall not exceed 4 percent.  Properties of  admixtures shall be uniform in each lot. 

 
FORM MATERIALS.-- 
 
Forms for exposed finish concrete.-- 

Forms for exposed surfaces shall be plywood, metal or other panel type materials.  Plywood shall be not less than 
16 mm thick and without scars, dents, and delaminations.  Forms shall be furnished in largest practical pieces to 
minimize number of joints. 

 
Plywood shall conform to the requirements of U. S. Product Standard PS-1 for Exterior B-B (Concrete Form) 
Class I. 

 
Forms for edges of slabs shall be nominal 50 mm solid stock lumber, plywood, or metal forms. 

 
Forms for unexposed finish concrete.-- 

Forms for unexposed finish concrete surfaces shall be plywood, lumber, metal or other acceptable material. 
 
Form ties.-- 

Form ties shall be factory fabricated, removable or snapoff metal ties for use as necessary to prevent spreading of 
forms during concrete placement. 

 
Form oil.-- 

Form oil shall be commercial quality form oil which will permit the ready release of the forms and will not discolor 
the concrete. 

 
REINFORCING MATERIALS.-- 
 
Bar reinforcement.-- 

Bar reinforcement shall conform to ASTM Designation:  A 615/A 615M, Grade 60 [420], or ASTM Designation:  
A 706/A 706M. 

 
Epoxy coated reinforcement.-- 

The reinforcing steel to be coated shall conform to ASTM Designation:  A 615/A 615M, Grade 60 [420], or 
A 706/A 706M.  Epoxy-coated reinforcement shall conform to ASTM Designation:  A 775/A 775M, except that the 
thickness of the coating shall be 0.2 mm plus or minus 0.05 mm.  The coating shall have a light green. 

 
Bar supports.-- 

Bar supports for reinforcement shall be precast mortar blocks or ferrous metal chairs, spacers, metal hangers, 
supporting wires, and other approved devices of sufficient strength to resist crushing under applied loads.  Bar 
supports for epoxy coated reinforcement shall be plastic-coated or epoxy-coated. 
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RELATED MATERIALS.-- 
 
Expansion joint material.-- 

Expansion joint material shall be commercial quality asphalt impregnated pressed fiber sheets, 13 mm minimum 
thickness. 

 
Vapor barrier.-- 

Vapor barrier shall be commercial quality polyethylene sheets not less than 0.15 mm thick. 
 
Bond breaker.-- 

Bond breaker shall be Type I asphalt saturated organic felt or such other material approved by the Engineer. 
 
Type A control joints.-- 

Type A control joints shall be commercial quality, preformed, T-shaped plastic strips with detachable top flange. 
 

Keyed construction joint forms.-- 
Keyed construction joint forms shall be commercial quality, galvanized metal or plastic, factory fabricated 
construction joint forms.  Forms shall produce a rabbeted key type joint. 

 
Mortar.-- 

Mortar shall consist of one part cement to 2 parts clean sand and only enough water to permit placing and packing. 
 
Concrete sealer.-- 
Apply concrete water repellent sealant in accordance with "Water Repellent Sealant", in Division 7, of these special 

provisions.  
 
ADMIXTURES.-- 
 
General.--Admixtures shall be used when specified or ordered by the Engineer and may be used at the Contractor's 

option to conserve cement or to facilitate any construction operation. 
Calcium chloride shall not be used in any concrete. 
Admixtures shall be combined with concrete materials by methods that produce uniform properties throughout the 

concrete. 
If more than one admixture is used, said admixtures shall be compatible with each other so that the desirable effects of 

all admixtures will be realized. 
Mineral admixtures may be used to replace up to 15 percent of Type II portland cement provided the weight of mineral 

admixture used is not less than the weight of cement replaced.  Mineral admixtures shall not be used to replace Type IP (MS) 
Modified or Type III cements.  Chemical admixtures may be used to reduce up to 5 percent of the portland cement except 
that the cement content shall not be less than 300 kg/m3.  When both chemical and mineral admixtures are used with Type II 
cement, the weight of cement replaced by mineral admixture may be considered as cement in determining the resulting 
cement content. 

Mineral admixtures will be required in the manufacture of concrete containing aggregates that are determined to be 
"deleterious" or "potentially deleterious" when tested in accordance with ASTM Designation:  C 289.  The use of mineral 
admixture in such concrete shall conform to the requirements in this section except that the use of set retarding admixtures 
will not be permitted. 

When the use of a chemical admixture is specified or is ordered by the Engineer, the admixture shall be used at the rate 
specified or ordered.  If no rate is specified or ordered, or if the Contractor uses a chemical admixture for his own 
convenience, the admixture shall be used at the dosage normally recommended by the admixture manufacturer. 

When air-entrainment is specified or is ordered by the Engineer, the air-entraining admixture shall be used in amounts to 
produce concrete having the specified or ordered air content as determined by California Test 504.  If the Contractor uses air-
entrainment for his own convenience, the average air content shall not exceed 4 percent and no single test shall exceed 5 1/2 
percent. 

Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers shall have sufficient 
capacity to measure at one time the total quantity required for each batch.  If more than one liquid admixture is used in the 
concrete, a separate measuring unit shall be provided for each liquid admixture and dispensing shall be such that the 
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admixtures are not mixed at high concentrations.  When air-entraining admixtures are used with other liquid admixtures, the 
air-entraining admixtures shall be the first to be incorporated into the mix.  Unless liquid admixtures are added to 
premeasured water for the batch, they shall be discharged to flow into the stream of water so that the admixtures are well 
dispersed throughout the batch. 

 
BAR REINFORCING STEEL.-- 
 
Bending.--Reinforcing steel bars shall accurately conform to the dimensions shown on the plans. 
Bars shall be bent or straightened in a manner that will not crack or break the material.  Bars with kinks or improper 

bends shall not be used. 
Hooks, bends and splices shall conform to the provisions of the Building Code Requirements for Reinforced Concrete of 

the American Concrete Institute. 
 
Epoxy-coated Reinforcing Steel.--In fabricating, handling, shipping, and placing of epoxy-coated reinforcing bars, 

adequate care shall be taken to avoid damage to the coating.  Handling and shipping equipment shall have padded contact 
areas.  All bundling bands shall be padded or suitable banding shall be used to prevent damage to the coating.  All bundles of 
coated bars shall be lifted with a strongback or multiple support system to prevent bar-to-bar abrasion from sags in the 
bundles.  Bars or bundles shall not be dropped or dragged. 

All damage to the coating caused by handling and fabrication prior to shipment to the jobsite shall be repaired as 
required by ASTM Designation:  A 775/A775 M.  Damage to the coating occurring during shipment or installation, or both, 
need not be repaired where the damaged areas are 6 mm by 6 mm or smaller and the sum of all damaged areas in each 
300 mm length of bar does not exceed 2 percent of the bar surface area.  All bars with total damage greater that 2 percent of 
the bar surface area will be rejected and shall be removed.  On bars with a total damaged coating area not exceeding 2 percent 
of the bar surface area, all damaged areas larger than 6 mm square and all damage in sections of bar with more that 2 percent 
coating damage in a 300 mm length shall be repaired with patching material.  The bar surface area covered by patching 
material shall not exceed 5 percent of the total surface area of the bar. 

Patching material shall be compatible with the coating material, not harmfully reactive with the concrete, and shall be 
feasible for repairs by the coating applicator or bar fabricator or in the field.  The patching material shall be prequalified as 
required for the coating material and shall be either identified on the container as meeting the requirements of Annex A1 of 
ASTM Designation:  A 775/A 775M or shall be accompanied by a Certificate of Compliance certifying that the material 
meets the requirements of said Annex A1. Patching of damaged areas shall be performed in accordance with the patching 
material manufacturer's recommendations. 

 
MIXING AND TRANSPORTING CONCRETE.-- 
 
General.--When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be 

complete within 1 1/2 hours, or before 250 revolutions of the drum or blades, whichever comes first, after the introduction of 
cement to the aggregates. 

Truck mixers or agitator shall be equipped with electrically or mechanically actuated revolution counters by which the 
number of revolutions of the drum or blades may readily be verified.  The counters shall be of the continuous-registering 
type, which accurately register the number of revolutions and shall be mounted on the truck so that the Engineer may safely 
and conveniently inspect them from alongside the truck.  Under conditions contributing to quick stiffening of the concrete, or 
when the temperature of the concrete is 30°C or above, a time less than 1 1/2 hours may be required. 

When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
complete within one hour after the introduction of cement to the aggregates.  Under conditions contributing to quick 
stiffening of the concrete, or when the temperature of the concrete is 30°C, or above, the time between the introduction of 
cement to the aggregates and discharge shall not exceed 45 minutes. 

Each load of concrete for the work shall be accompanied by a trip ticket, a copy of which shall be delivered to the 
Engineer at the jobsite.  The trip ticket shall show volume of concrete, weight of cement and aggregates, quantity of each 
admixture, quantity of water including water added at the jobsite, time of day the concrete is batched, and revolution counter 
readings on transit mix trucks at the times the truck is charged and unloaded. 
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PART 3.- EXECUTION 
 
PREPARATION.-- 
 
Existing concrete construction.--Where fresh concrete joins existing or previously placed concrete , the contact 

surfaces of the existing or previously placed material shall be roughened, cleaned, flushed with water and allowed to dry to a 
surface dry condition immediately prior to placing the fresh concrete.  The roughened surface shall be no smoother than a 
wood trowelled surface.  Cleaning of the contact surfaces shall remove laitance, curing compounds, debris, dirt and such 
other substances or materials which would prevent bonding of the fresh concrete. 

Abrasive blast methods shall be used to clean horizontal construction joints to the extent that clean aggregate is exposed. 
Exposed reinforcing steel located at the contact surfaces which is to be encased in the fresh concrete shall be cleaned to 

remove any substance or material that would prevent bonding of the fresh concrete. 
 
Forms.--Forms shall be mortar tight, true to the dimensions, lines, and grades shown on the plans, securely fastened and 

supported, and of adequate rigidity to prevent distortion during placing of concrete. 
Forms for exposed surfaces shall be constructed with triangular fillets not less than 19 mm x 19 mm attached so as to 

prevent mortar runs and to produce smooth straight chamfers at all sharp edges of the concrete. 
Form fasteners shall be removable without chipping, spalling, heating or otherwise damaging the concrete surface.  Form 

ties shall be removed to a depth of at least 25 mm below the surface of the concrete. 
The inside surfaces of forms shall be cleaned of all dirt, mortar and foreign material.  Forms shall be thoroughly coated 

with form oil prior to use. 
Anchorages and embedded items shall be placed and rigidly secured at their planned locations prior to placing concrete. 
 
Vapor barrier.--Vapor barrier shall be lapped 150 mm and securely taped at splices.  Vapor barrier shall be protected 

with a 75 mm layer of clean uncompacted sand cover. 
Unless otherwise shown on the plans, vapor barrier shall be placed under portions of the floor slab scheduled to receive 

finish flooring. 
 
Placing reinforcing steel.--Reinforcing steel bars shall be accurately placed to the dimensions shown on the plans. 
Bar reinforcement conforming to ASTM Designation: A 615/A 615M, Grade 420, or A 706//A 706M shall be lapped at 

least 45 diameters. 
Bars shall be firmly and securely held in position by means of wiring and approved bar supports.  The spacing of 

supports and ties shall prevent displacement of the reinforcing or crushing of supports. 
Tie wire shall be clear of concrete formwork and concrete surfaces. 
All reinforcing steel shall be in place and inspected before concrete placement begins.  Placing of bars on fresh layers of 

concrete will not be permitted. 
Within areas where epoxy-coated reinforcement is required, tie wire and bar chairs or other metallic devices used to 

secure or support the reinforcement shall be plastic or epoxy-coated to prevent corrosion of the devices or damage to the 
coated reinforcement. 

 
PLACING CONCRETE.-- 
 
General.--Concrete shall be placed and consolidated by means of internal vibrators to form dense, homogeneous 

concrete free of voids and rock pockets. 
Forms and subgrade shall be thoroughly moistened with water immediately before placing concrete. 
Concrete shall be placed as nearly as possible to its final location and the use of vibrators for extensive shifting of the 

concrete will not be permitted. 
Concrete shall be deposited and consolidated in a continuous operation within limits of construction joints, until the 

placing of the panel or section is completed. 
When concrete is to be placed in large areas requiring more than two pours, concrete shall be placed in alternate long 

strips between construction joints and the final slab infilled. 
Vibrators used to consolidate concrete containing epoxy-coated bar reinforcement shall have a resilient covering to 

prevent damage to such reinforcement. 
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FINISHING CONCRETE SURFACES.-- 
 
Finishing unformed surfaces.--Slabs shall be placed full thickness to finish elevation and leveled to screeds by use of 

long straightedges.  The screeds shall be set to grade at approximately 1.8 meter centers.  After leveling, screeds shall be 
removed and the surface shall be floated with wooden floats. 

Type A control joint strips shall be inserted into the floated concrete so that the bottom of the top flange is flush with the 
finish elevation.  Strips shall be standard manufactured lengths and shall be placed on an approximate straight line.  The top 
flange of the strips shall be removed after the concrete has set and cured. 

The floated surface shall be trowelled with steel trowels.  Troweling shall form a dense, smooth and true finish.  
Walkways, pedestrian ramps, stairs and outdoor slabs for pedestrian traffic shall be given a non-slip broom finish unless a 
different finish is called for on the plans or in these special provisions. 

The application of cement dust coat will not be permitted. 
Finished surfaces of floor slabs shall not deviate more than 3 mm from the lower edge of a 3-meter long straight edge. 
 
Finishing formed surfaces.--Formed concrete surfaces shall be finished by filling holes or depressions in the surface, 

repairing all rock pockets, and removing fins.  All surfaces of formed concrete exposed to view shall have stains and 
discolorations removed, unsightly bulges removed, and all areas which do not exhibit the required smooth, even surface of 
uniform texture and appearance shall be sanded with power sanders or other approved abrasive means until smooth, even 
surfaces of uniform texture and appearance are obtained. 

Cement mortar, patching and finishing materials used to finish exposed surfaces of concrete shall closely match the color 
of surrounding surfaces. 

 
CURING CONCRETE.-- 
 
General.--Freshly placed concrete shall be protected from premature drying and excessive cold or hot temperatures. 
Initial curing of floor slabs shall start as soon as free water has disappeared from the concrete surface.  The concrete shall 

be kept continuously wet by application of water for not less than 7 days after the concrete has been placed. 
Cotton mats, rugs, carpets, or sand blankets may be used as a curing medium to retain the moisture during the curing 

period.  Curing materials that will stain or discolor concrete shall not be used on surfaces exposed to view. 
Prior to placing the curing medium, the entire surface of the concrete shall be kept damp by applying water with a nozzle 

that so atomizes the flow that a mist and not a spray is formed, until the surface of the concrete is covered with the curing 
medium.  At the expiration of the curing period, the concrete surfaces shall be cleared of all curing mediums. 

Concrete surfaces, other than floor slabs, shall be kept moist for a period of at least 5 days by leaving the forms in place 
or by covering the exposed surfaces using moist rugs, cotton mats or other curing materials approved by the Engineer. 

 
PROTECTING CONCRETE.-- 
 
General.--Concrete shall not be placed on frozen or frost covered surfaces. 
Concrete shall be protected from damage due to rain, freezing or inclement weather, and shall be maintained at a 

temperature of not less than 4°C for 72 hours.  When required by the Engineer, the Contractor shall provide a written outline 
of his proposed methods of protecting concrete. 

Vehicles, equipment, or concentrated loads weighing more than 140 kg individually and material stockpiles weighing 
more than 240 kg/m2 will not be permitted on the concrete within 10 calendar days after placing. 

 
Concrete sealer.--Concrete sealer shall be applied to the concrete surfaces designated on the plans in accordance with 

the manufacturer's instructions for heavy duty use.  The sealer shall be applied to dry concrete surfaces. 
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DIVISION 4.  (BLANK) 
DIVISION 5.  METALS 

 
5.01 STRUCTURAL STEEL FOR BUILDINGS 

 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of fabricating, assembling, furnishing and erecting structural steel for the new steel 

canopy storage bunker 1 and 2 in accordance with the details shown on the plans and these special provisions. 
Structural steel consists of:  shapes, tubes, plates, and bars. 

 
Source quality control.--Materials and fabrication procedures are subject to inspection and tests in mill, shop and field, 

conducted by the Engineer or a qualified inspection agency.  The Contractor or fabricator shall provide access to the Engineer 
or testing agency to places where the structural steel work is being fabricated or produced so that the required inspection and 
testing can be accomplished.  Such inspections and tests will not relieve the Contractor of responsibility for providing 
materials and fabrication procedures in compliance with specified requirements.  The testing agency may inspect the 
structural steel at the plant before shipment; however, the Engineer reserves the right, at any time before final acceptance to 
reject the material that does not conform to the contract requirements. 

 
REFERENCES.-- 
 
General.--Structural steel shall be fabricated, assembled and erected in accordance with American Institute of Steel 

Construction (AISC), "Specifications for the Design, Fabrication and Erection of Structural Steel for Buildings." 
Welding shall be in accordance with American Welding Society (AWS) D1.1, "Structural Welding Code - Steel." 
 
SUBMITTALS.-- 
 
Product data.--Product data for items to be incorporated into the work, including structural steel, high strength bolts, 

nuts and washers and alternative connectors, shall be submitted for approval. 
 
Shop drawings.--Shop drawings and calculations shall be submitted for approval. 
Shop drawings shall show any changes proposed in the work, details of connections and joints exposed to the weather, 

details for connections not dimensioned on the plans, the sequence of shop and field assembly and erection, welding 
sequences and procedures.  If required, the location of butt welded splices on a layout drawing of the entire structure, and the 
location and details of any temporary supports that are to be used. 

Calculations and shop drawings for falsework to be used for the erection of structural steel shall be submitted for 
approval.  The falsework shall be designed and constructed to provide the necessary rigidity and to support loads which will 
be applied.  Shop drawings and design calculations shall be stamped and signed by an engineer who is registered as a Civil or 
Structural Engineer in the State of California.  The expiration date of the registration shall be shown. 

 
CLOSEOUT SUBMITTALS.-- 
 
Final drawings.--At the completion of each building on the contract, one set of reduced prints on 27 kg (minimum) 

bond paper, 280 mm x 432 mm in size, of the corrected original tracings of all approved drawings for each building shall be 
furnished to the Engineer.  An index prepared specifically for the drawings for each building containing sheet numbers and 
titles shall be included on the first reduced print in the set for each building.  Reduced prints for each building shall be 
arranged in the order of drawing numbers shown in the index. 

The edge of the corrected original tracing image shall be clearly visible and visually parallel with the edges of the page.  
A clear, legible symbol shall be provided on the upper left side of each page to show the amount of reduction and a horizontal 
and vertical scale shall be provided on each reduced print to facilitate enlargement to original scale. 
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QUALITY ASSURANCE.-- 
 
Qualifications for welding.--A certified copy of qualification test record for welders shall be submitted to the Engineer 

at the jobsite.  Descriptive data for equipment for field welding structural steel, including type and electric power 
requirements, shall be submitted for approval. 

 
Certificates of Compliance.--Certificate of Compliance shall be furnished for structural steel products in accordance 

with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General Conditions.  Certificate of 
Compliance shall include mill test certificates for each heat number used in the work. 

 
DELIVERY, HANDLING AND STORAGE.-- 
 
Structural materials shall be loaded, transported, unloaded and stored so that it is kept clean and undamaged.  Material 

shall be stored above ground on platforms, skids, or other supports.  Covers and protection shall be provided to protect the 
materials from corrosion. 

Anchorages and anchor bolts, which are to be embedded in concrete or masonry, shall be delivered in ample time to not 
delay the work. 

 
PART 2.- PRODUCTS 
 
MATERIALS.-- 
 
Steel bars, plates and shapes.-- 
 Steel bars, plates and shapes shall conform to ASTM Designation:   A 572/A 572M, Grade 50 [345]. 
 
Steel tubing.-- 
 Steel tubing shall conform to ASTM Designation:  A 500, Grade B. 
 
Anchor rod, nuts and washers.-- 
 Threaded rod shall conform to ASTM Designation:  A 36/A 36M. 
 
 Nuts shall conform to ASTM Designation:  A 563M, Grade A. 
 
 Washers for anchor bolts shall be commercial quality. 
 
High strength (HS) bolts, nuts and washers.-- 
 High strength (HS) bolts, nuts and washers shall conform to ASTM Designation:  A 325M. 
 
Inorganic zinc primer.-- 
 Inorganic zinc primer shall be a waterborne inorganic zinc primer conforming to the requirements of AASHTO 

Designation: M 300-92 I, Type II.  Inorganic zinc primer shall be listed on the qualified products list which may be 
obtained from the Transportation Laboratory, (916) 227-7000. 

 
Mortar.-- 
 Mortar shall consist of one part cement, measured by volume, to 2 parts clean sand and only enough water to permit 

placing and packing. 
 
FABRICATION.-- 
 
Shop fabrication and assembly.--Workmanship and finish shall be equal to the best general practice in modern shops. 
Cuts shall not deviate more than 2 mm from the intended line.  Roughness, notches or gouges shall be removed. 
Bearing stiffeners at points of loading shall be square with the web and shall have at least 75 percent of the stiffener in 

contact with the flanges. 



 

Contract No.  02-380104 
87 

Finished members shall be true to line, shall have square corners and smooth bends and shall be free from twists, kinks, 
warps, dents and open joints. 

Exposed edges and ends of metal shall be dressed smooth, with no sharp edges and with corners slightly rounded. 
 
Connections.--Abutting surfaces at connections shall be clean. 
Cutting and welding at the jobsite will not be allowed except as shown on the approved drawings or specifically 

approved by the Engineer. 
Finished holes for bolts shall be cylindrical and perpendicular to the plane of the connection.  Subpunched and subdrilled 

holes shall be 6 mm smaller in diameter than the diameter specified for the finished hole. 
 
Bolted Connections.--Bolts for connecting steel to steel shall be machine bolts conforming to ASTM Designation:  

A 325M High-strength structural steel bolts, or equivalent fasteners, other bolts attached to structural steel, nuts, and washers 
shall be galvanized by mechanically deposited coating. 

 
Holes for other work.--Holes for securing other work to structural steel and passage of other work through steel framing 

members shall be as shown on the approved drawings. 
Threaded nuts or specialty items for securing other work to steel members shall be as shown on the approved drawings.  
Holes shall be cut, drilled or punched perpendicular to metal surfaces.  Holes shall not be flame cut or enlarged by 

burning. Holes are to be drilled in bearing plates. 
 
SHOP PAINTING.-- 
 
General.--Structural steel members shall be painted. 
 
Surface preparation.--Surfaces of structural steel to be receive inorganic zinc primer shall be blast cleaned in 

accordance with Steel Structures Painting Council, SSPC-SP 10, "Near-White Blast Cleaning." 
 
Bolted connections.--Contact surfaces of high strength bolted connections and ungalvanized anchor bolt assemblies 

shall be blast cleaned and coated with waterborne inorganic zinc primer before assembly.  The total thickness of primer on 
each surface shall be between 0.025 mm to 0.076 mm and may be applied in one application. 

 
Painting.--Immediately after surface preparation, surfaces of structural steel shall receive an undercoat of waterborne 

inorganic zinc primer.  Color shall essentially match Federal Standard 595B, No. 36373. 
The manufacturer's published mixing and application instructions for inorganic zinc primer shall be followed. 
 
PART 3.- EXECUTION 
 
ERECTION AND ASSEMBLY.-- 
 
Field splices.--Field splices shall be made only at the locations shown on approved shop drawings. 
The parts shall be accurately assembled in their final position as shown on the plans and in true alignment with related 

and adjoining work before final fastening. 
All parts shall be supported adequately and at locations to provide a vibration free, rigid, and secure installation. 
 
Bolted connections.--All high strength bolted connections shall be made with high strength bolts installed with direct 

tension indicator washers or tension control fasteners. 
When used, one mechanically galvanized direct tension washer shall be installed with each high strength bolt.  Bolts 

shall be tightened until a direct tension indicator washer gap is 0.13 mm or less.  A zero gap will not be cause for rejection. 
During installation of tension control bolts, the torque required to turn the nut on the tension control bolt shall be 

counterbalanced by the torsion shear resistance of the splined end of the bolt. 
The bolt head type and head location shall be consistent within a joint. 
Nuts shall be on side of member least exposed to view. 
 
Setting bases and bearing plates.--Concrete surfaces shall be cleaned and roughened to improve bond.  Bottom of base 

and bearing plates shall be clean. 
Base plates and bearing plates for structural members shall be set on wedges or other adjusting devices. 
Anchor bolts shall be wrench tightened after supported members have been positioned and plumbed. 
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Mortar shall be solidly packed between bearing surfaces and base or bearing plates to ensure that no voids remain.  
Exposed surfaces shall be finished and allowed to cure. 

 
FIELD PAINTING.-- 
 
Touch-up painting.--After erection, the Contractor shall clean field welds, bolted connections, and abraded areas of 

shop paint and apply the same materials as applied for shop painting. 
Surfaces which are scheduled to receive finish coats shall be painted with an additional prime coat and finish coats in 

accordance with the requirements specified for shop primed steel under "Painting" in Division 9. 
 
QUALITY CONTROL.-- 
 
Testing and inspection.--Ultrasonic examination shall be performed by the Contractor on at least 50 percent of all full 

penetration butt-welded splices in accordance with the requirements of AWS D1.1 and these special provisions. 
Welding procedures and methods shall be subject to inspection for conformance with AWS D1.1. 
Butt welds shall be tested in accordance with AWS D1.1, Chapter 6, Part C, Ultrasonic Testing of Groove Welds. 
Examination, reporting and disposition of tests shall be in accordance with the provisions of 6.12, AWS D1.1. 
In addition to ultrasonic examinations by the Contractor, welds may be subject to inspection or non-destructive testing 

by the Engineer. 
When additional inspection or non-destructive testing is required by the Engineer, the Contractor shall provide sufficient 

access facilities in the shop and at the jobsite to permit the Engineer or his agent to perform such inspection and testing. 
The Contractor shall correct all deficiencies in the structural steel work which inspections and laboratory test reports 

have indicated to be not in compliance with these special provisions.  Additional tests shall be performed by the Contractor at 
his expense to reconfirm any non-compliance of original work, and to show compliance of the corrected work. 

 
5.02 METAL DECK 
 

PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and installing metal deck in accordance with the details for the new 

covered materials bunkers 1 and 2 canopies shown on the plans and these special provisions. 
Metal deck includes ribbed sheet steel decking units, bent plates, accessories, fasteners and such other components, not 

mentioned, but required for a rigid, secure and complete installation. 
 
REFERENCES.-- 
 
General.--The design, fabrication and erection of metal deck shall conform to the applicable requirements of the 

American Iron and Steel Institute (AISI) publication, "Specifications for the Design of Light Gauge Cold Formed Steel 
Structural Members," and the applicable Steel Deck Institute Design Manual and these special provisions. 

Welding shall be in accordance with American Welding Society (AWS) D1.3, "Structural Welding Code - Sheet Steel." 
 
SUBMITTALS.-- 
 
Product data.--Manufacturer's descriptive data for type of deck and accessories shall be submitted for approval. 
 
Shop drawings.--Shop drawings showing complete erection layouts, details, dimensions, deck section properties shall 

be submitted for approval.  Drawings shall show types and gages, fastening methods, including the location, type and 
sequence of connections, surface finishes and temporary supports or bracing. 

The metal deck supplier shall submit a fastening schedule and calculations stamped by an engineer who is registered as a 
Civil or Structural Engineer in the State of California showing that the metal roof panels, clips, fasteners and welds conform 
to the span and design loads shown on the plans and the wind uplift requirements of the Uniform Building Code as amended 
by Title 24, Part 2, California Code of Regulations. 
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QUALITY ASSURANCE.-- 
 
Qualification of field welding.--Welding processes and welding operators shall be qualified in accordance with "Welder 

Qualification," procedures in American Welding Society (AWS) D1.1, "Structural Welding Code - Steel." 
Welding decking in place is subject to inspection and testing.  Defective work shall be removed and replaced with 

acceptable work. 
 
Certificates of Compliance.--Certificates of Compliance shall be furnished for the metal decking in accordance with the 

requirements specified in Section 4-1.04, "Certificates of Compliance," of the General Conditions. 
 
DELIVERY, HANDLING AND STORAGE.-- 
 
General.--Metal deck units and accessories shall be transported, stored and erected in a manner that will prevent 

corrosion, distortion or other damage. 
Deck units shall be stored off the ground with one end elevated to provide drainage. 
 
PART 2.- PRODUCTS 
 
MANUFACTURERS.--Acceptable manufacturers shall be; Verco Manufacturing Co.; BHP Co.; or equal. 
 
MATERIALS.-- 
 
Deck units.-- 
Deck units, closures and plates shall be fabricated from galvanized sheet steel conforming to ASTM Designation: 

A 446/A 446M, Grade 38 [261]. 
 Galvanizing shall conform to the requirements of ASTM Designation: A 924/A 924M, G60 [Z180]. 
 
Miscellaneous steel shapes.-- 
 Miscellaneous steel shapes shall conform to ASTM Designation:  A 36/A 36M. 
 
Anchor clips, vent clips, flashing, saddle plates, flexible closure strips and other accessories.-- 
 Anchor clips, vent clips, flashing, saddle plates, flexible closure strips and other accessories shall be as 

recommended by the decking manufacturer. 
 
FABRICATION.-- 
 
General.--Deck units shall be formed to span 3 or more supports, with flush, telescoped or nested 50 mm laps at ends 

and interlocking or nested side laps unless otherwise shown on the plans. 
Deck units shall conform to the configurations, metal thickness, depth and width and section properties shown on the 

plans. 
End bearing shall be not less than 38 mm. 
 
Metal closure strips.--Metal closure strips for opening between deck units and other construction shall be fabricated 

from the same gage and material as the adjacent deck units.  Strips shall be formed to provide tight-fitting closures at end of 
cells or flutes and sides of decking. 

 
PART 3.- EXECUTION 
 
INSTALLATION.-- 
 
General.--Deck units and accessories shall be installed in accordance with the manufacturer's recommendations and 

approved drawings and these special provisions. 
Units shall be placed on supporting steel framework, adjusted in place and properly aligned before being permanently 

fastened.  Ends of units shall have positive bearing over structural supports. 
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Cutting and fitting shall present a neat and true appearance with exposed burrs removed.  Openings through the decking 
shall be cut square and shall be reinforced as recommended by the decking manufacturer. 

The metal deck shall not be used as a working platform before deck units are fastened in place.  Supplies, equipment or 
other loads shall not be stored on the deck.  Mechanical equipment or other loads shall not be hung from metal roof decking. 

 
Welding.--Welding shall conform to AWS requirements (D1.1 and D1.3) and procedures for manual shielded metal arc 

welding, appearance and quality of welds, and methods used in correcting welding work. 
Welding washers shall be used where recommended by the manufacturer. 
 
Fastening roof deck units.--Roof deck units shall be fastened to supporting steel members as shown on the structural 

plans. 
 
Fastening side laps.--Side laps of adjacent deck units shall be fastened as shown on the plans. 
 
Field painting:--Immediately following erection, field welds, bolted connections and abraded areas shall be cleaned 

with a wire brush. 
Galvanized surfaces shall be touched-up with galvanizing repair paint recommended by the manufacturer. 
 

5.03 BUILDING MISCELLANEOUS METAL 
 
PART 1.- GENERAL 
 
Scope.--This work shall consist of fabricating, furnishing and installing building miscellaneous metal in accordance with 

the details shown on the plans and these special provisions. 
Building miscellaneous metal shall consist of the following:  Bars, plates, and galvanized steel, including all anchors, 

fastenings, hardware, accessories and other supplementary parts necessary to complete the work. 
 
REFERENCES.-- 
 
Codes and standards.--Welding of steel shall be in accordance with American Welding Society (AWS) D 1.1, 

"Structural Welding Code-Steel" and D 1.3, “Structural Welding Code-Sheet Steel.” 
 
SUBMITTALS.-- 
 
Product data.--Submit manufacturer's specifications, anchor details and installation instructions for products used in 

miscellaneous metal fabrications. 
 
Shop drawings.--Shop drawings of fabricated items shall be submitted for approval. 
 
QUALITY ASSURANCE.-- 
 
Shop assembly.--Preassemble items in shop to the greatest extent possible to minimize field splicing and assembly.  

Disassemble units only as necessary for shipping and handling limitations.  Clearly mark all units for reassembly and 
installation. 

 
Inspection and tests.--Materials and fabrication procedures shall be subject to inspection and tests by the Engineer, in 

mill, shop and field.  Such tests will not relieve the Contractor of responsibility of providing materials and fabrication 
procedures in compliance with specified requirements. 

 
PART 2.- PRODUCTS 
 
MATERIALS.-- 
 
Steel bars, plates and hot-rolled shapes.-- 
 Steel bars, plates and hot-rolled shapes shall conform to ASTM Designation:  A 36/A 36M. 
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Galvanized sheet steel.-- 
 Galvanized sheet steel shall conform to ASTM Designation: A 653/A 653M, Grade 33 [230].  Galvanizing shall be 

G60 [Z180]. 
 
Steel tubing.-- 
 Steel tubing shall conform to ASTM Designation:  A 500, Grade B.. 
 
Bolts, studs, threaded rods, nuts and washers.-- 
 Bolts, studs, threaded rods, and nuts for general application shall conform to ASTM Designation:  A 307. 
 Washers shall be commercial quality. 
 
Fittings.-- 
 Brackets, bolt, threaded studs, nuts, washers, and other fittings for railings and handrailings shall be commercial 

quality pipe and fittings. 
 
Mortar.-- 
 Mortar shall consist of one part cement, measured by volume, to 2 parts clean sand and only enough water to permit 

placing and packing. 
 
FABRICATION.-- 
 
Workmanship and finish.--Workmanship and finish shall be equal to the best general practice in modern shops. 
Miscellaneous metal shall be clean and free from loose mill scale, flake rust and rust pitting, and shall be well formed 

and finished to shape and size with sharp lines and angles.  Bends from shearing or punching shall be straightened. 
The thickness of metal and details of assembly and support shall give ample strength and stiffness. 
Built-up parts shall be true to line and without sharp bends, twists and kinks.  Exposed ends and edges of metal shall be 

milled or ground smooth, with corners slightly rounded. 
Joints exposed to the weather shall be made up to exclude water. 
 
Galvanizing.--Items indicated on the plans to be galvanized shall be hot-dip galvanized after fabrication.  The weight of 

galvanized coating shall be at least 460 grams per square meter of surface area, except drainage grates shall have at least 
610 grams per square meter of surface area. 

 
Painting.--Building miscellaneous metal items not galvanized shall be cleaned and prime painted prior to erection in 

accordance with the requirements specified for steel and other ferrous metals under "Painting" in Division 9, "Finishes," of 
these special provisions. 

 
Loose bearing and leveling plates.--Loose bearing and leveling plates shall be furnished for steel items bearing on 

masonry or concrete construction, made flat, free from warps or twists, and of required thickness and bearing area.  Plates 
shall be drilled to receive anchor bolts.  Galvanize after fabrication.   

 
PART 3.- EXECUTION 
 
GENERAL.-- 
 
Anchorages.--Anchorage devices and fasteners shall be provided for securing miscellaneous metal in-place 

construction; including threaded fasteners for concrete and masonry inserts, toggle bolts, through bolts, lag bolts, and other 
connectors. 

Cutting, drilling and fitting shall be performed as required for installation of miscellaneous metal fabrications.  Work is 
to set accurately in location, alignment and elevation, plumb, level, true and free of rack, measured from established lines and 
levels. 

 
Loose leveling and bearing plates.--Plates shall be set on adjustable devices.  Anchor bolts shall be wrench tightened 

after the plates have been positioned and plumbed.  Mortar shall be packed solidly between bearing surfaces and plates to 
ensure that no voids remain. 
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DAMAGED SURFACES.-- 
 
General.--Galvanized surfaces that are abraded or damaged at any time after the application of the zinc coating shall be 

repaired by thoroughly wire brushing the damaged areas and removing all loose and cracked coating, after which the clean 
areas shall be painted with 2 applications of unthinned zinc-rich primer (organic vehicle type).  Aerosol cans shall not be 
used. 

 
DIVISION 6.  (BLANK) 

 
DIVISION 7.  THERMAL AND MOISTURE PROTECTION 

 
7.01 METAL  SIDING 

 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and installing manufactured metal  siding panels, in accordance with the 

details shown on the plans and these special provisions. 
Metal  siding system shall consist of  prefinished metal  siding panels, fasteners, sealants,  and accessories and 

components, not mentioned, which are required for a complete, securely fastened and weathertight installation. 
 
SYSTEM DESCRIPTION.-- 
 
Design Requirements.--The  siding system shall conform to the wind design requirements for uplift or outward 

pressures in accordance with Chapter 16 of the Uniform Building Code for the wind speed and exposure shown on the plans. 
 
SUBMITTALS.-- 
 
Product Data.--Manufacturer's technical product data, installation instructions, and recommendations for each type of 

sheathing material shall be submitted for approval. 
Product  data shall include the manufacturer's name and a complete material description of all components of the metal 

sheathing system. 
 
Samples.--Material samples shall include a 305 mm x 305 mm sample of the  siding panels for each color to be installed 

and a sample of each anchor clip and fastening device. 
 
Shop Drawings.--Shop drawings showing the layout and details of the  siding system shall be submitted for approval. 
Shop drawings shall include the shape, size, thickness, and method of attachment for each component used in the work; 

the layout and spacing of fasteners; details of connections and closures; and details for expansion joints and weathertight 
joints. 

Design calculations for the fastening system of the  wall  shall be submitted to verify compliance with the design 
requirements. 

Shop drawings and design calculations shall be stamped and signed by an engineer who is registered as a Civil or 
Structural Engineer in the State of California.  The expiration date of the registration shall be shown.  The Engineer’s 
signature shall be original. 

 
QUALITY ASSURANCE.-- 
 
Certificates of Compliance.--Certificates of compliance shall be furnished for the metal sheathing system in accordance 

with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General Conditions. 
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DELIVERY, HANDLING AND STORAGE.-- 
 
Delivery and handling.--Metal panels shall be protected against damage and discoloration. 
 
Storage.--Metal panels shall be stored above ground, with one end elevated for drainage and protected against standing 

water and condensation between adjacent surfaces. 
 
PART 2.- PRODUCTS 
 
MATERIALS.-- 
 
SHEET MATERIALS.-- 
 
Base metal.-- 
 Base metal shall be cold formed, 0.71 mm (24-gage), galvanized sheet steel conforming to ASTM Designation:  

A 653/A 653M, Grade 33 [230] with G90 [Z275] coating, except where a higher strength is required for 
performance, extra smooth; or cold formed aluminum-zinc alloy-coated, commercial quality, sheet steel conforming 
to ASTM Designation:  A 792/A 792M, Grade 40 [275] with G90 [Z275] coating, extra smooth. 

 
Configuration.-- 
 Metal roofing and siding system shall have primary vertical ribs spaced at not less than 200 mm nor more than 

305 mm, with 2 intermediate ribs located between the primary ribs.  The depth of the primary ribs shall be between 
19 mm and 42 mm in depth. 

 
METAL FINISHES.-- 
 
General.--Coatings shall be applied before or after forming and fabricating panels, as required for maximum coating 

performance capability. 
Colors or color matches shall be as shown on the plans or, if not otherwise shown, shall be as selected by the Engineer 

from the manufacturer’s standard color palette. 
 
Fluoropolymer coating.-- 
 Finish shall be the manufacturer’s standard Kynar coating with a baked on primer (0.005 mm) and a finish coat of 

0.02 mm nominal for a total dry film thickness of approximately 0.025 mm nominal. 
 
 Interior finish shall consist of a 0.004 mm epoxy primer and a backer coat. 
 
MISCELLANEOUS METAL SHAPES.-- 
 
Flashings.-- 
 Flashings shall be formed from the same material, gage and in the same finish as the metal roofing and siding 

panels. 
 
MISCELLANEOUS  MATERIALS.-- 
 
Fastener clips.-- 
 Fastener clips shall be noncorrosive, ferrous metal fasteners as recommended by the metal panel system 

manufacturer to resist the design loads. 
 
Fasteners.-- 
 Fasteners shall be as recommended by the metal panel system manufacturer.  Sheet metal screws shall not be used 

except to fasten trim and flashings. 
 



 

Contract No.  02-380104 
94 

Sealant and sealant tape.-- 
 Sealant and sealant tape shall be as recommended by the panel system manufacturer. 
 
Closures.-- 
 Closures shall be rubber, neoprene, closed cell  plastic or prefinished metal. 
 
FABRICATION.-- 
 
General.-- 
Unless otherwise shown on the plans, or specified herein, siding panels shall be fabricated in continuous lengths for the 

height of the structure, from eaves to sill, except such length shall not exceed the manufacturer’s maximum production 
length. 

Flashings shall be fabricated in the longest practical lengths. 
 Siding panels shall be factory formed.  Field formed panels are not acceptable. 
 
PART 3.- EXECUTION 
 
INSTALLATION.-- 
 
 Siding panels.--The siding panels shall be installed and fastened in accordance with the details shown on the plans and 

the approved shop drawings.  Cutting and fitting shall present a neat and true appearance with exposed burrs removed.  Metal 
panels shall be adjusted in place and properly aligned for the detailed conditions before fastening.  Panels shall not be 
warped, bowed or twisted.  The surface finish on the panels shall not be cracked, blemished or otherwise damaged. 

Fasteners shall not be driven through roof panels or batten covers. 
 
Miscellaneous metal shapes.--Trim, caps, and other prefinished metal work shall be positioned to the correct alignment 

for each detailed condition.  Metal work shall be securely attached to backing construction using fasteners at the spacing 
shown on approved shop drawings. 

Metal panels, trim, gutters, and other prefinished metal that are marred, punctured, incorrectly bent, or incorrectly 
installed will be considered damaged and shall be replaced with undamaged units. 

The metal panel system shall be installed weathertight.  Closures shall be tight fitting and shall be provided at the ends of 
panels, and as indicated on the approved shop drawings. 

 
CLEAN UP AND CLOSE OUT.-- 
 
Clean up.--Adjacent surfaces shall be protected during the roofing system installation and sealant work.  Excess sealant 

shall be removed as the installation progresses. 
Panels, molding, trim, and other prefinished metal surfaces shall be cleaned after installation as recommended by the 

manufacturer.  Exposed cuts shall be touched-up with a matching durable primer and paint as recommended by the metal 
panel system manufacturer. 

 
Touch up.--Damaged paint surfaces shall be touched up by using an air dry touch up paint supplied by the metal panel 

system manufacturer.  Only a small brush shall be used for touching up.  No spraying of touch up paint is to be performed. 
 
Damaged units.--Panels and other components of the work which have been damaged or have deteriorated beyond 

successful repair shall be removed and replaced. 
 

7.02 WATER REPELLENT SEALANT 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--The work shall consist of cleaning and placing a silane sealant on exterior exposure concrete surfaces as follows:  
Covered Parking Structure slab. 
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Covered Storage Bunkers No. 1 and 2 – slabs and concrete bin walls. 
 
SUBMITTALS.-- 
 
Product data.--Manufacturer's descriptive data and application instructions shall be submitted for approval.  
 
QUALITY ASSURANCE.-- 
 
Certificates of Compliance.--Certificates of Compliance shall be furnished with each shipment of water repellent 

sealant in accordance with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General 
Conditions, and a Materials Safety Data Sheet. 

 
PART 2.- PRODUCTS 
 
Manufacturers.--Water repellent sealer shall be Hydrozo Inc., Enviroseal 40; Tamms Industries, Baracade Silane 40; 

Sonneborne, Penetrating Sealer 40; or equal. 
 
Water repellent sealant.-- 
 Water repellent sealant shall be a 40 percent minimum, organosilane solution, diluted in a suitable solvent, and shall 

consist of alkyltrimethoxy silanes with alkyl groups of i-butyl, i-octyl, n-octyl, singularly or in combination. 
 
 The water repellent sealant shall be tinted with a fugitive dye which will cause the concrete sealant to be 

distinguishable on the concrete surface for at least four hours after application, but shall disappear within seven days 
after application. 

 
PART 3.- EXECUTION 
 
PREPARATION.-- 
 
Protection.--Surfaces of other materials surrounding or near the surfaces to receive the water repellent sealant shall be 

protected from overspray or spillage from the waterproofing operation.  Water repellent sealant applied to surfaces not 
intended to be waterproofed shall be removed and the surfaces restored to their original condition. 

 
Surface preparation.--All surfaces to receive water repellent sealant shall be cleaned with light abrasive blasting. 
Blasting shall remove all dirt, debris and other deleterious materials, including removal of existing cement matrix. 
After cleaning, the concrete surfaces shall be air blown to dry and remove loose surface material prior to sealing. 
 
APPLICATION.-- 
 
General.--The water repellent solution shall be applied in accordance with manufacturer's application instructions. 
Water repellent sealant shall be applied only during periods of weather as recommended by the manufacturer, when the 

atmospheric temperature is between 4°C and 38°C and for exterior application when wind speed is less than 8 kilometers per 
hour. 

Subject to written approval by the Engineer, the Contractor may provide suitable enclosures to permit concrete sealing 
during inclement weather. 

 
FIELD QUALITY CONTROL.-- 
 
Tests.--Approximately 24 hours after placement of the water repellent sealant, the Contractor shall uniformly dampen 

the treated concrete surface using a fine water spray.  Spray shall completely wet the surface without causing runoff. 
After 5 days following sealant application, if required by the Engineer, the Contractor shall spray designated sealed 

concrete surfaces with a fresh water spray to verify sealant coverage.  The water spray shall not penetrate the concrete 
surfaces, and surfaces determined to lack sufficient sealant coverage shall be resealed. 
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DIVISION 8.  (BLANK) 
 

DIVISION 9.  FINISHES 
 

9.01 PAINTING 
 
PART 1.- GENERAL 
 
SUMMARY.--This work shall consist of preparing surfaces to receive coatings, and furnishing and applying coatings, in 

accordance with the schedules and details shown on the plans, and these special provisions. 
The coatings specified in this section are in addition to any factory finishes, shop priming, or surface treatment specified 

elsewhere in these special provisions. 
 
SUBMITTALS.--Manufacturer's descriptive data, a materials list, and color samples shall be submitted for approval. 
Product descriptive data shall include product description, manufacturer's recommendations for product mixing, 

thinning, tinting, handling, site environmental requirements, product application and drying time. 
Materials list shall include manufacturer's name, trade name, and product numbers for each type coating to be applied. 
Color samples shall be manufacturer's color cards, approximately 50 mm x 75 mm, for each color of coating shown on 

the plans.  Color samples for stains shall be submitted on wood of the same species, color, and texture as the wood to receive 
the stain. 

 
REGULATORY REQUIREMENTS.--Coatings and applications shall conform to the rules for control of volatile 

organic compound emissions adopted by the air quality control district in the air basin in which the coatings are applied. 
 
SITE ENVIRONMENTAL REQUIREMENTS.--Coatings shall not be applied when the air temperature is below 

10°C (20°C for varnishes) or when the relative humidity exceeds 75 percent. 
The surface to be coated shall be maintained at a minimum temperature of 7°C for a period of 24 hours prior to, and 48 

hours after the application of the coating.  Heating facilities shall be provided when necessary. 
Continuous ventilation shall be provided during application of the coatings. 
A minimum lighting level of 865 lux, measured 1 m from the surface to be coated, shall be provided while surfaces are 

being prepared for coatings and during coating applications. 
 
DELIVERY, STORAGE, AND HANDLING.--Products shall be delivered to the site in sealed, labeled containers and 

stored in a well ventilated area at an ambient air temperature of not less than 7°C.  Container labeling shall include 
manufacturer's name, type of coating, trade name, color designation, drying time, and instructions for tinting, mixing, and 
thinning. 

 
MAINTENANCE STOCK.--Upon completion of coating work, a full 3.8 liter container of each type and color of finish 

coat and stain used shall be delivered to the location at the project site designated by the Engineer. Containers shall be tightly 
sealed and labeled with color, texture, and room locations where used, in addition to the manufacturer's standard product 
label. 

 
PART 2.- PRODUCTS 
 
GENERAL.--The products shall be the best quality grade coatings of the specified types as regularly manufactured by 

nationally recognized paint and varnish manufacturers that have not less than 10 years experience in manufacturing paints 
and varnishes.  Products that do not bear the manufacturer's identification as the best quality grade product shall not be used.  
Products for each coating system shall be by a single manufacturer and shall not contain lead type pigments. 

Thinners, shellac, fillers, patching compounds, coloring tint, and other products required to achieve the specified finish 
shall be the manufacturer's best quality and shall be used as recommended. 

 
PART 3.- EXECUTION 
 
INSPECTION.--Surfaces to be coated at the jobsite shall  be approved by the Engineer prior to the application of 

coatings.  The Contractor shall notify the Engineer at least 3 working days prior to the application of coatings. 
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SURFACE PREPARATION.--Surfaces scheduled to be coated shall be prepared in accordance with the following, 
except that the surfaces not specified herein shall be prepared as recommended by the coating manufacturer. 

 
GENERAL.--Hardware, cover plates, light fixture trim, and similar items shall be removed prior to preparing surfaces 

for coating.  Following the application of the finish coating, the removed items shall be reinstalled in their original locations. 
 
GALVANIZED METAL.--Oils, grease, and fabrication lubricants shall be removed by solvent wash.  Surfaces shall be 

cleaned of remaining surface treatments by hand cleaning.  New surfaces shall be roughened by hand cleaning or light 
abrasive blasting. 

Abraded or corroded areas shall be hand cleaned and spot coated with one coat of vinyl wash pretreatment.  Abraded or 
corroded areas on new surfaces not scheduled to be painted shall be cleaned by solvent wash, hand cleaned, and given 2 spot 
applications of zinc rich paint. 

 
STEEL AND OTHER FERROUS METALS.--Oils, grease, and fabrication lubricants shall be removed by solvent 

wash.  Dirt, water soluble chemicals, and similar surface contamination shall be removed by detergent wash or steam 
cleaning.  Mill scale and rust shall be removed by hand cleaning or abrasive blasting. 

 
ALUMINUM AND OTHER NON-FERROUS METALS.--Oils, grease, and fabrication lubricants shall be removed 

by solvent wash.  Dirt, water soluble chemicals, and similar surface contamination shall be removed by detergent wash. 
 
PREVIOUSLY COATED AND SHOP PRIMED SURFACES.--Dirt, oil, grease, or other surface contaminants shall 

be removed by water blasting, steam cleaning, or TSP wash.  Minor surface imperfections shall be filled as required for new 
work.  Mildew shall be removed by mildew wash.  Chalking paint shall be removed by hand cleaning.  The surfaces of 
existing hard or glossy coatings shall be abraded to dull the finish by hand cleaning or light abrasive blasting.  Abrasive 
blasting shall not be used on wood or non-ferrous metal surfaces. 

Chipped, peeling, blistered, or loose coatings shall be removed by hand cleaning, water blasting, or abrasive blasting.  
Bare areas shall be pretreated and primed as required for new work. 

 
DEFINITIONS.-- 
 
DETERGENT WASH.--Removal of dirt and water soluble chemicals by scrubbing with a solution of detergent and 

water, and removal of all solution and residues with clean water. 
 
HAND CLEANING.--Removal of dirt, loose rust, mill scale, excess base material, filler, aluminum oxide, chalking 

paint, peeling paint, or paint which is not firmly bonded to the surfaces by using hand or powered wire brushes, hand 
scraping tools, power grinders, or sandpaper and removal of all loose particles and dust prior to coating. 

 
MILDEW WASH.--Removal of mildew by scrubbing with a solution of detergent, hypochlorite-type household bleach, 

and warm water, and removal of all solution and residues with clean water. 
 
ABRASIVE BLASTING.--Removal of oil, grease, form release agents, paint, dirt, rust, mill scale, efflorescence, weak 

concrete, or laitance, by the use of airborne abrasives, and removal of loose particles, dust, and abrasives by blasting with 
clean air. 

Abrasives shall be limited to clean dry sand, mineral grit, steel grit, or steel shot, and shall be graded to produce 
satisfactory results.  Unwashed beach sand containing salt or silt shall not be used. 

Abrasive blasting shall conform to the requirements of SSPC-SP6-85, Commercial Blast Cleaning, as defined in the 
Steel Structures Painting Council Manual. 

Light abrasive blasting shall conform to the requirements of SSPC-SP7-85, Brush-Off Blast Cleaning, as defined in the 
Steel Structures Painting Council Manual. 

 
SOLVENT WASH.--Removal of oil, grease, wax, dirt, or other foreign matter by using solvents, such as mineral spirits 

or xylol, or other approved cleaning compounds. 
 
STEAM CLEANING.--Removal of oil, grease, dirt, rust, scale, or other foreign matter by using steam generated by 

commercial steam cleaning equipment, from a solution of water and steam cleaning compounds, and removal of all residues 
and cleaning compounds with clean water. 
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TSP WASH.--Removal of oil, grease, dirt, paint gloss, and other foreign matter by scrubbing with a solution of 
trisodium phosphate and warm water, and removal of all solution and residues with clean water. 

 
WATER BLASTING.--High pressure, low volume water stream for removing dirt, light scale, chalking or peeling 

paint.  Water blasting equipment shall produce not less than a 13 800 MPa minimum output pressure when used.  Heated 
water shall not exceed 66°C.  If a detergent solution is used, it shall be biodegradable and shall be removed from all surfaces 
with clean water. 

 
PROTECTION.--The Contractor shall provide protective devices, such as tarps, screens or covers, as necessary to 

prevent damage to the work and to other property or persons from all cleaning and painting operations. 
Paint or paint stains on surfaces not designated to be painted shall be removed by the Contractor at his expense and the 

original surface restored to the satisfaction of the Engineer. 
 
APPLICATION.-- 
 
GENERAL.--Coatings shall be applied in accordance with the printed instructions and at the application rates 

recommended by the manufacturer to achieve the dry film thickness specified in these special provisions. 
Mixing, thinning and tinting shall conform to the manufacturer's printed instructions.  Thinning will be allowed only 

when recommended by the manufacturer. 
Coatings shall be applied only when surfaces are dry and properly prepared. 
Cleaning and painting shall be scheduled so that dust and other contaminants from the cleaning process will not fall on 

wet, newly coated surfaces. 
Materials required to be coated shall have coatings applied to all exposed surfaces. 
 
APPLICATION SURFACE FINISH.--Each coat shall be applied to a uniform finish.  Finished surfaces shall be free 

of surface deviations and imperfections such as skips, cloudiness, spotting, holidays, laps, brush marks, runs, sags, curtains, 
ropiness, improper cutting in, overspray, drips, ridges, waves, and variations in color and texture. 

Each application of a multiple application finish system shall closely resemble the final color coat, except each 
application shall provide enough contrast in shade to distinguish the separate applications. 

 
WORK REQUIRED BETWEEN APPLICATIONS.--Each application of material shall be cured in accordance with 

the coating manufacturer's recommendations before applying the succeeding coating.  Enamels shall be lightly sanded, 
dusted, and wiped clean between applications. 

 
TIMING OF APPLICATIONS.--The first application of the specified coating system shall be applied prior to any 

deterioration of the newly prepared surface.  Metal surfaces shall be prepared and prime coated the same day that cleaning of 
bare metal is performed.  Additional prime coats shall be applied as soon as drying time of the preceding coat permits. 

Metal surfaces shall be prime coated within 12 hours of application of vinyl wash pretreatment. 
 
APPLICATION METHODS.--Coatings shall be applied by brush, roller or spray.  Rollers shall be of a type which do 

not leave a stippled texture in the paint film.  Extension handles for rollers shall not be greater than 2 m in length. 
If spray methods are used, surface deviations and imperfections such as, overspray, thickness deviations, lap marks, and 

orange peel shall be considered as evidence that the work is unsatisfactory and the Contractor shall apply the remainder of the 
coating by brush or roller, as approved by the Engineer. 

 
DRY FILM THICKNESS.-- 
 

Other primers, undercoats, sealers, and coatings  As recommended by the manufacturer. 
 
Exposed conduit, piping, and other mechanical and electrical components visible in public areas shall be painted. 
 
CLEANING.--Upon completion of all operations, the coated surfaces shall be thoroughly cleaned of dust, dirt, grease, 

or other unsightly materials or substances. 
Surfaces marred or damaged as a result of the Contractor's operations shall be repaired, at his expense, to match the 

condition of the surfaces prior to the beginning of the Contractor's operations. 
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COATING SYSTEMS.--The surfaces to be coated shall be as shown on the plans and as specified elsewhere in these 
special provisions.  When a coating system is not shown or specified for a surface to be finish coated, the coating system to 
be used shall be as specified for the substrate material.  The number of applications specified for each coating system listed 
herein is a minimum.  Additional coats shall be applied if necessary to obtain a uniform color, texture, appearance, or 
required dry film thickness. 

 
SYSTEM 1- ALUMINUM AND OTHER NON-FERROUS METALS.-- 
 
1 pretreat coat: vinyl wash pretreatment 
1 prime coat: aluminum primer 
2 finish coats: acrylic, exterior enamel, semi-gloss 
 
SYSTEM 2- GALVANIZED METAL.-- 
 
1 pretreat coat: vinyl wash pretreatment 
1 prime coat: galvanized metal primer 
2 finish coats: acrylic, exterior enamel, semi-gloss 
 
SYSTEM 3- SHOP PRIMED STEEL.-- 
 
1 prime coat : red oxide ferrous metal primer 
2 finish coats: alkyd, exterior enamel, semi-gloss 
 
SYSTEM 4- STEEL AND OTHER FERROUS METALS.-- 
 
2 prime coats: red oxide ferrous metal primer 
2 finish coats: alkyd, exterior enamel, semi-gloss 
 
COLOR SCHEDULE.--Colors shall be as shown on the plans. 
 

DIVISIONS 10. THRU 12.  (BLANK) 
 

DIVISION 13.  SPECIAL CONSTRUCTION 
 

13.01 PRE-ENGINEERED STEEL BUILDING 
 
GENERAL.--This work shall consist of designing, fabricating, furnishing and erecting a pre-engineered steel canopy 

building (covered parking structure) in accordance with the details shown on the plans and these special provisions. 
Pre-engineered steel canopy building shall be of the rigid frame type with  non-tapered columns and shall include 

structural steel framing, permanent lateral force resisting system (portal frame), anchor bolts, base plate ties, fasteners, roof 
panels, sealants,  flashings, and such other parts, which are required for the complete construction of the new covered parking 
structure 

The building dimensions shown on the plans are minimal and may be increased to accommodate manufacturer's 
standards.  No additional compensation will be allowed for any changes required by such increased dimensions. 

 
DESIGN CRITERIA.--The building and the building design shall be in accordance with the applicable requirements in 

the latest edition of the following publications:  "Specification for the Design, Fabrication and Erection of Structural Steel for 
Buildings," published by AISC; "Specification for the Design of Cold-Formed Steel Structural Members," published by AISI; 
the "Metal Building Systems Manual," published by the Metal Building Manufacturers Association and the Uniform Building 
Code, including the modification to loads or stresses indicated therein. 

The building shall be designed for simple erection with only bolted type field connections for framing. 
Horizontal acting forces shall be applied parallel and perpendicular to the direction of the bents. 
Diagonal rods or rigidly connected structural framing shall be used to resist lateral loads, except wall and roof panels 

may be used to resist lateral loads, provided that design calculations and laboratory test data, satisfactory to the Engineer, are 
submitted to substantiate their adequacy.  Cables shall not be used for permanent lateral bracing. 
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The roof covering system shall be designed for an Underwriter Laboratory Class 60 minimum wind uplift rating. 
 

SUBMITTALS.--Complete working drawings, erection instructions and drawings, design calculations, complete 
material descriptive information and manufacturer's standard color palette shall be submitted for approval.  Submittals shall 
be approved prior to the start of fabrication. 

 Erection drawings and design calculations shall be stamped and signed by an engineer who is registered as a Civil or 
Structural Engineer in the State of California.  The expiration date of the registration shall be shown. 

Shop drawings shall show the size, thickness, shape, configuration, type, grade, class, description and coating, if any, of 
all materials used in the building.  Joint details, connection and anchoring details and details of all temporary and permanent 
bracing shall be shown. 

Calculations for the design of the building and the bracing shall include a list of applied loads and load combinations 
with the resulting member forces and member stresses.  Maximum upward acting, downward acting and horizontal acting 
forces at the base of columns shall be included. 

If the design calculations consist of computerized or tabulated calculations, the values pertaining to the building design 
for this project shall be identified, described or indexed in such a manner that a design check can be performed. 

The manufacturer's color palette shall show the standard color line of baked polyester enamel coatings for building and 
accent colors.The colors shall be as shown on the plans.  The colors will be selected by the Engineer after the award of the 
contract. 

 
CERTIFICATES OF COMPLIANCE.--Certificates of Compliance shall be furnished for the pre-engineered steel 

building in accordance with the requirements specified in Section 4-1.04, "Certificates of Compliance," of the General 
Conditions. 

 
DELIVERY, STORAGE AND HANDLING.--The pre-engineered steel canopy building components shall be 

transported and handled in such a manner as to prevent damage due to twisting, distortion or deformation.  Building 
components shall be stored off the ground. 

 
PRODUCTS.-- 
 
Primary and secondary steel framing members.-- 
 Primary and secondary steel framing members shall be manufacturer's standards for the type, size and shape of 

building to be constructed.  The minimum steel strength shall be as shown on the plans. 
 
Roof panels.-- 
 Roof panels shall be not less than 0.55 mm thick (26-gage), cold-formed, galvanized sheet steel conforming to 

ASTM Designation: A 563/563M, Grade 33 [230] with G90 [Z275] coating. Panels shall have primary vertical ribs 
spaced at 300 mm maximum with 3 intermediate secondary ribs located between the primary ribs.  The depth of the 
primary ribs shall be between 19 mm and 38 mm.  The net minimum width of the panels shall be 600 mm.  Each 
roof panel shall have an integral anti-siphon trough or break.  Roof panels shall be continuous from ridge to eaves 
for all roof slopes 10.7 meters or less in length. 

 
Fasteners.-- 
 Fasteners for the steel frame, roof panels, and accessories shall be the building manufacturer's standards and shall be 

of the size, type and spacing required by the design. 
 
Frame tie rods.— 
 Frame tie rods, nuts, and washers shall conform to ASTM Designation: A 572M, Grade 50. 
 
Sealant.-- 
 Sealant shall be single component polysulfide or butyl conforming to Federal Specification:  TT-S-230A and ASTM 

Designation:  C 920.  Sealant shall be clear, translucent or opaque white. 
 
Fascia, trim, metal soffit, coping, flashings, clips and miscellaneous support shapes.-- 
 Fascia, trim, metal soffit, coping, flashings, clips and miscellaneous support shapes shall be building manufacturer's 

standards. 
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EXECUTION.-- 
 

FABRICATION.--Building frame components shall have all the bolt holes necessary for erecting, assembling and 
fastening made at the factory. 

Bolt holes shall be either punched full size, drilled full size, subpunched and reamed, or subdrilled and reamed.  The 
finished holes shall be cylindrical, perpendicular to the plane of the connection and shall be not more than 2 mm larger than 
the nominal diameter of the bolt.  Mispunched or misdrilled holes shall not be corrected by welding unless approved by the 
Engineer. 

 
FRAMING ERECTION.--Framing shall be erected plumb and true in accordance with the requirements of the AISC 

specifications and shall be secured rigidly in place in accordance with the details shown on the approved shop drawings and 
the recommendations to the building manufacturer.  

Anchor bolts for the framing columns and the lateral tie rods shall be cast into the foundation foundations. 
Temporary bracing shall be installed during erection to hold the framing plumb and true and in a safe position until 

sufficient permanent bracing and construction is in place to provide full stability.  All permanent bracing shall be secured in 
place before any sustained permanent loads are applied to the framing system.  Bracing shall be positioned to clear electrical 
work and openings for accessories. 

Openings for accessories shall be plumb and level, of the correct dimensions, located approximately where shown on the 
plans and reinforced to support the loads of the accessories. 

Cutting, welding or altering of the framing members at the site shall not be allowed without written approval of the 
Engineer. 

 
ROOF AND WALL PANEL INSTALLATION.--Roof panels shall be installed in accordance with the manufacturer's 

recommendations. 
 
SEALING JOINTS.--  Sealant shall be applied in accordance with manufacturer's recommendations.  Applications shall 

be a continuous operation for the length of the joint.  Following the application of the sealant, the joint shall be tooled using a 
tool similar to that used to produce concave masonry joints.  The joint shall remain undisturbed after tooling for not less than 
48 hours. 

 
PAINTING.--Surfaces of roof panels and trim exposed to view shall be cleaned, treated by either the bonderizing or an 

approved phosphatizing process, given at least 2 applications of the polyester enamel finish paint, and then oven baked. 
All surfaces of steel framing shall be cleaned and painted with 2 coats of primer at the factory.  Two applications of the 

finish coating shall be applied to exposed surfaces of steel framing either at the factory or after erection.  Cleaning and 
painting shall be in accordance with the requirements specified for steel and other ferrous metals under "Painting" in 
Division 9, "Finishes," of these special provisions. 

After erection, all areas where the factory applied primer or finish coatings have been damaged or have deteriorated shall 
be thoroughly cleaned and spot painted.  Spot painted areas of primer shall be approved prior to the application of the finish 
coats.  Spot painting of the finish coating shall extend to edges, corners or other features that conceal the differences between 
new painting and shop applied coatings. 

Other surfaces exposed to view, that are not coated at the factory, shall be coated.  Cleaning and coating shall be in 
accordance with the requirements specified for the particular type of substrate material under "Painting" in Division 9, 
"Finishes," of these special provisions. 

 
CLEAN-UP.--Sheathing panels, trim and other prefinished metal surfaces shall be cleaned after installation as 

recommended by the building manufacturer.  Exposed cuts in sheathing panels shall be touched-up with a durable primer and 
paint as recommended by the building manufacturer. 

 
DIVISION 14.  (BLANK) 

 
DIVISION 15.  MECHANICAL 
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15.01  MECHANICAL WORK 
 
GENERAL.-- 
 
Scope.--This work shall consist of performing mechanical work in accordance with the details shown on the plans and 

these special provisions. 
Mechanical work shall include furnishing all labor, materials, equipment and services required for relocating the wharf 

hydrant, posts, hose box and railing to the new location.              
Earthwork, foundations, sheet metal, painting, electrical, and such other work incidental and necessary to the proper 

installation and operation of the mechanical work shall be in accordance with the requirements specified for similar type 
work elsewhere in these special provisions. 

System layouts are generally diagrammatic and location of equipment is approximate.  Exact routing of pipes, etc., and 
location of equipment is to be governed by structural conditions and obstructions.  Equipment requiring maintenance and 
inspection is to be readily accessible. 

 
SUBMITTALS.-- 
 
Product data.--A list of materials and equipment to be installed, manufacturer's descriptive data, and such other data as 

may be requested by the Engineer shall be submitted for approval. 
Manufacturer's descriptive data shall include complete description, performance data and installation instructions for the 

materials and equipment specified herein.  Control and wiring diagrams, rough-in dimensions for plumbing fixtures, and 
component layout shall be included where applicable. 

Manufacturer's descriptive data shall be submitted for the following: 
 
Pipe and fittings 
Valves 
 

 
QUALITY ASSURANCE.-- 
 
Codes and standards.--Mechanical work, including equipment, materials and installation, shall conform to the 

California Building Standards Code, Title 24, and to the California Code of Regulations, Title 8, Chapter 4, Division of 
Industrial Safety (DIS). 

 
WARRANTY.-- 
 
Warranties and guarantees.--Manufacturer's warranties and guarantees for materials or equipment used in the work 

shall be delivered to the Engineer at the jobsite prior to acceptance of the contract. 
 
SYSTEM IDENTIFICATION.-- 
 
Piping, valves and equipment.--Identification of piping,  valves and equipment  shall be as shown on the plans or these 

special provisions: 
 
 Above ground piping .--Markers shall be provided on lines which are either exposed or concealed in accessible 

spaces.  For piping systems, except drain and vent lines, indicate the fluid conveyed or its abbreviation; either by 
preprinted markers or stenciled markings, and include arrows to show the direction of flow.  Colors shall comply 
with ANSI Standard:  A13.1.  Locate markers at ends of lines, near major branches and other interruptions including 
equipment in the line, where lines pass through penetrations in floors, walls or ceilings or otherwise pass into 
inaccessible spaces, and at 50-foot maximum intervals along exposed portions of the lines.  Marking of short 
branches and repetitive branches for equipment connections is not required. 

 
 Valves.--Valve tags shall be provided on all valves of each piping system, excluding check valves, valves within 

equipment, faucets, stops and shut-off valves at fixtures and other repetitive terminal units.  Provide brass or plastic 
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laminate tags.  Prepare and submit a tagged valve schedule, listing each valve by tag number, location and piping 
service.  Valve schedule shall be mounted in a glazed frame at a location approved by the Engineer. 

 
 Equipment.--All equipment shall be identified with a plastic laminated, engraved nameplate which bears the unit 

mark number as indicated on the drawings (for example, AC-4).  Provide 1/2 inch high lettering, white on black 
background.  Nameplates shall be permanently secured to the unit.  

 
15.02 PIPE, FITTINGS AND VALVES 

 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and installing pipes, fittings and valves in accordance with the details 

shown on the plans and these special provisions.  Pipe, fittings and valves shall include such plumbing and piping accessories 
and appurtenances, not mentioned, that are required for the proper installation and operation of the plumbing and piping 
systems. 

The pipe sizes shown on the plans are nominal pipe size.  No change in the pipe size shown on the plans shall be 
permitted without written permission from the Engineer. 

The pipe and fitting classes and material descriptions shall be as specified herein.  No change in class or description shall 
be permitted without written permission from the Engineer. 

 
QUALITY ASSURANCE.-- 
 
Codes and standards.--Pipe, fittings and valves shall be installed in accordance with the requirements in the latest 

edition of the Uniform Plumbing Code, the manufacturer's recommendations and the requirements specified herein. 
 
PART 2.- PRODUCTS 
 
MATERIALS.-- 
 
PIPE AND FITTINGS -- 
 
Class  Description 
 
B1.-- 
 Schedule 40 black steel pipe conforming to ASTM Designation:  A 53, with screwed fittings suitable for working 

pressure involved, but not less than 1210 kPa.  Fittings shall be listed for fire protection. 
 
D1.-- 
 Ductile iron push on joint pipe conforming to AWWA Designation: C151.  Fittings shall  be push  on ductile iron 

conforming to AWWA Designation: C153.  Joints shall be rubber gasketed and designed for a working pressure of 
2420 kPa.  Pipe and fittings shall be supplied with bituminous outer coating and cement lining.  Pipe shall be listed 
for fire protection. 

 
H3.-- 
 Type L hard copper tubing conforming to ASTM Designation:  B 88, with wrought copper or cast bronze solder 

joint pressure fittings, stop type couplings and threaded adapters.  Solder shall be lead-free. 
 
Unions (for steel pipe).-- 
 Unions (for steel pipe) shall be 1730 kPa, threaded malleable iron, ground joint, brass to iron seat, galvanized or 

black to match piping. 
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Unions (for copper or brass pipe).-- 
 Unions (for copper or brass pipe) shall be 1040 kPa cast bronze, ground joint, bronze to bronze seat with silver 

brazing threadless ends or 860 kPa cast brass, ground joint, brass to brass seat with threaded ends. 
 
Unions (for brass waste and flush pipes).-- 
 Unions (for brass waste and flush pipes) shall be slip or flange joint unions with soft rubber or leather gaskets.  

Unions shall be placed on the fixture side of the traps. 
 
Dielectric waterway.-- 
 Dielectric waterway shall be a premanufactured unit that incorporates an insulated interior lining at least 75 mm in 

length between the 2 pipes being connected while maintaining metal to metal contact on the exterior surface.  
Dielectric water way shall be listed by IAPMO (International Association of Plumbing and Mechanical Officials). 

 
Insulating union.-- 
 Insulating union or flange as applicable shall be suitable for the service on which used.  Connections shall be 

constructed such that the 2 pipes being connected are completely insulated from each other with no metal to metal 
contact.  Insulating couplings shall not be used.  Insulating union shall be F. H. Maloney; Central Plastics; EPCO; or 
equal. 

 
VALVES.-- 
 
Gate valve (75 mm and larger, above ground).-- 
 Gate valve (75 mm and larger, above ground) shall be iron body with bronze trim, removable bonnet and non-rising 

stem, class 125 and same size as pipe in which installed.  Gate valve shall be Crane, 461; Nibco Scott, F-619; 
Jenkins, 326; or equal. 

 
Pipe wrapping tape and primer.-- 
 Pipe wrapping tape shall be pressure sensitive polyvinyl chloride or pressure sensitive polyethylene tape having 

nominal thickness of 0.50 mm.  Wrapping tape shall be Polyken, 922; Manville, Trantex VID-20; Scotchrap, 51; or 
equal. 

 
 Pipe wrapping primer shall be compatible with the pipe wrapping tape used. 
 
PART 3.- EXECUTION 
 
INSTALLATION.-- 
 
INSTALLATION OF PIPES AND FITTINGS.-- 
 
Pipe and fittings.--Pipe and fittings shall be installed in accordance with the following designated uses: 
 

  
Designated Use Pipe and Fitting Class 
  
Fire protection water, underground B1,D1 or P4 
Fire protection water riser B1, D1 or H3 

 
Installing piping.--Water piping shall be installed generally level, free of traps and bends, and arranged to conform to 

the building requirements. 
Piping installed underground shall be tested as specified elsewhere in these special provisions before backfilling. 

Where pipes pass through exterior walls, a clear space around pipe shall be provided.  Space shall be caulked water tight 
with silicone caulk.  
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Wye fittings and 1/8 or 1/16 bends shall be used where possible.  Long sweep bends and combination Wye and 
1/8 bends may be used only for the connection of branch pipes to fixtures and on vertical runs of pipe. 
 

Water pipe near sewers.--Water pipe shall not be installed below sewer pipe in the same trench or at any crossing, or 
below sewer pipe in parallel trenches less than 3 m apart. 

When a water pipe crosses above a sewer pipe, a vertical separation of at least 300 mm between the top of the sewer and 
the bottom of the water pipe shall be maintained. 

When water and sewer pipe is installed in the same trench, the water pipe shall be on a solid shelf at least 300 mm above 
the top of the sewer pipe and 300 mm to one side. 

 
Cutting pipe.--All pipe shall be cut straight and true and the ends shall be reamed to the full inside diameter of the pipe 

after cutting. 
 
Damaged pipe.--Pipe that is cracked, bent or otherwise damaged shall be removed from the work. 
 
Pipe joints and connections.--Joints in threaded steel pipe shall be made with teflon tape or a pipe joint compound that 

is nonhardening and noncorrosive, placed on the pipe and not in the fittings. 
The use of thread cement or caulking on threaded joints will not be permitted.  Threaded joints shall be made tight.  Long 

screw or other packed joints will not be permitted.  Any leaky joints shall be remade with new material. 
Exposed polished or enameled connections to fixtures or equipment shall be made with special care, showing no tool 

marks or threads. 
 
Cleaning and closing pipe.--The interior of all pipe shall be cleaned before installation.  All openings shall be capped or 

plugged as soon as the pipe is installed to prevent the entrance of any materials.  The caps or plugs shall remain in place until 
their removal is necessary for completion of the installation. 

 
Wrapping and coating steel pipe.--Steel pipe buried in the ground shall be wrapped or shall be plastic coated as 

specified herein: 
 
1. Wrapped steel pipe shall be thoroughly cleaned and primed as recommended by the tape manufacturer. 
2. Tapes shall be tightly applied with 1/2 uniform lap, free from wrinkles and voids with approved wrapping machines 

and experienced operators to provide not less than 1.00 mm thickness. 
3. Plastic coating on steel pipe shall be factory applied.  Coating imperfections and damage shall be repaired to the 

satisfaction of the Engineer. 
4. Field joints, fittings and valves for wrapped and plastic coated steel pipe shall be covered to provide continuous 

protection by puttying and double wrapping with 0.50 mm thick tape.  Wrapping at joints shall extend a minimum of 
150 mm over the adjacent pipe covering.  Width of tape for wrapping fittings shall not exceed 50 mm.  Adequate 
tension shall be applied so tape will conform closely to contours of fittings.  Putty tape insulation compounds 
approved by the Engineer shall be used to fill voids and provide a smooth even surface for the application of the tape 
wrap. 

 
Wrapped or coated pipe, fittings, and filed joints shall be approved by the Engineer after assembly.  Piping shall be 

placed on temporary blocks to allow for inspection.  Deficiencies shall be repaired to the satisfaction of the Engineer before 
backfilling or closing in. 

 
Thrust blocks.--Thrust blocks shall be formed by pouring concrete between pipe and trench wall.  Thrust blocks shall be 

sized and so placed as to take all thrusts created by maximum internal water pressure. 
Plastic pipe underground shall be provided with thrust blocks and clamps at changes in direction of piping, connections 

or branches from mains 50 mm and larger, and all capped connections. 
 
Union.--Unions shall be installed where shown and at each threaded or soldered connection to equipment and tanks.  

Unions shall be located so piping can be easily disconnected for removal of equipment or tanks.  Unions shall be omitted at 
compression stops. 

 
Dielectric waterway.--Dielectric waterway shall be provided between metal pipes of different material, and between 

brass or bronze valves and steel piping. 
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Insulating union and insulating connection.--Insulating union and insulating connection shall be provided where 
shown and at the following locations: 

 
1. In metallic water, gas and air service connections into each.  Insulating connections shall be installed on the exterior 

of the building, above ground and after shut-off valve. 
2. In water, gas and air service connections in ground at point where new metallic pipes connect to existing metallic 

pipes.  Install valve box above insulating connection. 
 
Compression stop.--Each fixture, including hose faucets, shall be equipped with a compression stop installed on water 

supply pipes to permit repairs without shutting off water mains.  Ball valves may be installed where shown on the plans or 
otherwise permitted by the Engineer. 

 
INSTALLATION OF VALVES.-- 
 
Exterior valves.--Exterior valves located underground shall be installed in a valve box marked "Water."  Extensions 

shall be provided as required. 
 
INSTALLATION OF FAUCETS AND HYDRANTS.-- 
 
Flushing completed systems.--All completed systems shall be flushed and blown out. 
 
Chlorination.--The Contractor shall flush and chlorinate all domestic water piping and fixtures. 
Calcium hypochlorite granules or tablets, if used, shall not be applied in the dry form, but shall first be dissolved into a 

solution before application. 
The Contractor shall take adequate precautions in handling chlorine so as not to endanger workmen or damage materials.  

All pipes and fittings shall be completely filled with water containing a minimum of 50 ppm available chlorine.  Each outlet 
in the system shall be opened and water run to waste until a strong chlorine test is obtained.  The line shall then be closed and 
the chlorine solution allowed to remain in the system for a minimum of 24 hours so that the line shall contain no less than 25 
ppm chlorine throughout.  After the retention period, the system shall be drained, flushed and refilled with fresh water. 

 
FIELD QUALITY CONTROL.-- 
 
Testing.--The Contractor shall test piping at completion of roughing in, before backfilling, and at other times as directed 

by the Engineer. 
The system shall be tested as a single unit, or in sections as approved by the Engineer.  The Contractor shall furnish 

necessary materials, test pumps, instruments and labor and notify the Engineer at least 3 working days in advance of testing.  
After testing, the Contractor shall repair all leaks and retest to determine that leaks have been stopped.  Surplus water shall be 
disposed of after testing as directed by the Engineer. 

The Contractor shall take precautions to prevent joints from drawing while pipes and appurtenances are being tested. The 
Contractor shall repair damage to pipes and appurtenances or to other structures resulting from or caused by tests. 

 
General tests.--All piping shall be tested after assembly and prior to backfill, pipe wrapping, connecting fixtures, 

wrapping joints and covering the pipe.  Systems shall show no loss in pressure or visible leaks. 
The Contractor shall test systems according to the following schedule for a period of not less than 4 hours: 
 

 
Test Schedule 

   
   
Piping System 
 

Test Pressure Test Media 

Water 860 kPa Water 
 
During testing of water systems, valves shall be closed and pipeline filled with water.  Provisions shall be made for 

release of air.   
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DIVISION 16.   ELECTRICAL 
 

16.01 ELECTRICAL WORK 
 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of performing electrical work in accordance with the details shown on the plans and 

these special provisions. 
Electrical work shall include furnishing all labor, materials, equipment and services required to construct and install the 

complete electrical system shown on the plans System layouts are generally diagrammatic and location of equipment is 
approximate.  Exact routing of conduits and other facilities and location of equipment is to be governed by structural 
conditions and other obstructions, and shall be coordinated with the work of other trades.  Equipment requiring maintenance 
and inspection shall be located where it is readily accessible for the performance of such maintenance and inspection. 

 
Related work.--Earthwork, foundations, sheet metal, painting, mechanical and such other work incidental to and 

necessary for the proper installation and operation of the electrical work shall be done in accordance with the requirements 
specified for similar work elsewhere in these special provisions. 

 
QUALITY ASSURANCE.-- 
 
Codes and standards.--All work performed and materials installed shall be in accordance with the National Electrical 

Code; the California Building Standards Code, Title 24, Part 3, "California Electrical Code," and the California Code of 
Regulations, Title 8, Chapter 4, "Electrical Safety Orders," and all state ordinances. 

 
Warranties and guarantees.--Manufacturer's warranties and guarantees for materials or equipment used in the work 

shall be delivered to the Engineer at the jobsite prior to acceptance of the contract. 
 
TESTING.-- 
 
After the electrical system installation work has been completed, the electrical system shall be tested in the presence of 

the Engineer to demonstrate that the electrical system functions properly.  The Contractor shall make necessary repairs, 
replacements, adjustments and retests at his expense. 

 
16.02 BASIC MATERIALS AND METHODS 

 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and installing conduits, conductors, fittings, and wiring devices in 

accordance with the details shown on the plans and these special provisions. 
Conduits, conductors, fittings, and wiring devices shall include those accessories and appurtenances, not mentioned, that 

are required for the proper installation and operation of the electrical system. 
 
SUBMITTALS.-- 
 
Product data.--A list of materials and equipment to be installed, manufacturer's descriptive data, and such other data as 

may be requested by the Engineer shall be submitted for approval. 
Manufacturer's descriptive data shall include complete description, performance data and installation instructions for the 

materials and equipment specified herein.   
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PART 2.- PRODUCTS 
 
CONDUITS AND FITTINGS.-- 
 
Rigid steel conduit and fittings.-- Rigid steel conduit shall be threaded, full weight rigid steel, hot-dip galvanized 

inside and outside with steel or malleable iron fittings.  Fittings shall be threaded unless otherwise specified or 
shown on the plans. 

 
 Split or three-piece couplings shall be electroplated, malleable cast iron couplings. 
 
 Insulated grounding bushings shall be threaded malleable cast iron body with plastic insulated throat and steel, 

lay-in ground lug with compression screw. 
 
 Insulated metallic bushings shall be threaded malleable cast iron body with plastic insulated throat. 
 
Rigid non-metallic conduit and fittings.-- 
 Rigid non-metallic conduit shall be Schedule 40, high impact, nonconducting, self-extinguishing polyvinyl chloride 

(PVC) rigid non-metallic conduit for direct underground burial. 
 
 Couplings shall be PVC, socket type or thread on one end and socket type on the other end as required for the 

particular application. 
 
 Terminal adapters for adapting PVC conduit to boxes, threaded fittings, or metallic conduit system shall be PVC 

adapters with threads on one end and socket type on the other end. 
 
CONDUCTORS.-- 
 
Conductors.-- 
 Conductors shall be stranded copper wire. 
 
 Conductor insulation types unless otherwise shown or specified, shall be as follows: 
 

1. Conductors shall be type XHHW-2 in wet and outdoor locations. 
2. Conductors shall be type THHN in dry locations. 
 

Wire connections and devices.-- 
 Wire connections and devices shall be pressure or compression type, except that connectors for No. 10 AWG and 

smaller conductors in dry locations may be preinsulated spring-pressure type. 
 
ELECTRICAL BOXES.-- 
 
Outlet, device and junction boxes.-- 
 Multiple switches shall be installed in standard gang boxes, unless otherwise specified or shown on the plans. 
 
 Cast metal boxes shall be cast iron boxes with threaded hubs and shall be of the size and configuration best suited to 

the application shown on the plans. 
 
 Weatherproof junction boxes shall have cast metal covers with gaskets. 
 
 Weatherproof switch and receptacle boxes shall have gasketed covers with gasketed hinged flaps to cover switches 

and receptacles. 
 
 Gutter.-- 
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Gutter shall be a steel enclosed wiring trough, surface metal raceway designed to house electrical wiring.  Gutter 
shall be suitable for lay-in installation of wiring with removable covers and sides.  The cover shall have keyhole 
slots to accept captive screws for locking the cover securely closed.  Gutter shall be 200 mm x 200 mm x 1220 mm 
with endplates.  Gutter shall be 14-gage steel, UL listed, NEMA Type 1 enclosure with gray epoxy paint finish.  
Gutter shall be as manufactured by Square D, Circle AW, or equal. 
 

Underground pull boxes.-- 
 Pull boxes shall be high density reinforced concrete box with ultraviolet inhibitor polyethylene etched face anchored 

in concrete and fiberglass cover with hold down bolts.  The polyethylene and fiberglass material shall be fire 
resistant and show no appreciable change in physical properties with exposure to the weather.  No. 5 pull box shall 
be Brooks Products No. 5; Christy Concrete Products, N30; or equal. 

 
 Traffic rated pull boxes shall be high density reinforced concrete box with steel cover with hold down bolts and 

bonding strap.  Pull box and cover shall be designed for H20 loading.  No. 3 1/2 pull box shall have inside 
dimensions of 270 mm by 440 mm and No. 5 pull box shall have inside dimensions of 335 mm by 610 mm. 

 
RECEPTACLES AND SWITCHES.-- 
 
Snap switches.-- 
 Snap switches shall be 20-ampere, 120/277-volt AC, quiet type, specification grade, ivory color switch with silver 

cadmium alloy contacts.  Switch shall be suitable for wiring with stranded conductors. 
 
Three-way toggle switches.-- 
 Three-way toggle switches shall be 20-ampere, 120/277-volt AC, quiet type, specification grade, ivory color switch 

with silver cadmium alloy contacts.  Switch shall be suitable for wiring with stranded conductors. 
 
MISCELLANEOUS MATERIALS.-- 
 
Warning Tape.-- 
 Warning tape shall be 100 mm wide and contain the printed warning "CAUTION ELECTRICAL CONDUIT" in 

bold 19 mm black letters at 760 mm intervals on bright orange or yellow background.  The printed warning shall be 
non-erasable when submerged under water and resistant to insects, acids, alkali, and other corrosive elements in the 
soil.  The tape shall have a tensile strength of not less than 70 kg per 100 mm wide strip and shall have a minimum 
elongation of 700 percent before breaking. 

 
Pull ropes.-- 
 Pull ropes shall be nylon or polypropylene with a minimum tensile strength of 225 N. 
 
Watertight conduit plugs.-- 
 Watertight conduit plugs shall be a hollow or solid stem expansion plugs complete with inner and outer white 

polypropylene compression plates and red thermoplastic rubber seal.  Seal material shall be non-stick type rubber 
resistant to oils, salt, and alkaline substances normally available at the construction sites. 

 
Anchorage devices.-- 
 Anchorage devices shall be corrosion resistant, toggle bolts, wood screws, bolts, machine screws, studs, expansion 

shields, and expansion anchors and inserts.  
 
Electrical supporting devices.-- 
 Electrical supporting devices shall be one hole conduit clamps with clamp backs, hot-dipped galvanized, malleable 

cast iron. 
 
 Construction channel shall be 41 mm x 41 mm, 2.66 mm (12-gage) galvanized steel channel with 13 mm diameter 

bolt holes, 40 mm on center in the base of the channel. 
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Ground rod(s).-- 
 Ground rod(s) shall be a 19 mm (minimum) galvanized or copper clad steel rod, 3 meters long. 
 
PART 3.- EXECUTION 
 
INSTALLATION.-- 
 
Conduit, general.--Rigid steel conduit shall be used unless otherwise shown on the plans or specified in these special 

provisions. 
Rigid non-metallic conduit shall be used at the locations shown on the plans for direct underground burial outside the 

building foundation. 
 
Conduit installation.--Conduit trade sizes are shown on the plans.  No deviation from the conduit size shown on the 

plans will be permitted without written permission from the Engineer. 
Conduit shall be concealed unless otherwise shown on the plans. 
Conduits shall be tightly covered and well protected during construction using metallic bushings and bushing "pennies" 

to seal open ends. 
Rigid non-metallic conduit bends of 30 degrees or greater shall be factory-made long radius sweeps.  Bends less than 

30 degrees shall be made using an approved heat box. 
A pull rope shall be installed in all empty conduits.  At least one meter of pull rope shall be doubled back into the 

conduit at each termination. 
Locations of conduit runs shall be planned in advance of the installation and coordinated with the ductwork, plumbing, 

ceiling and wall construction in the same areas and shall not unnecessarily cross other conduits or pipe, nor prevent removal 
of ceiling tiles or panels, nor block access to mechanical or electrical equipment. 

Where practical, conduits shall be installed in groups in parallel, vertical or horizontal runs and at elevations that avoid 
unnecessary offsets. 

Exposed conduit shall be installed parallel and at right angles to the building lines. 
Conduits shall not be placed closer than 300 mm from a parallel hot water or steam pipe or 75 mm from such lines 

crossing perpendicular to the runs. 
All raceway systems shall be secured to the building structures using specified fasteners, clamps and hangers. 
Single conduit runs shall be supported by using one hole pipe clamps.  Where run horizontally on walls in damp or wet 

locations, conduit shall be installed with "clamp backs" to space conduit off the surface. 
Multiple conduit runs shall be supported with construction channel secured to the building structure.  Conduits shall be 

fastened to construction channel with channel compatible pipe clamps. 
Raceways of different types shall be joined using approved couplings or transition fittings. 
Expansion couplings shall be installed where conduit crosses a building separation or expansion joint. 
All floor and wall penetrations shall be sealed water-tight. 
Existing underground conduit to be incorporated into a new system shall be cleaned with a mandrel or cylindrical wire 

brush and blown out with compressed air. 
 
Conduit terminations.--Rigid steel conduits shall be securely fastened to cabinets, boxes and gutters using 2 locknuts 

and specified insulating metallic bushing.  Electrical metallic tubing shall be securely fastened to cabinets, boxes and gutters 
using specified  connectors.  Conduit terminations at exposed weatherproof enclosures and cast outlet boxes shall be made 
watertight using specified hubs. 

Grounding bushings with bonding jumpers shall be installed on all type of conduits terminating at concentric knockouts 
and on all conduits containing service conductors, grounding electrode conductor, and conductors feeding separate buildings. 

 
Warning Tape.--Warning tape shall be placed over each conduit in a trench.  Each warning tape shall be centered over 

the conduit and shall be placed over the 150 mm layer of sand covering the conduit as described elsewhere in these special 
provisions. 

 
Conductor and cable installation.--Conductors shall not be installed in conduit until all work of any nature that may 

cause injury is completed.  Care shall be taken in pulling conductors that insulation is not damaged.  An approved non-
petroleum base and insulating type pulling compound shall be used as needed. 

All cables shall be installed and tested in accordance with manufacturer's recommendations. 
Splices and joints shall be insulated with insulation equivalent to that of the conductor. 
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Provide 155 mm of slack at each outlet and device connection.  If the outlet or device is not at the end of a run of wire, 
connection shall be made with correctly colored pigtails tapped to the runs with splices as specified herein. 

Branch circuit conductors in panelboards and load centers shall be neatly trained along a path from the breaker terminals 
to their exit point.  The conductors shall have ample length to transverse the path without strain, but shall not be so long as to 
require coiling, doubling back, or cramming.  The path shall transverse the panelboard gutter spaces without entering a gutter 
containing service conductors and, unless otherwise shown on the plans, without entering the gutter space of any panelboard 
feeder. 

All pressure type connectors and lugs shall be retightened after the initial set. 
Splices in underground pull boxes and similar locations shall be made watertight. 
Junction boxes in furred or accessible ceiling spaces shall be identified with felt-tip pen denoting the circuits contained in 

the box. 
 
Conductor identification.--The neutral and equipment grounding conductors shall be identified as follows: 
Neutral conductor shall have a white or natural gray insulation except that conductors No. 4 and larger may be identified 

by distinctive white marker such as paint or white tape at each termination. 
Equipment grounding conductor shall be bare or insulated.  If insulated, equipment grounding conductors shall have 

green or green with one or more yellow stripes insulation over its entire length except that conductors No. 4 and larger may 
be permanently identified by distinctive green markers such as paint or green tape over its entire exposed insulation. 

 
Feeder and branch circuit ungrounded conductors shall be color coded by continuously colored insulation, except 

conductors No. 6 AWG or larger may be color coded by colored tape at each connection and where accessible.  Ungrounded 
conductor color coding shall be as follows: 

 
SYSTEM COLOR CODE 
  
120/240V-Single phase Black, blue 

 
Where more than one branch circuit enters or leaves a conduit, panel, gutter, or junction box, each conductor shall be 

identified by its panelboard and circuit number.  Identification shall be made with one of the following: 
 

1. Adhesive backed paper or cloth wrap-around markers with clear, heat shrinkable tubing sealed over either type 
of marker. 

2. Self-laminating wrap around type, printable, transparent, permanent heat bonding type thermoplastic film 
markers. 

3. Pre-printed, white, heat-shrinkable tubing. 
 

Outlet, device and junction box installation.--Where exposed threaded steel conduits are connected to an outlet, 
device, or junction box , the box shall be a cast metal box.  .  Weatherproof outlet, device and junction boxes shall have cast 
metal covers with gaskets.  No unused openings shall be left in any box.  Knockout seals shall be installed as required to 
close openings. 

Outlet, device, and junction boxes shall be installed at the locations and elevations shown on the plans or specified 
herein.  Adjustments to locations may be made as required by structural conditions and to suit coordination requirements of 
other trades. 

 
Underground pull box installation.--Electrical pull box covers or lids shall be marked "ELECTRICAL."  The bottom 

of pull boxes shall be bedded in 155 mm of clean, crushed rock or gravel and shall be grouted with 40 mm thick grout prior 
to installation of conductors.  Grout shall be sloped to a 25 mm PVC pipe drain hole.  Conduit shall be sealed in place with 
grout. 

Top of pull boxes shall be flush with surrounding grade or top of curb.  In unpaved areas where pull box is not 
immediately adjacent to and protected by a concrete foundation, pole or other protective construction, the top of pull box 
shall be set at plus 30 mm above surrounding grade.  Pull boxes shown on the plans in the vicinity of curbs shall be placed 
adjacent to the back of curb.  Pull boxes shown on the plans adjacent to lighting standards shall be placed on the side of 
foundation facing away from traffic. 

 
Ground rod(s) installation.--The ground rod(s) shall be driven vertically until the top is 155 mm above the surrounding 

surface.  When vertical penetration of the ground rod cannot be obtained, an equivalent horizontal grounding system, 
approved by the Engineer, shall be installed. 
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Anchorages.--Hangers, brackets, conduit straps, supports, and electrical equipment shall be rigidly and securely fastened 
to surfaces by means of toggle bolts on hollow masonry; expansion shields and machine screws, or expansion anchors and 
studs or standard preset inserts on concrete or solid masonry; machine screws or bolts on metal surfaces; and wood or lag 
screws on wood construction. 

Anchorage devices shall be installed in accordance with the anchorage manufacturer's recommendations. 
 
Mounting heights.--Electrical system components shall be mounted at the following mounting heights, unless otherwise 

shown on the plans.  The mounting height dimensions shall be measured above the finished floor to the bottom of the device 
or component. 

 
Wall switches 1.0 m maximum 

 
PART 1.- GENERAL 
 
SUMMARY.-- 
 
Scope.--This work shall consist of furnishing and installing circuit breakers in existing panelboards   and related 

accessories in accordance with the details shown on the plans and these special provisions. 
 
Related work.--Anchorage devices shall be as specified under "Basic Materials and Methods" elsewhere in this Section 

12-16. 
 
SUBMITTALS.-- 
 
Product data.--A list of materials and equipment to be installed, manufacturer's descriptive data, and such other data as 

may be requested by the Engineer shall be submitted for approval. 
Manufacturer's descriptive data shall include complete description, performance data and installation instructions for the 

materials and equipment specified herein.  Control and wiring diagrams, rough-in dimensions, and component layout shall be 
included where applicable.  All power conductors on the shop drawings shall be identified with wire numbers. 

 
PART 2.- PRODUCTS 
 

Circuit breakers.— 
 
Circuit breakers to be installed in the panelboard shall be of the indicating type providing “ON, TRIPPED, and 
OFF” positions of the operating handle.  Circuit breakers shall be quick-make, quick-break, with thermal magnetic 
action.  An overload of one pole of all multi-pole circuit breakers shall automatically cause all poles to open.  Circuit 
breakers shall meet the requirement of UL and NEMA AB2. Unless otherwise noted, interrupting rating for circuit 
breakers used in existing equipment shall not be less than the present rating of the equipment.  Circuit breakers shall 
be sized as shown on the plans and shall be manufactured by Westinghouse, Square D, General Electric, or equal. 

 
PART 3.- EXECUTION 
 
INSTALLATION.-- 
 
Existing panelboards.--Provide new circuit breakers, where required to match existing type unless otherwise shown on 

the plans.  Provide mounting hardware, bus straps, and related materials for proper circuit breaker installation.    Provide new 
typewritten circuit directory reflecting changes made under the Contract. 

Where "Future” or “Space" is indicated on the plans, branch connectors, mounting brackets, and other hardware shall be 
furnished and installed for future breaker. 

A typewritten directory under transparent protective cover shall be provided and set in metal frame inside each cabinet 
door.  Directory panel designation for each circuit breaker shall include complete information concerning equipment 
controlled, including room number or area designated on the plans. 
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16.04 LIGHTING 

 
GENERAL.--This work shall consist of furnishing, installing and connecting all  lighting equipment in accordance with 

the details shown on the plans and these special provisions. 
 
SUBMITTALS.--Manufacturer's descriptive information, photometric curves, catalog cuts, and installation instructions 

shall be submitted for approval. 
 
PRODUCTS.-- 
 
Lighting fixture lamps.-- 
 Lighting fixture lamps shall be type and size as shown on the plans.  Lamps shall be General Electric, Phillips, 

Sylvania, or equal.  Fluorescent lamps, unless otherwise noted, shall be 4100K tri-phosphor with a CRI of 70 or 
greater. 

 
Ballasts.-- 
 All fixtures shall be equipped with high power factor ballasts suitable for the line voltage and for the type, size and 

number of lamps required by the fixture.  Fluorescent ballasts shall be UL Listed, Class P and ETL Certified ballasts 
with sound rating A.  Fluorescent ballasts shall be high-frequency electronic ballasts with power factor greater then 
0.95, nominal ballast factor of 0.88 unless specified otherwise, total harmonic distortion less than 20 percent, crest 
factor less than or equal to 1.7, complying with ANSI C 62.41 Category A for surge protection, and FCC Part 18 for 
interference. 

   
Lighting fixtures.-- 
 
 Lighting fixtures shall be as shown on the plans and as specified herein.  Outdoor luminaires shall be listed and 

labeled "Fixture Suitable For Wet Locations.  
 
F1.-- 
 Ceiling-mounted fluorescent fixture with one, 95 watt, T-12 lamp, electronic ballast and one-piece, clear acrylic, 

wrap-around diffuser.  The fixture shall be; Lithonia, DMW series or Columbia Lighting, LUN series; or equal. 
 
H1.-- 
 Outdoor, wall mounted, 150-watt, 120-volt high pressure sodium luminaire with integral ballast.  The luminaire 

shall be Holophane, Parkpak series; or Lithonia, VR4C series/ with photocell or equal. 
 
 Photoelectric unit shall be cadmium sulfide photoelectric control with capacity of 800-watt inductive or fluorescent 

load, mounting adapter, and EEI-NEMA twist lock receptacle; Fisher-Pierce, Ripley, or equal. 
 
 EXECUTION.-- 
 
LIGHTING FIXTURES.--Lighting fixtures shall be mounted securely in accordance with the manufacturer's 

recommendations.  Mounting methods shall be suitable for the particular type of ceiling or support at each location. 
The Contractor shall provide all supports, hangers, spacers, channels, fasteners and other hardware necessary to support 

the fixtures. 
Fixtures shall be set at the mounting heights shown on the plans, except heights shown shall be adjusted to meet 

conditions. 
 
BALLASTS.--All fluorescent fixtures shall be equipped with high power factor ballasts suitable for the line voltage and 

for the type, size and number of lamps required by fixture.  All ballasts used in unheated areas inside the building shall be 
-20°C ballasts or less. 

 
 


